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एसजेवीएन लिलिटेड  SJVN Ltd. 

(भारत सरकार तथा हििाचि प्रदेश सरकार का साांझा उपक्रि)   

(A  NAV  Ratna  Company) 

(6X250MW नाथपा झाकड़ी जि ववद्युत स्टेशन) 

प्रापण एवां सांववदा ववभाग, झाकड़ी, जजिा लशििा, हि॰ प्र॰-172201 

फोन. 01782-275236,275459, http://www.sjvn.nic.in 

जी एस टी सांख्या   (GST  No.) 02AAICS1307F1ZY 

लसन ्सांख्या  ( CIN No. ) L40101HP1988GOI008409 

 

 

NOTICE  INVITING  TENDERS  

Open e-tenders from PAP (Project Affected People) category under two bid system are hereby invited 
on behalf of SJVN Limited from appropriate class of registered/ eligible contractors (Except JV/ 
Consortium) for road, building and other civil works enlisted with HPPWD / CPWD / HPSEB / Public 
Undertakings / any other Govt./ Semi Govt. Organization for the following work: - 

 Tender 
 No. 

Name of Work. Estimate
d 
Cost. 
(In Rs.) 

 Tender 
 Documents   
cost 
  (In Rs.) 
 

EMD 
(In Rs.) 

Date of 
availability/ 
downloading 
of bid 
document. 
 

 Last date of 
submission/ 
uploading of 
bids. 

 Date of 
opening of 
bid 

Compl.    
Time 

 

PCD    
2993 

 Restoration of 
catch pit for 
existing Hume pipe 
culvert and check 
dams at Saledha  
Khadd across the 
approach road to 
Surge Shaft of 
NJHPS, Distt 
Shimla HP 

 

1296289 

    

     1770/-   

(Rs. 1500/-
+ GST 
@18% i.e. 
Rs. 270/-) 

       

    

25926
/- 

 

 22.09.2026    
(18:00 Hrs.) 

     To  

   13.10.2026 

 (12:00 Hrs.) 

   

  14.10.2026 

 (13:00 Hrs) 

 

 14.10.2026   

(14:00 Hrs) 

    

   3 

   Months 

Note :-  

(i) The detailed NIT, Tender document, IFB, BOQ, Schedule-1 (General Information & Bank 
Account Detail) & Schedule-2 shall be available at https://etender.sjvn.co.in w.e.f.  
22.09.2026 (18:00hrs). The detailed NIT, IFB shall also be available at www.sjvn.nic.in, & 
www.eprocure.gov.in 

(ii)  The bids are to be submitted electronically through e-tendering at 
https://etender.sjvn.co.in 

(iii) The corrigendums and amendments if any shall be uploaded on  
https://etender.sjvn.co.inand above websites; therefore all bidders requested to frequently 
visit the web sites till the schedule date of submission of bid. 

 

 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


          TERMS AND CONDITIONS : 
1.       BID SUBMISSION : 

(A) The tender shall be comprises of two parts in the following manner : 
 

(a)   Techno-Commercial Bid: 
            Part-I – EMD/Bid Security  

1.  Cost of tender Document 

2.  Registration certificate as contractor (Except JV/ Consortium) for road, building 

and other civil works enlisted with HPPWD / CPWD / HPSEB / Public 

Undertakings / any other Govt./ Semi Govt. Organization. 

3. GST No., PAN  

4.  EPF Code No. ( working status- Live establishment ),  

5.  Schedule -I & Schedule-II  

6.  Bid security Declaration as per Annexure - B,  

7.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on Banning 

of Business Dealings),  

8.  Undertaking of Self certification regarding Local  content as per Annexure-E  

9.  Undertaking as per Annexure - F 

10.   Undertaking as per  Annexure- H   

11. Documents as per  Qualification requirements  clause 5 

 (I) The bid documents shall be uploaded electronically and submitted online along with 
scanned copies of all the requisite documents. Some of the documents viz. Bid Security 
(If submitted in the form of FDR/TDR ),   is  required to be submitted in physical form 
also. 

 (II) The time limit for submission of documents required in physical form shall be ten (10) 
days after the deadline for submission of e-bids in respect of following documents:-  

(i) Bid security/ EMD (If not received online) 
(ii) Any other documents required to be submitted in physical form in 

addition to above as per the requirement of particular tender. 
(III) The original documents in physical form submitted after the period as specified above 

shall not be entertained and such bids shall be treated as late bids. If the original 
documents in physical forms are found to be at variance than the scanned copies 
submitted earlier alongwith e-bids, the bids will be treated as non-responsive.  

 Price bid : 

                Part-II- Price bid  

   (B) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder only in the 
dynamic schedule shall be considered for price bid evaluation.  

2. BID OPENING :  

           The bid shall be opened in the following sequence: 



(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 

     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found 
substantially responsive. Necessary information will be given to successful bidders through 
website only. 

3. Tender for works shall remain open for acceptance for the period of ninety (90) days from the 
date of opening of tenders.  

4. Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 

4.1 The cost for purchase of bid document is Rs. 1770/- (Rupees one  thousand seven hundred 
seventy  only) (Non-refundable) i.e. (Rs. 1500/- +GST @18% i.e. Rs.270/-). 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the bid 
amounting to Rs. 25926/- (Rupees Twenty Five Thousand Nine Hundred Twenty Six only). This 
EMD/Bid security is to be submitted through online [on the bank Account No. mentioned 

at clause No. 4.3 below]   or FDR/TDR as mentioned at 4.4 below. 

4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be submitted / 
deposited through   RTGS/NEFT in the below Bank account details: 
 Bank Name: State Bank of India 

 Branch: Shahnan, Shimla H.P 171006  

 Account Number: 10835926299  

 IFSC code: SBIN0063985 

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN Limited 
or its Bank or its service provider would not responsible for the same. 

  .4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 
FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 
(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted by 
the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, II & 
III) in a sealed envelope through post / courier or by hand on the address of HOD  (P&C), 
NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing which the 
bid shall be considered as non-responsive & financial bid will not be opened. 

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations 
Cheque will not be considered. 

4.5  Bid security shall remain valid for a period of 45 days beyond the original bid validity period 
and beyond any extension subsequently requested. Any correction, alteration and addition in 
computer generated / other hand written instrument subsequently needs to attested by the 
appropriate authority of bank. 
 

4.6 Being Civil work tender MSEs/NSIC/Startup India registered firms are not exempted 
from the submission of Cost of Tender Document & Earnest Money Deposit/Bid 
Security. 

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the bid in 
any respect with in the period of validity of the bid. The EMD of the successful bidder shall be 
retained as contract security until such period the contractor furnishes the required security 
deposit and shall be release within 30 days from the receipt of the performance security & 



verification/confirmation thereof.  If the contractor is failed to fulfill his obligations, the EMD, 
retained as contract security shall be forfeited/necessary action may be taken as per bid security 
declaration submitted by the firm along with their bid. 

4.8  The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30)  days after the 
declaration of result of 1st stage i.e. Technical Bid. 

4.9  EMD of the bidder(s) will be refunded only to designate account submitted by the bidder at the 
time of registration with SJVN irrespective of mode of payment made.  

  4.10    No interest shall be payable by the SJVN on EMD.  

   4.11 Tender without cost of document & Bid security/EMD will be rejected. 

    5.  Qualification requirements: 

Before the submission of bids the bidder in his own interest ensures that he meets the requisite 
qualification criteria as given below and shall upload copies of the same alongwith the techno-
commercial bid: - 

                 SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may 
not be feasible in all case for SJVN Limited to seek clarifications in respect of incomplete 
offers. The decision will be made based on available documents. Prospective bidders are 
advised to ensure that their bids are complete in all respects and confirm to our terms and 
conditions.  Bids not complying with SJVN Limited requirements may be rejected without 
seeking any clarifications.  

 (A).  The intending Tenderer must have their registration / license, PAN, GST No., EPF Code No. 
etc. and upload along with their Techno- commercial bid. 

(B)       Eligibility for the tender shall be restricted to those parties / contractors who will fulfill the 
following conditions and upload documentary proof: - 

(i) Financial Turnover: The Average Annual Financial turnover of the bidder during the last 
three (03) years, ending 31st March 2026  should be at least  ₹ 3,88,887/- (Rupees Three Lakh 
Eighty Eight Thousand Eight Hundred Eighty Seven  only)  
 Note:  i)  In support of above, the bidder must have to submit/upload the documentary roof 
duly certified/authenticated by a certified Chartered Accountant. 

i)    CA certificate should be authenticated with UDIN. 
ii)    Further any shortfall of document(s) for already submitted details/information for “Turn Over” 

along with the bid can be asked; however no such document(s) shall be asked if no 
details/information regarding the “Turn Over” is provided in the bid submitted by bidder(s). 

 

(ii)   Work Experience: The bidder should have an experience of having successfully completed 
similar works/ contract as any of the followings criteria during last seven (07) years ending last day 
of month previous to the one in which applications are invited should be either of the following:  

 (a)  Three similar completed works costing not less than  ₹ 5,18,516/- (Rupees Five  Lakh  Eighteen  

Thousand five Hundred  Sixteen  only )  each.            
                                                                  OR 
 (b) Two similar completed works costing not less than ₹ 6,48,145 /- (Rupees  Six  Lakh  Forty Eight 

Thousand  One  Hundred  Forty Five  only)   each.                 
                                                                    OR                             



(c) One similar completed work costing not less than ₹ 10,37,031  (Rupees  Ten  Lakh   Thirty 
Seven   Thousand  Thirty  One  only) .  

 
*Remarks: - The above-mentioned values are exclusive of taxes. 

Note:- (i) Similar Works means works related to “Civil work which involves the execution of most 

of the items related to the B.O.Q. of this work and/or civil work of higher specification”. 

(ii) In the support of similar work experience, the bidder must have to submit/upload 
documentary proof of the work experience along with copies of the B.O.Q. of the executed 
work. In case documentary proof of work experience is issued by private company (ies) /firm 
(s), then copy (ies) of TDS for the same work are also needs to be submitted by the bidder. 
 

(iii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the 
already submitted “work experience” along with bid can be sought.  However, NO new 

work experience/LOA/ Contract shall be asked during the evaluation of bids. 
 Remarks:- Being Civil work tender MSEs/NSIC/Startup  India registered firms are not 
relaxed from the condition of Prior Financial turnover and prior work done experience . 
MSE’s/NSIC/Startup India  registered firms have to submit/upload financial turnover and 

work done experience certifícate of similar work fulfill indepedently as per Qualifying 
criteria of tender. 

 (C)    The above mentioned requirements are minimum and the SJVN Limited, reserves the right to 
ask for any additional information. 

6.      Not with standing anything stated above, the SJVN Limited reserves the right to assess bidder’s 

capability and capacity to perform the works, should the circumstances warrant such an 
assessment in the overall interest of the SJVN Limited.      

7.     The item of work is given in the Bill of Quantities along with estimated rate & amount of the 
Bidding Documents. The Bidder shall be required to offer their rates and prices for the whole 
scope of work which shall include material labour , equipment, taxes & duties etc. except GST. 
The applicable GST shall be released separately on submission of GST invoice as per GST 
act. 

                  8.     Payment Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill has been 
approved by the Engineer – in – Charge, is delayed by more than 15 days from the due date of 
payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per annum and 
acceptance thereof by Engineer in Charge, shall be payable to the Contractor for the actual   
number of days of delay in payment of bill beyond the above said period of 15 days.  

 
in case of Micro & Small Enterprise (MSE) following provision shall apply:  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro & 
Small Enterprises) supplier/Contractor under the contract shall be released within forty-five (45) 
days from the day of acceptance, subject to submission of invoice on or before the day of 
acceptance.  



Day of acceptance means day of actual delivery of Plant or the rendering of services; or where 
any objection is made in writing by SJVN regarding acceptance of Plant or service within fifteen 
days from the date of delivery of Plant or the rendering of services, the day on which such 
objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal amount plus 
compound interest with monthly rests from the date immediately following the date agreed upon 
@ three times of bank rates as notified by Reserve Bank of India from time to time.  

9      The successful bidder must submit the attested copy of valid labour license in the O/o Engineer 
Incharge before start of work at site. 

10 The work will be awarded to L-1 bidder whose bid will be found Techno commercially responsive 
on overall basis. The tender has been invited on one %age figure (i.e. at par/ above / below basis). 
Bidder has to quote the %age unit rate in figure upto 2 decimal places and same shall be 
applicable uniformly on all items of Annexure-A. For example, if a bidder has quoted 5 %, the 
same shall be considered as 5.00%. 

 11     The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a 
calendar year under PAP category. Therefore; all PAP contractors are requested to 
ensure the same before submission/ uploading of their bid under PAP category. Any bid 
beyond above said limit of Rs. 24.00 lac shall not be considered for evaluation/ award as 
the case may be. 

                12.     Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at                
par/above/below option up to 2 decimal places. 

B.  The entered %age in figures shall be automatically converted in to total amount. 

13. Corrupt or Fraudulent Practices 
 

It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its 
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 
employees that they will observe the high standard of ethics during the bidding process 
and execution of such Contracts. In pursuance to this policy: 

a)  For the purpose of this provision, the terms set-forth below shall mean as under: 
i) "Corrupt practice" means the offering, giving, receiving or soliciting of anything 

of value to influence the action of a public official in the procurement process or in 
Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in order to 
influence a procurement process or the execution of a contract to be detriment of 
the Employer, and includes collusive practice among Applicants (prior to or after 
bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage that respective 

bidders / Contractor and/or any of its personnel, or its agents, or its Sub-contractors, 



manufacturer, sub-consultants, services providers, suppliers and/or their employees 
has engaged in corrupt or fraudulent or collusive practices in competing for the 

Contract in question. 

c) The Employer will declare a bidder/ contractor ineligible or may terminate the 
contract, either indefinitely or for a stated period of time, to be awarded a Contract if it 
at any time determines that the bidders/Contractor and/or any of its personnel, or its 
agents or its Sub-contractors, manufacturer, sub-consultants, services providers, 
suppliers and/or their employees has engaged In corrupt or fraudulent or collusive 
practices In competing for or in executing the Contract In question.  
 d) All the bidders/service providers/vendors /consultants etc. shall be requested to 
furnish a certificate regarding presentation and detection of fraud as per Annexure-D 
along with Annexure II (Guidelines on Banning of Business Dealings). 

 
14.  Procurement of Goods/Services/Works from Local Suppliers under Public Procurement 

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and 

MOP orders dated 20-12-2018 & 28-07-2020 & 19.07.2024. 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting 

domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 

Purchase Preference (Linked with local content) for Thermal, Hydro and Transmission 

Sub-sectors and for distribution sector vide order dated 17.03.2020. DPIIT issued a revised 

PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020 & 

19.07.2024 

Local Content:-‘Local Content’ means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured (excluding 

net domestic indirect taxes) minus the value of imported content in the item (including all 

custom duties) as a proportion of the total value, in percent. 

15.           Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall submit 
the bills in SJVN vendor bill tracking portal available in SJVN official website 
https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of bills online 
through Vendor Bill tracking system. In order to use this system, a user manual for supplier is 
available under Vendor bill tracking system section. Supplier is required to enter the user ID, 
password and OTP (one time password) for every log in. The user ID and password shall be 
obtained from the concerned department of SJVN Ltd. However, the OTP will be received to the 
supplier in the registered mobile number provided by supplier to the concerned department. Once the 
supplier has received its username and password from the concerned department, supplier shall 
follow the below mentioned steps: 

(i) Once supplier received the user ID and password from the concerned department, the supplier can 
log in to vendor bill tracking system with user ID, password and OTP. 
 

https://www.sjvn.nic.in/


(ii) After log in, supplier shall enter the details required in the vendor portal screen and submit the 
invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 
submission a unique VITMS number (Reference Number) will be generated and supplier will 
receive an automated unique VITMS number (Reference Number) both in its automated unique 
email ID and mobile number. 
Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as defined 

in DPIIT order dated 16-09-2020.  

(iii) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 20.12.2018 & 

28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this tender and the bidder 

shall upload  the Self-Certification as per Annexure-E, certifying that the item offered meets the 

Local Content requirement for Class-I Local Supplier, on a letterhead of firm. 

(iv)    “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ supplier may 

be verified randomly by the committee constituted as per MOP Order 28-07-2020. In case of false 

documents/misrepresentation of the facts requisite action against such manufacturer/ supplier will 

be taken based on the recommendation of the Committee”. 

16.       The bids in physical form /Conditional / telegraphic tenders or tenders without earnest money 
shall not be considered. 

17. If it happens to be holiday or poor internet connectivity on the date of receipt / opening of the 

tenders, the same shall be opened on the next working day at the same time. 

18.      SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any reasons 
thereof. 

19.     SJVN Limited reserve the right to cancel/withdraw the invitation for bid without assigning any 
reason and shall bear no liability whatsoever consequent upon such a decision 

20. In case of any contradiction between Hindi & English version of NIT, the    provision of 
English version of NIT will prevail. 

 

21. SIGNING OF THE CONTRACT AGREEMENT. 
►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of 

undersigned within 15 days from the date of issue of LOA. 
 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper 
(02 Nos) of ₹ 100/- each  within fifteen (15) days from the issue of Notification of 
awards/letter of Awards The non-judicial stamp papers  are to be purchased from Himachal 
Pradesh only. 

 

►   The agreement shall be signed by the authorized signatory of service provider/contractor , 
While signing of agreement, satisfactory evidence of authority of the Authorized 
Signatory signing on behalf of the service provider shall be furnished on non-judicial 
stamp paper of an appropriate value in the form of a Power of Attorney/Authorization 
Letter, duly notarized by a Notary Public, indicating that the Authorized Signatory 

mailto:abcd@sjvn.nic.in


signing the agreement have the authority to sign the agreement and that the agreement 
is binding upon the service provider.  
 

22   RESTRICTIONS IMPOSED BY GOVT OF INDIA: 
Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender only if the bidder is registered with the Competent Authority specified in Annexure-I 
of Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD dated 
23.07.2020 and various amendment/clarification issued in this regard. The bidders for the 
purpose of compliance and its procedure for registration from Competent Authority etc. The 
bidder has to submit the undertaking as per Annexure-H (enclosed) regarding compliance of 
above-mentioned order. In case the undertaking given by the bidder whose tender has been 
accepted by the Employer is found false at the later stage, this would be a ground for 
immediate termination and further legal action shall be taken in accordance with law.  

Dy. General Manager /HOD,  
        Procurement & Contract Deptt., 

NJHPS, SJVN Ltd., Jhakri, Distt. Shimla 
(HP). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Section-1 
Information’s and instructions for tenderers 

 
1. The tender documents will state the work to be carried out as well as the date of 

submitting and opening of tenders and the time allowed for carrying out the work,   
the amount of earnest money to be deposited with the tender and the percentage at 
which the security deposit shall be deducted from the bills of the successful 
tenderers. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof, or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power of attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is 
duly registered under the Indian partnership Act. 

 
3. Receipt for payments made on account of work, when executed by a firm, must also 

be signed by the several partners, except where the contractors are described in 
their tender as a firm, in which case the receipts must be signed in the name of the 
firm by one of the partners, or by some other person having authority to have 
effectual receipts for the firm. 

 
4. The firm who submits upload a tender shall fill up the schedule of quantities annexed 

at Schedule-I of tender documents, stating at what rate they are willing to undertake 
each item of the work. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit a separate tender 
for each work. Tender cost & EMD shall have the name and tender reference 
number of the work to which they refer, written outside the envelope. 

 

4 A The rates and/or amounts must be quoted in decimal coinage upto two places of 
decimals. 

 

5. Incharge PCD or persons duly authorised by  him  will  open tenders in the presence  
of any  intending contractor who may be present  at  the  time and will enter  the  
amount  of  the  several tenders in a comparative statement in a suitable form. 

 
6. The officer inviting tenders shall have the right of rejection of all or any of the tenders 

without assigning any reason there of and will not be bound to accept the lowest 
tender. 

 

7. The memorandum of work tendered for the schedule of material to be supplied by 
the SJVN Limited and their issue rates, shall be filled in and completed before the 
tender documents is issued. If a form is issued to an intending Tenderer without 
having been so filled in and complete, he shall request the officer to have this done 
before he completes and delivers his tender. 

 



8. i) The tenders shall abide by all the terms  and  conditions   contained in the tender 
documents and quote their rates accordingly. The conditional tenders shall not be 
accepted and shall be summarily rejected. 

 

ii) Tenders without required amount of earnest money shall be summarily rejected. 
 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply with 
any of the condition of the contract and any stipulation thereof. 

 

9. In case of ambiguities in rates and amount in the tender, the rate shall prevail and 
the amount shall be corrected. In case of ambiguities in the rate in figures and the  
rate  in word, the rate quoted in word shall prevail and the amount shall be corrected  
accordingly.  The SJVN reserves the right to adjust arithmetical or other errors in any 
tenders in the way  which it consider suitable. 

 
10. Only in case of conventional bidding system tenders shall be submitted in two 

separate sealed envelopes, one containing the earnest money and an undertaking to 
the effect that there is no deviation from the standard terms and conditions of the 
tender document and the other  containing the  price bid. The first envelope shall be 
opened on the date fixed for opening of tenders and the second envelope containing 
price bid shall be opened only if earnest money and an undertaking regarding terms  
and  conditions  as stated above are enclosed with the tender. 

 
11. Tenders are to be submitted in original only in respect of schedule of quantities i.e. 

for conventional bidding system only. 
 
12. For conventional bidding system only Tenders shall be submitted as per Sr. No. 10 

above with the name of work written on the envelopes. 
 

13. The site for the work is available. 
14. A tenderer should quote in figures as well as in words rate (s) tendered. The amount 

for each item should be worked out and the requisite totals given Special care  shall  
be taken to write rates in figures as well as in words and the amounts in figures shall 
be written only  in  such  a way that interpolation is not possible. The total amount 
shall be written both in figures and  in  words. In case of figures the words 'Rs' should 
be written before the figure of rupees and the  words paise after the decimal figures 
e.g. Rs. 2. 15 p and in case of words the words Rupees  should precede and the 
words "paise" should be written at  the  end.  Un-less  the  rate  is  in  whole  rupees  
and followed by the word only it should invariably be up to two places of decimal. 

 
15. Earnest money (unless exempted @ 2.36% of the estimated cost should be 

deposited by each tenderer in any one of the following forms payable at any 
schedule bank favouring. SJVN Ltd. Jhakri. (This clause may be read as per Sr. No. 2 
of Additional Special Terms & Conditions of contract (Annexure-"C" of tender 
document) 

a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.  
Jhakri. 



b) The Earnest Money Deposit at call shall not attract interest from  the  SJVN Limited. 
c) EMD submitted by the contractor may be forfeited on the following grounds :- 

i) On revocation of the tender or revision in rates  after opening of the tender but 
before the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 
 iii) If the work is not commenced after the work is awarded to a contractor. 
 
16. The tenderer, whose tender is accepted (unless exempted) will be required to furnish 

security deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days from 
the date of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of Award, 

shall furnish a Performance security deposit of 3% (Three percent) of the Contract 
Price for due performance of contract. The Performance Security Deposit shall be in 
the form of a FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled Indian 
Bank located in India acceptable to SJVN Ltd.  
 
Note: 
(i) The interest @15.5% shall be charged on delay period for breach in timely 

submission of Performance Security deposit without prejudice to right of SJVN to 
other remedies available under the contract. The GST shall be levied & recovered 
extra on interest as per applicable rule of GST. 
 

(ii)  In case last day of submission of performance security deposit happens to be a 
bank holiday, the last day of submission shall be the next working day. 

 
 (b) Retention money shall be deducted by the Engineer-in-Charge from the interim 

bills of the Contractor @ 3% (three percent) of the total value of each bill of the 
work done towards security deposit. 
 

     (c)    The security deposit shall be valid for a period of six months beyond the date of issue 
of completion certificate. The security deposit shall not attract any interest from SJVN 
Limited. Note: The clauses mentioned at Sr. No. 16 (a), (b), (c) & (d) above may be 
read as per Sr. No. 3 of Additional Special Terms & Conditions of Contract 
(Annexure-"C" of tender document) 

 
17. The Chairman SJVN Ltd. or his official representative/nomine who has been 

assigned with the job shall be the Accepting Authority of this tender. 
 
18. The SJVN Limited does not bind themselves to accept the lowest or any tender or to 

give any reason for their decision. 
 



19. The SJVN Limited reserves to themselves the right of accepting the whole or any 
part of the tender and tenderer shall be bound to perform the same at his quoted 
rates. 

 
20. Canvassing in connection with tenders is strictly prohibited and  tenders  submitted 

by the contractor who resort to canvassing will be liable to rejection. 
 
21. All rates shall be quoted on the proper form of the tender alone. 
 
22. Item rate tenders containing certain percentage below/above the rate indicated in the 

reference a will be summarily rejected. 
 
23. On acceptance of the tender, the name of accredited representative (s)  of  the  

contractor who would be responsible for taking instructions from  the  Engineer-In-
Charge  shall  be  communicated to the Engineer-In-Charge. 

 
24. Sales tax or any other tax on material in respect of this contract shall be payable by 

the contractor and SJVN Limited will not entertain any claim whatsoever in this 
respect. 

 
25. The contractor shall not be permitted to tender for works in the SJVN Limited if his 

near relatives is posted  as Accountant,  Divisional  Head  Draughtsman or as an 
officer in any capacity between the grade Superintending Engineer and Assistant 
Engineer (both inclusive). He shall also intimate the names of persons who are 
working  him  in  any  capacity  or are subsequently employed by him and who are 
near relative of any gazetted officer of any responsible post in SJVN Limited Any 
breach this condition by the contractor would render him liable to be removed from 
the approved list of contractor of the corporation. 

 
26. The contractor shall give a list of non-gazetted SJVN Limited employees related to 

him. 
 
27. No Engineer of Gazetted rank or other gazetted officer employed in Engineering 

Administrative duties in an Engineering department of the Govt. is allowed to work as 
a contractor for a period of two years of his retirement from Government service, 
without the period permission of the SJVN Limited The contractor is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be 
such a person who has not obtained the permission of the SJVN Limited as 
aforesaid before submission of the tender or engagement in the contractors service. 

 
28. Tender for works shall remain open for acceptance for a ninety days from the date of 

opening of tenders. 
 
29. Contractor exempted from payment of Earnest money/security deposit in individual 

cases should attach with the tender, attested copy of the  SJVN Limited  letter  



exempting them from the payment of earnest money and Security deposit and 
should produce the some in original whenever called to do so. 

 
30. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may  have  quoted  for  the  same  
work. Failure to observe this condition would render tenders of the contractor, 
tendering as well as witnessing the tender liable to summary rejection. 

 
 
 
  



Section – II 
 

Item Rate or Percentage Rate tender for works 
 

 I/We hereby tender for the execution, for the SJVN Limited, of  the work specified in 
the underwritten memorandum within the  time  specified  in  such  memorandum in 
accordance, in all respects, with the specification, designs, drawings and instructions in 
writing referred to in rule 1 hereof and in clause 11 of the conditions of contract and with 
such  materials as are provided  for by and in all other  respect  in  accordance  with  such  
conditions  so  far  as applicable. 
Memorandum. 
(a) General description As per NIT 
(b) Estimated cost Rs. 1296289 /- 
(c) Earnest Money @2% of the estimated cost. 
(d) Security Deposit as per Sr. No. 16 of Information and Instructions for tenderers. 
(e) Time allowed for the work from the fifteenth day after the date of written order to 

commence the work is  Three (03 ) months. 
 Should this tender be accepted, in whole or in part, I/We hereby agree. 
(i) To abide by and fulfill all the terms and provisions of the said conditions annexed 

here to and all the terms and provisions  contained  in notice inviting tenders so  far  
as applicable  and/or in default  thereof  to  forfeit  and pay to the  SJVN Limited  or  
its  successors in office, the sum of money mentioned in the said conditions. A sum 

of Rs. 25926/- is hereby forwarded as Earnest Money. If I/We fail  to  commence  

the work specified in the  above memorandum, I/We agree that the said SJVN 
Limited  or  its successors in office shall, without prejudice to any  other right or 
remedy, be at liberty  to  forfeit  the  said earnest  money absolutely, otherwise  the  
said  Earnest  Money shall be retained by it towards security  deposit mentioned 
against clause (d) of the above mentioned Memorandum. 

(ii) To execute all the  works  referred to in the tender documents  upon the terms and 
conditions contained or referred to therein and to carry out such deviations as may 
be ordered upto a maximum of twenty percent at the rates quoted in the tender 
documents and those in excess of that limit at the rates to be determined  in  
accordance  with the  provisions  contained in clause-12 A  of  the tender document. 

 
 
Signature of the Contractor 
 
 
Dated the......................................Day of.............................................202   ................ 
 
Witness.......................................................................................................................... 
 
Address.......................................................................................................................... 
 



Occupation................................................................................................................................
. 
 
The above tender for the sum of Rs................................................................................... 
 
(Rupees.....................................................................................................................) 
 
is hereby accepted by me.................................................................................................. on 
behalf of  SJVN Limited. 
 
Dated the......................................day of....................................202   
....................................... 
 
             
(Designation of Officer) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Section - III 

General conditions of contract 
 
Definitions: 
 
(1) The "Contract" means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the SJVN Limited, and the contractor, 
together with the documents referred to therein including  these  conditions,  the  
specifications, designs drawings  and  instructions,  issued from  time  to time  by  
the Engineer-In-Charge and all  these documents taken together shall be  deemed  
to or one contract and shall be complementary, to one and another. 

 
(2) In the contract the following expression shall unless the context otherwise requires, 

have the meanings hereby respectively assigned to them. 
 
a) The expression 'work' or 'works' shall, unless there be something either in the subject 

or context repugnant to such expressions, be construed and taken to mean the 
works by or by virtue or the contract, to be executed, whether, temporary or 
permanent and whether original, altered, substituted or additional. 

 
b) The 'Site' shall mean the land and/or other places on, into or through which work is to 

be executed under  the contract or any adjacent  land,  path  or street, which may be 
allotted or used for the purpose of carrying out the contract. 

 
c) The 'Contractor' shall mean the individual or firm or company whether  incorporated 

or not, undertaking the works and shall include the legal personal  representative or 
such individual or the persons  composing  such firm or company,  or  the successor  
of  such firm or company and the permitted assigns of such individual or firm or 
Company. 

 
d) The corporation shall mean SJVN Limited. 
 
e) The word 'Engineer'/'Engineer-In-Charge' means the Engineer nominated by SJVN 

Limited under whose supervision the work shall be carried out. 
 

Clause - 1 : The person whose tender may be accepted (herein after called the contractor) 
shall permit Corporation, to deduct such sum(s) towards Security Deposit after 
considering the Earnest Money already deposited. 
Such deductions shall be held by Corporation towards the Security Deposit as 
mentioned at Sr. No. 16 of "Information and Instruction for Tenders" provided always 
that the corporation for this purpose shall be entitled to recover 3% (three percent) of 
the amount of RA bill or at proportionate rate by which the balance Security Deposit 
bears to the contract value whichever is higher. 
 



Any compensation or other sums payable by the contractor in terms of this contract 
may be deducted from or paid out of the Security Deposit and in the event of 
Security Deposit being reduced by reason of any such deductions, the contractor 
shall within 10 days make good either by deposit cash or Bank draft.  
 

        Clause - 2: The time allowed for carrying out the work as entered in the tender shall 
be strictly observed by the Contractor and shall be deemed to be essence of the 
contract on the part of the contractor and shall be reckoned from the 15th day after 
the date on which order to commence the work is issued to the Contractor. The 
Contractor shall be bound in all cases in which the time allowed for any work exceeds 
one month (say for special jobs) to complete 1/8th of the whole of the work before 
1/4th of the whole time allowed in the contract has elapsed, 3/8th of the work before 
½ of such time has elapsed and ¾th before ¾th of such time has elapsed. However 
for special jobs, if a time schedule has been submitted by the Contractor and has 
been accepted by Engineer-In-Charge, the Contractor shall comply with the said time 
schedule. The work shall throughout the stipulated period of the contract be 
proceeded with all due diligence. If the Contractor fails to maintain the required 
progress to complete the work and clear the site on or before the contract or 
extended date of completion, he shall, without prejudice to any other right or remedy 
of the Corporation on account of such breach, pay as compensation an amount 
calculated as stipulated below or such smaller amount as may be decided by the 
contract approving authority on the contract value of the work for  every week that the 
work remains un-commenced or unfinished after the schedule dates or the progress 
remains below than the progress rate specified above.” 

 

This will also apply to items or groups of items for which separate period of completion 
has been specified. 

 

For this purpose the term "Contract value" shall be the value at contract rates of the 
work as ordered. 

a) Completion period (as originally stipulated) not exceeding 6 (six) months: @ 1% per 
week. 

b) Completion period (as originally stipulated) exceeding 6 (six) months and not 
exceeding two years: @ ½% per week. 

c)      Completion period (as originally stipulated) exceeding two years:  @ ¼% per week. 
 

Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the contract value or of the 
contract value of the item or group of items of work for which a separate period 
of completion is given. The GST shall be recovered extra on L.D. Charges as per 
applicable GST rule. 

 

The amount of compensation may be adjusted or set off against any sum payable to 
the contractor under this or any other contract with the corporation. If the liquidated 
damages are levied on any item of work on account of delay in some milestone and if 
the contractor achieves the next milestone within specified time, the liquidated 
damages already levied for that item shall be refunded. 



 
Clause - 3 : The Engineer-In-Charge may without prejudice to this right against the 
contractor in any respect of any delay or inferior workmanship or otherwise or to any 
claims for damage in respect of any breaches of the contract and : without prejudice 
to any right or remedies under any of the provisions, of this contract or otherwise and 
whether the date for completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any or the following cases : 
(i) If the contractor having been given by Engineer-In-Charge a notice in writing 
to rectify, reconstruct or replace any defective work or that the work is  being  
performed in any inefficient or otherwise improper or un-workman like manner, shall 
omit to comply with the requirements  of such notice for a period of seven days, 
thereafter or if the contractor shall delay or suspend  the execution of the work so 
that either in the judgment of the Engineer-In-Charge (which shall be final and 
binding), he will be unable to secure completion of the work by the date for 
completion or he has already failed to complete the work by that date. 
(ii) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or manager on 
behalf of a creditor shall be appointed or if circumstance shall arise which entitle the 
court or creditor to appoint a receiver or a manager or which entitle the court to make 
a winding up order. 
(iii) If the contractor commits breach of any of the terms and conditions of this 
contract. 

 (iv) If the contractor commits any acts mentioned in clause - 21 hereof. 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-In-Charge on behalf of the NJHPS shall have powers. 

 
(a) To determine or rescind the contract as aforesaid (for which termination or 
rescission notice in writing to the contractor under the hand of the Engineer-In-Charge 
shall be conclusive evidence). Upon such determination or rescission, the security 
deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 
disposal of SJVN. 

 
     b) To employ labour paid by the SJVN and to supply materials to carry out the works or 

any part of  the work debiting the contractor with the cost of the labour and the price 
of the  material  (of the amount of which cost and price certified by  the Engineer-In-
Charge shall be final and  conclusive, against the contractor) and crediting him with 
the value of the work done  in  all  respects in the same manner, at the same rates 
as if it had been carried out by the contractor, under the terms of the contract. The 
certificate of the Engineer in-charges to the value of the work done shall be final and 
conclusive against the contractor, provided always  that  action  under the sub-clause  
shall only be taken after giving notice in writing to  the  contractor. Provided also that 
if the expenses incurred by the SJVN are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be paid to the contractor. 

  (c) After giving notice to the contractor to measure up  the work of the contractor and to 
take such part thereof as shall be unexecuted out of his hands and to give it to 
another contractor to complete in which case any expenses which may be incurred in 



excess of the sum which would  have been paid to the original contractor, if the 
whole work had been executed by him of the amount of which excess (the certificate 
in writing of the Engineer-In-Charge  shall be final and  conclusive), shall be borne 
and paid by the original contractor and may be deducted from  any money due to him 
by SJVN under this contract or on any other account whatsoever or from his security 
deposit   or the proceeds of sales thereof or a sufficient part thereof, as the case 
may be. 
In the event of any one or more of the above courses being adopted by the 
Engineer-In-Charge, the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any materials or 
entered into any arrangements or made any advances with a view to the execution of 
the work or the performance of contract. And in case action is taken under any of the 
provisions aforesaid, the contractor shall not be entitled to recover or be paid any 
sum of any work thereto or actually performed under this contract unless and until 
the Engineer-In-Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

 
Clause - 4 : In any case in which any of the powers conferred upon the Engineer-In-
Charge by clause-3 hereof, shall have become exercisable and the same shall not 
be exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the event 
of any future case of default by the contractor and the liability of  the contractor for 
compensation shall remain unaffected. In the event of the Engineer-In-Charge 
putting in force all or any of the powers vested in him under the preceding clause he 
may, if he so desires after giving a notice in writing to the contractor, take possession 
of or (at the sole discretion of the Engineer-In-Charge which shall be final) use as on 
hire (the amount of hire money being also  the final determination of the Engineer-In-
Charge) all or any tools, plant, materials and stores, in or upon the works or the site 
thereof, belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work or any part thereof, paying or allowing for the 
same in account of the contract rates or in the case of these not being applicable at 
current market rates to be certified by the Engineer-In-Charge whose certificate 
thereof shall be final, otherwise the Engineer-In-Charge by notice in writing may 
order the contractor or other authorized agent to remove such tools, plant, materials 
or stores from the premises (within a time to be specified is such notice) and in the 
event of the contractor failing to comply with any such requisition, the Engineer-In-
Charge may remove them at the contractor's expense or sell them by auction 

 
or private sale on account of the contractor and at his risk in all respects and the 
certificate of the Engineer-In-Charge as to the expenses of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and conclusive 
against the contractor. 

Clause - 5 : If the work (s) be delayed by :- 
 i) Force Majeure, or 
 ii) Abnormally bad weather, or 



 iii) Serious loss or damage by fire, or 
 iv) Civil commotion, local commotion of workman. strike or lockout affecting any 

of the trades employed on the work, or 
v) Delay  on  the  part  of  other  contractors or tradesmen engaged by Engineer-
In- Charge in executing work not forming part of the contract, or 

 vi) Non-availability of stores, which are the responsibility of the Corporation to      
supply under clause 10, or 
vii) Breakdown  of  tools  and  plants  to  be supplied or supplied by the 

Corporation  under the  provisions of the contract, or 
viii) Any  other  cause  which,  in  the absolute discretion of the Corporation is 

beyond the Contractor's Control. 
 
Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-In-Charge but shall never 
the less use constantly his best endeavors to prevent or make good the delay and 
shall all that may be reasonably required to the satisfaction of the Engineer-In-
Charge  to proceed with the works. 
Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within 14 days of the happening of the event causing delay on 
the prescribed form giving full particulars and satisfactory evidence in support of 
such cause. The contractor may also, if practicable, indicate in such a request the 
period for which extension is desired. 
 
Clause - 6 : Within ten days of the completion of the work the contractor shall give 
notice of such completion to the Engineer-In-Charge and within ten/    days of the 
receipt of such notice the Engineer-In-Charge shall inspect the work and if there is 
no defect in the work, shall furnish the contractor with a certificate of completion, 
otherwise a provisional certificate  of completion indicating defects (a) to be rectified 
by the contractor and or (b) for which payments will be made at reduced rates, shall 
be issued, but no certificate of completion, provisional or otherwise shall be issued, 
not shall the work be considered to be completed until the contractor shall have 
removed from the premises  on which the work shall be executed, all scaffolding 
surplus material, rubbish and all huts and sanitary arrangements required for his/their 
work people on the site in connection with the execution of the work as shall have 
been erected or constructed by the contractor (s) and cleaned off the dirt from all 
wood work, doors, windows, walls, floors or other parts of any building in upon or 
about which work is to be executed, or of which he may have had possession for the 
purpose of the execution thereof and not until the work shall have been measured by 
the Engineer-In-Charge. If the contractor shall fail to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of the work, the 

 
Engineer-In-Charge may at the expense of the contractor, remove such scaffolding, 
surplus materials and rubbish etc. and dispose off the same as he thinks fit and 
clean off such dirt as aforesaid and the contractor shall have no claim in respect of 



any such scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 
N. B. Ten days will apply in the case of work at the headquarters of the Engineer-In-
Charge and thirty days will apply in case of works at a station other than the 
headquarters of Engineer-In-Charge. 

 
Clause - 7 : No payment shall be made for a work estimated to cost Rupees ten 
thousand or less till the whole of the work shall have been completed and certificate 
of completion given. But in the case of work estimated to cost more than Rupees ten 
thousand, the contractor shall on submitting the bill be entitled to receive a monthly 
payment proportionate to the part thereof then executed to the satisfaction of the 
Engineer-In-Charge whose certificate of the sum payable shall be final and 
conclusive against the contractor. But all such intermediate payments shall be 
regarded payments by way of advance against the final payment only and not as 
payments for work actually done and completed, shall not preclude the requiring of 
bad, unsound and imperfect or unskilled, work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof, in any respect or the accuring of any 
claim, not shall it conclude, determine or effect in any way, the powers of the 
Engineer-In-Charge under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way very or affect the 
contract. The final bill shall be submitted by the contractor within one month of the 
completion furnished by the Engineer-In-Charge and payment shall be made within 
three months if the amount of the contract plus that of the additional items is upto 
Rupees 2 Lacks (Rupees two lacks) and in 6 months if the same exceeds Rupees 2 
Lacks (Rupees two Lacks) of the submission of such bill. If there shall be any dispute 
about any item of the work, than the undisputed item or items only shall be paid with 
in the said period of three months or six months as the case may be. The contractor 
shall submit a list the disputed items within thirty days from the disallowance thereof, 
and if he fails to do this his claim shall be deemed to have been fully waived and 
absolutely extinguished. Final bill of the contractor must accompany the certificate of 
the completion by the Engineer-In-Charge. 

 
Clause - 8 : A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-In-Charge for all work executed in the previous month and the 
Engineer-In-Charge shall take or cause to be taken the requisite measurement for the 
purpose of having the same verified, and the claim, as far as admissible, adjusted as far as 
possible, before the expiry of ten days from the presentation of the bill. If the contractor 
does not submit the bill within the time fixed aforesaid, the Engineer-In-Charge may depute 
within seven days of the date fixed as aforesaid, a subordinate to measure up the said work 
in the presence of the contractor whose counter signature to the measurement list will be 
sufficient warrant; and the Engineer-In-Charge may prepare a bill from such list. 
 
Clause - 8 A : Before taking any measurement of any work as has been referred to in 
clause 6, 7 and 8 hereof, the Engineer-In-Charge or a subordinate disputed by him shall 
give reasonable notice to the contractor. If the contractor fails to attend at the 



measurements after such notice or fails to counter- sign or to record the difference within a 
week from the date of measurements in the manner required by the Engineer-In-Charge 
then in any such event, the measurement taken by the Engineer-In-Charge or by the 
subordinate deputed by him, as the case may be, shall be final and binding on the 
contractor and the contractor shall have no right to dispute the same. 
 
Clause - 9 : The contractor shall submit all bills on the printed forms to be had on 
application at the office of the Engineer-In-Charge and the charges in the bills shall always 
be entered at the rates specified in the tender or in the case of any extra work ordered in 
pursuance of these conditions and not mentioned or provided for in the tender at the rates 
hereinafter provided for such work. 
Clause - 9 A : Payments due to the contractor may, if so desired by him be made to his 
bank instead or direct to him, provided that contractor furnished to the Engineer-In-Charge 
(1) an authorization in the form of a legally valid document such a power of attorney 
conferring authority on the bank to receive payment and (2) his own acceptance of the 
correctness of the account made out as being due to him by SJVN or his signature on the 
bill or other claim preferred against SJVN before settlement by the Engineer-In-Charge of 
the account or claim by payment to the bank. While the receipt given by such bank shall 
constitute a full and sufficient discharge for the payment, the contractor should, wherever 
possible, present his bills only duly receipted and discharged through his bankers. 
 Nothing herein contained shall operate to create in favour of the bank any rights or 
equities vis-a-vis the SJVN. 
 
Clause - 10 : Store supplied by the SJVN : If the specifications or schedule of items provide 
for the use of any special materials to be supplied from Engineer-In-Charge's store or if it is 
required that the contractor shall use certain stores to be provided by the Engineer-In-
Charge as shown in the schedule of materials hereto annexed, the contractor shall be 
bound to procure and shall be supplied such materials and stores as are, from time to time, 
required to be used by him for the purpose of the contract only; and the value of the full 
quantity of the materials and stores so supplied and the rates specified in the said schedule 
of materials may be set off or deducted from any sums then due, or thereafter to become 
due to the contractor under the contract, or otherwise, or against or from the security 
deposit, or the proceeds or sale thereof if the same is held in Government securities the 
same or a sufficient portion thereof being in this case sold for the purpose. All materials so 
supplied to the contractor shall remain the absolute property of SJVN and shall not be 
removed on any account from the site of the work, and shall be at all times open to 
inspection by the Engineer-In-Charge. Any such materials, remaining unused and in 
perfectly good condition at the time of the completion or determination of the contract, shall 
be returned to the Engineer-In-Charge at a place directed by him, if by a notice in writing 
under his hand, he shall so require, but the contractor shall not be entitled to return any 
such materials unless with such consent, and shall have no claim for compensation on 
account of any such materials so supplied to him as aforesaid, not being used by him or for 
any wastage in or damages to any such materials; provided that the contractor shall in no 
case be entitled to any compensation or damage on account of any delay in supply or non-
supply thereof of all or any such materials and stores; provided further that the contractor 
shall be bound to execute the entire work if the materials are supplied by the SJVN Limited 



within the scheduled time for completion of the work plus 50% thereof (scheduled time plus 
6 months if the time of completion of the work exceeds 12 months) but if a part only of the 
materials has been supplied within the aforesaid period, then the contractor shall be bound 
to do so much of the work as may be possible with the materials and stores supplied in the 
aforesaid period. 
 
For the completion of the rest of the work, the contractor shall be entitled to such extension 
of time as may be determined by the Engineer-In-Charge whose decision in this regard 
shall be final. 
 
Clause - 10 A : The Engineer-In-Charge shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default the Engineer-In-Charge is to be at liberty to employ 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-In-Charge shall also 
have full power to require other proper materials to be substituted there or and  in case of 
default the Engineer-In-Charge may cause the same to be supplied and all costs which may 
attend such removal and substitution, are to be borne by the contractor. 
 
Clause - 10 B : The contractor on signing an indenture in the form to be specified by the 
Engineer-In- Charge, shall be entitled to be paid during the progress of the execution of 
work, 75 percent of the estimated value of any materials which are in the opinion of the 
Engineer-In-Charge non-perishable and are in accordance with the contract and which have 
been brought on the site in connection therewith and are adequately stored and/or 
protected against damage by weather or other causes but which have not at the time of 
advance been incorporated in the works. When materials on account of which an advance 
has been made under this sub clause are incorporated in the works, the amount of such 
advance shall be deducted from the next payment made under any of the clauses of this 
contract. 
Clause - 10 C : If during the progress of the works, the price of any materials incorporated 
in the works, (not being a materials supplied from the Engineer-In-Charge's stores in 
accordance with clause 10 hereof) and or wages of labour increases decreases as a direct 
result of the coming into force of any fresh law or statutory rule or order (but not due to any 
changes in sales tax), the amount to be paid/recovered to from the contractor shall be 
adjusted for each quarter of calendar year for increase or decrease in the rates of labour 
and material as under: 
(a) Price variation in labour cost: 
 Price variation in labour cost shall be computed by the following two methods viz; (i) 
& (ii). The amount payable to recoverable from the contractor will be the amount computed 
either under (i) or under (ii) which ever is higher. 
(a) (i) If during  the  currency  of the work, the minimum daily wage of unskilled labour 
increases/ decreases as a direct result of coming into force any fresh law or statutory rule or 
order, as applicable to District Shimla (H.P) a corresponding increase or decrease in 
payment to the contractor, shall be computed on the basis of the following formula:- 
 
 V  = 25% x R x (W – Wo) 



     ------------ 
     Wo 
 
Where 
 V  = The amount of variation payable to/ 
   recoverable from the contractor. 
 
 R  = Value of work done after the date of increase/ 
   decrease of daily wages during the quarter under review. 
 W  = Revised minimum daily wages. 
 Wo  = Minimum daily wages on the date of opening of tender. 
 The above adjustment will be allowed only after taking a certificate from the 
contractor that revised wages referred to above have been actually paid to the labour by 
contractor. 
(a) (ii) If during the currency of the contract, there is an increase or decrease in the 
consumer price index number, for industrial workers in H.P. (General Index), a 
corresponding increase or decrease in the payment to the contractor shall be computed for 
each quarter on the basis of the following formula :- 
 
 V  = 25% of R x I – Io 
        ---------- 
     Io 
Where V = Amount of variation payable to /recoverable from the contractor during the 
quarter under review. 
 R = Value of the work done during the quarter under review. 
 Io = Average Consumer Price Index Number for industrial workers in H.P. 
(General Index) for the quarter in which the tender had been submitted. 
 I = Average consumer price index number for industrial workers in H.P. (General 
Index) for the quarter under review. 
 Price indices indicated above shall be those published in 'Indian Labour Journal', 
Labour Bureau, Ministry of Labour, Government of India. 
(b) Price Variation in cost of material : 
 
 (i) P.O.L. 
 The contract is based on the prices including tax levies etc. of P.O.L. as prevalent on 
the date of opening the tenders. Variation, if any, the these rates including taxes, duties or 
levies etc. shall be adjusted on the following basis. 
 The base price of high speed diesel oil, petrol, lubricants (viz. mobile oil grade SAE 
30 and 40) shall be as per prices list of Indian Oil Corporation, Chandigarh. These 
commodities referred to above will be treated as representatives of all POL. the value of 
these commodities shall be taken as equivalent to 5% (five percent) of the total value of 
work put to tender. 
 Percentage of these three items constituting the P.O.L. will given as under. 
 
 High speed Diesel Oil-------------------------75% 
 



 
 Petrol-----------------------------------------------10% 
 
 Main Lubricants---------------------------------15% 
 
 Price variation i. e., increase or decrease in any of the above three items of P.O.L. 
will be adjusted on the above basis as illustrated below : 
(Say) With (+) 10% variation in price of 
 high speed diesel oil  10% of 75% = 7.5% plus 
 (+) Zero % variation in 
 price of petrol   Zero % of 10% = O.O. plus 
and (+) 15% variation in price 
 of main lubricants of 
 grade 30 and 40   15 % of 15 = 2.25% plus 
        ---------------- 
         9.75%  (+) 
 
 Therefore, increase in price payable to the contractor will be 9.75% x 5% i. e. 
O.4875% of the value of work done after the date of increase in rates of HSD, Petrol and 
Lubricants referred to above. 
 If during the currency of the contract, there is an increase or decrease in the cost of 
POL carried to above, a corresponding increase or decrease in the payments to the 
contractor shall be computed as illustrated above for the work done in the quarter following 
the date of such increase or decrease. 
(ii) All other materials: 
 If during the currency of the contract, there is an increase or decrease in the cost of 
material as reflected by the Index Number of Whole-sale price in India, all commodities 
(New Series base: 1993-94 = 100), a corresponding increase or decrease in the payments 
to the contractor shall be computed for each quarter on the basis of the following formula: 
 Vm = 15% of R  (m-mo) 
         ----------- 
    mo 
 Where Vm = amount of variation payable to /recoverable from the contractor during 
the quarter under review. 
 R  = Value of work done during the quarter under review. 
 
 mo = Average Index No. of whole-sale prices in India 
 
  (new series base: 1993-94 = 100) all commodities. 
  for the quarter in which tender had been submitted. 
 m = Average Index number of whole-sale price in India 
  (new series base: 1993-94 = 100) all commodities, 
  for the quarter under review. 
 For the application of the above formula, the index number given in the Indian 
Labour Journal published by the Labour Bureau, Government of India shall adopted. 
 



(c) The price variation shall remain operative for contract  period as stipulated in this  
contract and authorised extension (s) thereof in case, the work is delayed due to 
contractor's fault or negligence, the contractor shall not get any benefit under this clause for 
the period of such delay. 
 
(d) No adjustment for variation in price except those included in this clause shall be 
admissible. 
 
(e) The  price  variation  clause  of 10 C (a) to 10 C (d) shall not apply to contract having 
completion period up to one year. 
 
Clause - 10 D : The contractor shall treat all material obtained during dismantling of a 
structure, excavation of the site for a work etc, as SJVN property and such materials shall 
be disposed of to the best advantage of SJVN according to the instructions in writing issued 
by the Engineer-In-Charge. 
 
Clause - 11 : The contractor shall execute the whole and every part of the  work in the most 
substantial and workman like manner and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The contractor shall also conform 
exactly, fully and faithfully to the designs, drawing and instructions in writing in respect of 
the work as signed by the Engineer-In-Charge and the  contractor shall be furnished free of 
charge all such designs, drawings and instructions as not included in the latest C.P.W.D. 
specifications or any other printed publication or General specifications referred to 
elsewhere in the contract Matters not covered by the specification given in this contract as a 
whole shall be covered by relevant and latest India Standard Codes. If such code on a 
particular subject has not been framed then relevant British standard code shall be 
followed. If such codes for a particular subject have not been framed, the decision of the 
Engineer-In-Charge will be final and binding. 
Clause - 12 : The Engineer-In-Charge shall have power to make any alterations or 
omissions from, additions to or substitutions for, the original specification drawings, designs 
and instruction that may  appear to him to be necessary during the progress of the work and 
the contractor shall carry out the work in accordance with any instructions which, may be 
given to him in writing signed by the Engineer-In-Charge  and such alterations, omissions, 
additions, or substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the contractor may be directed to do in the manner above specified 
as part of the work shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work. The time for completion of the work shall 
be extended in the proportion that altered, additional and substituted work bears to the 
original contract work, and the certificate of Engineer-In-Charge shall be conclusive as to 
such proportion over and above this, a further period to the extent of 25% of the time so 
extended shall be allowed to the contractor. The rates for such additional, the altered or 
substituted work under this clause shall be worked out in accordance with the following 
provisions in their respective order. 
(i) If the rates for additional, altered or substituted work are specified  in the contract for  
the  work, the contractor is bound to carryout the additional, altered or substituted work at 
the same rates as are specified in the contract for the work. 



(ii) If the rates for the additional, altered or substituted work are not specifically provided 
in the 
contract for the work, the rates will be derived from the rates for a similar class of work as 
are specified in the contract for the work. 
(iii) If the altered, additional or substituted work includes any work for which no rate is 
specified in the contract and cannot be derived from similar class of work in the contract, 
then such work shall be carried out at the rates entered in SJVN schedule of rate, Himachal 
Pradesh schedule of rates, Delhi schedule of rates based on which the estimate has been 
prepared minus/plus percentage which the total tendered amount bears to the estimated 
cost of the entire work put to tender. 
 
(iv) If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in clause (i) to (iii) above, then the rates for such work shall be worked out 
on the basis of the schedule of rates of the district specified above minus/plus the 
percentage which the total tendered amount bears to the estimated cost of the entire work 
put to tender.  Provided always that if the rate for a particular part or parts of the item is not 
in schedule of rates, the rate for such part or parts will be determined by the Engineer-In-
Charge on the basis of prevailing market rates when the work was done. 
(v) If the rates for the altered, additional or substituted work can not be determined in the 
manner specified in sub/clause (i) to (iv) above, then the contractor shall within 7 days of 
the date of receipt of order to carry out the work, inform the Engineer-In-Charge of the rate 
which  it is his intention to charge for such class of work, supported by analysis of the rate 
or rates claimed and  the Engineer-In-Charge shall determine the rate or rates on the basis 
or prevailing market rates, and pay the contractor accordingly. However, the Engineer-In-
Charge by notice in writing will be at liberty to cancel his order to carryout such class of 
work and arrange to carry it out in such manner as he may consider advisable. But under 
no circumstances, the contractor shall suspend the work on the plea of non-settlement of 
the rates of items falling under this clause. 
(vi) Except in case of items relating to foundation, provision contained in sub/clause (i) to 
( 
 
v)  Above shall not apply to contract or substituted items as  individually exceed the 
percentage set out in  the tender documents (referred to here below as 'deviation limit' 
; as mentioned under clause-12 A hereof), subject to the following restrictions: 
 
(a) The deviation limit referred to above is the net effect (algebraically sum) of all 
additions and deductions ordered. 
(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the 
deviation limit. 
(c) The deviations ordered on items of any individual trade included in the contract shall 
not exceed plus/minus 50% of the value of that trade in the contract as a whole or half the 
deviation limit, whichever is less. 
(d) The value of additions of items of any individual trade not already included in the 
contract shall not exceed 10% of the deviation limit. 
 



Note :  Individual trade means the trade sections into which a schedule of quantities 
annexed to the agreement has been divided or in the absence of any such division, the 
individual sections of the Himachal Pradesh Public Work Department schedule of rates 
specified above, such as excavation and earth work, concrete, wood work and joinery etc. 
 
The rate of any such work except the items relating to foundations which in excess of the 
deviation limit shall be determined in accordance with the provisions contained in clause-12 
(A). 
 
For the purpose of operation of Clause-12 (A) the following work shall be treated as work 
relating to foundations. 
 
(a) For building, plinth level or 1.2 metre (4 feet) above ground level which ever is lower 
excluding items of flooring and D.P.C. but including base concrete below the floors. 
(b) For abutments, piers, retaining walls of culverts and bridges, walls of water 
reservoirs the bed or floor level. 
(c) For retaining walls where floor level is not determined 1.2 metres above the average 
ground level or bed level. 
(d) For roads all items of excavation and filling including treatment of sub-base and 
soling   work. 
(e) For water supply lines, sewer lines, under ground storm water drains and similar 
works all items of work below ground level except items of pipe work, proper masonry work. 
(f) For open storm water drains, all items of work except lining of drains. 
 
Clause - 12 A : The Unit Rate entered in the bill of quantities for the individual items shall 
apply for the quantities or work increased or decreased by not more than twenty percent 
(20%) for each item. Should the quantity of work actually executed under any item except 
the items relating to foundation work exceed by more than twenty percent (20%) or the 
quantity provided in the Bill of quantities for that item, the rate for such excess over 120% 
quantity under the item may be revised in accordance with the procedure indicated under 
Clause-12 hereof. In such an event, the contractor shall, with in seven (7) days from the 
receipt of order, claim revision of the rates supported by proper analysis. 
 Should the quantity of work actually executed under any item, get reduced by more 
than 20% of the quantity provided in the Bill of quantities for that item, the rate for that item 
may be revised in accordance with the procedure indicated in Clause-12 hereof. 
 The Engineer-In-Charge shall, however, be at liberty to cancel his order to carry out 
such increased quantities of work by giving notice in writing to the contractor and arrange to 
carry it out in such manner as he may consider appropriate. But under no circumstances 
the contractor shall suspend the  work on the plea of non-settlement of rates of items falling 
under this clause. 
 
Clause - 13 : If at any time after the commencement of the work the SJVN shall for any 
reason, whatsoever, not require the whole thereof as specified in the tender to be carried 
out, the Engineer-In-Charge shall give notice, in writing of the fact to the contractor who 
shall have no claim to any payment of compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in full, but which he 



did not derive in consequence of the full amount of the work no having been carried out, 
neither shall he have any claim for compensation by reason of any alterations having been 
made in the original specifications, drawing, designs and instructions which shall involve 
any curtailment of the work as originally contemplated. 
 Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and  bonafide brought to the site of the work by the contractor and 
rendered surplus as a result of the abandonment or curtailment of the work or any portion 
thereof and then taken back by the contractor provided however that the Engineer-In-
Charge shall have in all such cases the option of taking over all or any such materials at 
their purchase price or at local current rates which ever may be less. In the case of such 
items having been issued from SJVN stores, supervision charges and storage shall be 
refunded in addition to the issue rate of materials. 
 
Clause - 14 : If it shall appear to the Engineer-In-Charge or his subordinate in charge of the 
work, that any work has been executed with unsound, imperfect or unskillful workmanship 
or with materials of any inferior description or that any materials or articles provided by him 
for the description of the work are unsound or of a quality inferior to that contracted for or 
otherwise not in accordance with the contract, the contractor shall, on demand in writing 
which shall be made with in six months of the completion of the work from the Engineer-In-
Charge specifying the work, materials or articles complained notwithstanding that the same 
may have been passed, certified and paid for, forthwith rectify or remove and reconstruct 
the work so specified in whole or in part, as the case may require or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own proper charge and cost and in the event of his failing to do 
so within a period to be specified by the Engineer-In-Charge in his demand aforesaid, than 
the contractor shall be liable to pay compensation at the rate of one percent on the 
tendered amount for everyday not exceeding ten days while his failure to do so shall 
continue and in the case of any such failure, the Engineer-In-Charge may rectify or remove 
and re-execute the work or remove and replace with others the materials or articles so 
complained of as the case may be, at the risk and expense in all respects of the contractor. 
 
Clause - 15 : All work under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-In-
Charge and his authorised subordinates and the contractor shall at all times during the 
usual working hours and at all other times at which reasonable notice of the intention of the 
Engineer-In-Charge or his subordinate to visit the works shall have been given to the 
contractors, either himself be present to receive orders and instructions, or have reasonable 
agent duly accredited, in writing present for that purpose. Order given to the contractor's 
agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
 
Clause - 16 : The contractor shall give not less than seven days notice in writing to the 
Engineer-In-Charge or his subordinate-In-Charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may 
be measured: and correct dimensions thereof be taken before the same is so covered up or 
placed beyond the reach or measurement and shall not cover up and place beyond the 



reach of measurement any work without the consent in writing to the Engineer-In-Charge or 
his subordinate-In-Charge of the  work who shall within the aforesaid period of seven days, 
inspect the work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or the Engineer-In-Charge's consent 
being obtained, the same shall be uncovered at the contractor's expenses, or in default 
thereof no payment or allowance shall be made for such work or the materials with which 
the same was executed. 
Clause - 17 : If the contractor or his work people or servants shall break, deface injure or 
destroy any part of the building in which they may be working or any building, road curve, 
fence, enclosure, water pipe, cable, drainage electric or telephone post or wires, trees, 
grass or land or cultivated ground continuous to premises on which the work or any part of it 
being executed or if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work other than 
road work costing Rs. 20, 000 and below after a certificate final or otherwise of its 
completion shall have been given by the Engineer-In-Charge as aforesaid arising out of 
defective or improper materials or workmanship, the contractor shall have upon a receipt of 
a notice in writing in that behalf make the same good at his own expense, or in default the 
Engineer-In-Charge, may cause the same to be made good by other workman and deduct 
the expenses from any sums that may then or at any time thereafter may become due to 
the contractor or from his security deposit, except from the portion pertaining to asphaltic 
work, which is governed, by sub-para (ii) of clause 35 or the proceeds of sale thereof or a 
sufficient portion thereof. The security deposit of then contractor except the portion 
pertaining to asphaltic work, which is governed, by sub-para (ii) of clause 35 shall not be 
refunded before the expiry of 6 months (three months in the case of any work other than 
road work costing Rs. 20, 000 and below) after the issue of the certificate final or otherwise 
of completion of work or till the final bill has been prepared and passed, whichever is later, 
provided that in the case of road work if in the opinion of the Engineer-In-Charge Half of the 
security deposit is sufficient to meet all the liabilities of the contractor under this contract 
half of the security deposit will be refundable after 3 months and the remaining half after 6 
months of the issue of the said certificate of completion or after the  final bill has been 
prepare and passed, whichever is later. 
 
Clause - 18 : The contractor shall supply and provide at his own cost all material (except 
such special materials if any, as may in accordance with the contract be supplied from the 
Engineer-In-Charges stores) plant, tools, appliances, letters, cordage, tackle, scaffolding 
and temporary works requisite or proper for the proper executing of the work, whether 
original, altered or substituted and whether included in the specification or the documents 
forming part of the contract or referred in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements or the Engineer-
In-Charge as to any matter as to which he is entitled to require together with carriage 
therefore to and from the work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials necessary for the purpose of setting out 
works and counting, weighing and assisting of the measurement or examination at any time 
and from time to time of the work or materials, Failing his so doing, the same may be 
provided by the Engineer-In-Charge at the expense of the contractor and the  expenses 



may be deducted from any money due to the contractor, under the contract and/or from his 
security deposit or the proceeds of sale thereof or a sufficient portion thereof. 
Clause - 18 A : In every case in which by virtue of the provision of section 12, sub-section 
(1) of the workman's compensation Act, 1923, SJVN is obliged to pay compensation to a 
workman employed by the contractor in execution of the work. SJVN will recover from the 
contractor the amount of compensation so paid; and, without prejudice to the rights of the 
SJVN under section 12, sub-section (2) of the said Act, SJVN shall be at liberty to recover 
such amount or any part thereof by deducting if from the security deposit or from any sum 
due by SJVN to the contractor whether under this contract or otherwise. SJVN shall not be 
bound to contest any claim made against if under section 12, sub-section (1) of the said 
Act, except on the written request of the contractor and upon his giving to SJVN full security 
for all costs for which SJVN might become liable in consequence of contesting such claim. 
Clause - 19 : No labourers below the age of fourteen years shall be employed on the work. 
19 (a) In respect of all labour directly or indirectly employed on the work for performance of 
the contractor's part of the agreement the contractor shall comply with or cause to be 
complied with the SJVN Limited, Contractors Labour Regulations made by the Government 
from time to time in regard to payment of wages, wage period, deduction from wages, 
recovery of wages not paid and deductions unauthorizedly made, maintenance of wage 
books or wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of like nature. 
 
(b) The Engineer-In-Charge shall have the right to deduct, from the money due to the 
contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or workers due to reasons of non-fulfillment of the conditions of the contract for 
the benefit of the workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or non observance of 
regulations. 
 
(c) Under the provision of the minimum wages Act. 1948 and Himachal Pradesh 
Government Minimum Wages Rules, 1959, and any subsequent amendment the contractor 
is bound to allow or cause to be allowed to the labourers directly or indirectly employed in 
the works, one day's rest for six days continuous work and pay wages at the same rate as 
for duty. In the event of default the Engineer-In-Charge shall have the right to deduct the 
sum or sums not paid on account of wages for weekly holidays to any labourers and pay 
the same to the persons entitled there to from any money due to the contractor. 
 
(d) Vis-a-Vis the SJVN the contractor shall be primarily liable to all payment to be made 
under and for the observance of regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors. 
 
(e) The regulations aforesaid shall be deemed to be part of this contract and any breach 
there of shall be deemed to be a breach of this contract. 
 
(f) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadaras from the wage of the workmen. 
 



Clause - 19 A : No female labourers shall be employed within the limits of cantonment. 
 
Clause - 19 B : In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor's part of this agreement, the contractor shall at his own 
expense arrange for the safety provisions as per safety code framed from time to time and 
shall at his own expense provide for all facilities in connection therewith. In case the 
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall 
be liable to pay a penalty as per regulations for each default and in addition the Engineer-
In-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 
recover the costs incurred in that behalf from the contractor. 
 
Clause - 19 C : The contractor shall submit, by the 4th and 19th of every month to the 
Engineer-In-Charge, a true statement showing in respect of the second half of the 
preceding month and the first half of the current month, respectively (1) the number of 
labours employed by him on work, (2) their working hours, (3) wages paid to them, (4) the 
accidents that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them and (5) the number of 
female workers who have been allowed maternity benefit according to clause 19F and the 
amount paid to them, failing which the contractor shall be to pay to SJVN a sum not 
exceeding Rs. 50 for each default of materially incorrect statement. The decision of the 
Engineer in-charge shall be final in deducting from any bill due to contractor, the amount 
levied as fine. 
 
Clause - 19 D : In respect of all labour directly or indirectly employed in the work for the 
performance of contractor's part of this agreement the contractor shall comply with or cause 
to be complied with all the rules framed by SJVN from time to time for the protection of 
health and sanitary arrangement for workers employed by the SJVN and its contractors. 
 
Clause - 19 E : Leave and pay during leave shall be regulated as follows: 
 
1.  Leave : (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto 
and including the day of delivery and 4 weeks following that day. 
(ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
 
2.  Pay (i) In case of delivery leave pay during maternity leave will be at the rate of the 
woman's average daily earnings, calculated on the total wages earned on the days when 
full time work was done during a period of 3 months immediately proceeding the date on 
which she gives notice that she expects to be confined or at the rate of minimum daily 
wages whichever is greater. 
(ii) In case of miscarriage leave pay at the rate of average daily earnings calculated on 
the total wages earned on the days when full time work was done during a period of 3 
months immediately preceding the date of such miscarriage. 
 
3. Conditions for the grant of maternity leave : No maternity leave benefit shall be 
admissible to a woman unless she has been employed for a total period of not less than 6 
months immediately preceding the date on which she proceeds on leave. 



 The contractor shall maintain a register of maternity benefit in the prescribed form as 
shown below and the same shall be kept at the place of work. 
 
register of maternity benefit (Clause - 19 F) 
 
Name and address of the contractor 
(s)........................................................................................................... 
Name and location of the 
work........................................................................................................................... 
Name of Employee Father/Husband's  Nature of  Period of     Date of 
     name   employment actual app-     which 
           ointment.
 notice of confinement 
            
 given. 
1.    2.   3.   4.  5. 
 
 
Date of delivery/   Date on which maternity leave commenced 
miscarriage    and ended. 
     In case of deliver   In case of miscarriage 
     Commenced   Ended  Commenced 
 Ended. 
6.     7.       8.   9.      10. 
 
     Leave pay paid to the employee    
 Remarks 
In case of delivery    In case of miscarriage 
Rate of  Amount paid  Rate of leave Pay  Amount Paid 
leave pay 
11.        12.  13.           14.       15. 
 
Specimen from the register regarding maternity benefit admissible to the contractor's 
labour. 
1. Name of work. 
2. Name of contractor. 
3. Designation. 
4. Date of appointment. 
5. Name of woman and her husband's name. 
6. Dates with months and years in which she is employed. 
7. Date of discharge/dismissal, if any. 
8. Date of production of certificate in respect of pregnancy. 
9. Date on which the woman informs about the expected delivery. 
10. Date of delivery/miscarriage/death. 
11. Date of production of certificate in respect of delivery/miscarriage. 



12. Date with the amount of maternity/death benefit paid in advance of expected 
delivery. 
13. Date with the amount of subsequent payment of maternity benefit. 
14. Name of  the  person  nominated  by the woman to receive the payment of the 
maternity benefit after her death. 
15. If woman dies, the date of her death names of the person to whom maternity benefit 
amount was paid. 
16. Signature of the contractor authenticating entries in register. 
17. Remarks columns for the use of the Inspecting Officer. 
 
Clause - 19 F : In the event of the contractor (s) committing a default or breach of any of the 
provisions of the H.P. Govt./Central Govt./SJVN Limited. Contractor's Labour Regulations 
and Model Rules for the protection of Health and sanitary arrangements for the workers as 
amended from time to time or furnishing any information or submitting or filling any 
statement under the provisions, of the above Regulations and Rules. Which is materially 
incorrect, he/they shall without prejudice to any other liability pay to SJVN a sum not 
exceeding Rs. 50 for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractor (s) defaulting consciously 
in this respect, the penalty may be enhanced to Rs. 50 per day of default subject to a 
maximum of 5 percent of the estimated cost of the work put to tender. The decision of the 
Engineer-In-Charge shall be final and binding on the parties. Should it appear to the 
Engineer-In-Charge that contractor (s) is/are not properly observing and complying with the 
Model Rules for the protection of health and sanitary arrangements for work people 
employed by the contractor(s) (thereinafter referred as the said rules) the Engineer-In-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said 
rules be complied with and the amenities prescribed therein be provided to the work people 
within a reasonable time to be specified in the notice, if the contractor(s) shall fail within the 
period specified in the notice to comply with and observe the said rules and to provide the 
amenities to the work people as aforesaid, the Engineer-In-Charge shall have the power to 
provide the amenities here in before mentioned at the cost of the contractor(s) The 
contractor(s) shall erect, make and maintain at his/their own expense and to approved 
standards, all necessary huts and sanitary arrangements required for his/their work people 
on the site in connection with the execution of the works and if the same shall not have 
been erected or constructed, according to approved standards, the Engineer-In-Charge 
shall have power to give notice in writing to the contractor(s) requiring that the said huts and 
sanitary arrangements be remodeled and/or reconstructed according to approved standards 
and it the contractor shall fail to remodel or reconstruct such huts and sanitary arrangement 
according to approved standards within the period specified in the notice, the Engineer-In-
Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of contractor (s). 
 
Clause - 19 G : The contractor (s) shall at his/their own cost provide his/their labour with 
sufficient number of huts (hereinafter referred to as the camp) of the following specification 
on suitable plot of land to be approved by the Engineer-In-Charge. 
 



1. (a) The minimum height of each hut at the eye level shall be 2.1 m and the floor area to 
be provided, will be at the rate of 2.8 sq meter for each member of the workers family 
staying with the laborer. 
 
(b) The contractor (s) shall in addition construct suitable cooking places having minimum 
area of 1.8 x 1.5 m adjacent to the hut for each family. 
 
(c) The contractor (s) shall also construct temporary latrines and urinals for the 
labourers on  the scale of not less than four per each one  hundred of the total strength, 
separate latrines and urinals being provided for women. 
 
(d) The contractor shall construct sufficient number of bathing and washing places, one 
unit for every 25 persons residing in the camp. The bathing and washing places shall be 
suitably screened. 
 
2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-In-Charge. In case of sun 
dried bricks the walls should be plastered with mud gobri on both sides. 
 
 The floor may be katcha but plastered with mud gobri and shall be at least 15 cm 
above the surrounding ground. The roofs shall be laid with thatched or any other materials 
as may be approved by the Engineer-In-Charge and the contractor shall ensure that 
throughout the period of their occupation the roofs remain water tight. 
 
(b) The contractor (s) shall provide each hut with proper ventilation. 
 
(c) All doors, windows and ventilators shall be provided with suitable leaves for security 
purposes. 
 
(d) There shall be kept an open space of at least 7.2 m between the rows of huts which 
maybe reduced to 6 meters according to the availability of site with the approval of the  
 Engineer-In-Charge, back to back construction will be allowed. 
 
3. Water supply:  The contractor(s) shall provide adequate supply of water for the use 
of labourers. The provision shall not be less than 2 gallons of pure and wholesome water 
per head per day for drinking purpose and 3 gallons of clean water per head per day for 
bathing and washing purpose. Where piped water supply is available, supply shall be at 
stand posts and masonry, shall be provided. The contractor (s) shall also at his/their own 
cost makes arrangement for laying pipe lines for water supply to his/their labour camp from 
the existing mains, wherever available and shall pay all fees and charges therefore. 
 
4. The site selected for the camp shall be high ground, removed from jungle. 
 
5. Disposal of excreta : The contractor (s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be according to 
the requirements laid down by the local health authorities. If trenching or incineration is not 



allowed the contractor (s) shall make arrangements for the removal of the excreta through 
the Municipal Committee/Authority and inform it about the number of labours employed so 
that arrangements may be made by such committee/authority for the removal of the 
excreta. All charges on this account shall be borne by the contractor and paid directly by 
him to the Municipal Corporation. Then contractor shall provide one sweeper for every 8 
seats, in case of dry system. 
 
6. Drainage : The contractor (s) shall provide efficient arrangement for draining away 
salvage water so as to keep the camp neat and tidy. 
 
7. The contractor (s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
 
8. Sanitation : The contractor (s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the local public health and medical 
authorities. 
 
Clause - 19 H : The Engineer-In-Charge may require the contractor to dismiss or remove 
from the site of work any person or persons in the contractors employment on the work who 
may be incompetent or misconduct himself and the contractor shall forthwith comply with 
such requirement. 
 
Clause - 20 : The contractor shall comply with all the provisions of the Minimum Wages Act. 
1948 and rules framed there under and labour laws affecting contract labour that may be 
brought into force from time to time. 
 
Clause - 21 : The contractor shall not assign or sublet the entire work or part thereof without 
the written approval of the Engineer-In-Charge. And if the contractor shall assign or sublet 
his contract or attempt to do so or become insolvent or commence any insolvency 
proceedings or make any composition with his creditors or attempt  to do so or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given promised or offered by the contractor or any of his servants or 
agent to any public officer or person in the employment of SJVN in any way relating to his 
office or any way directly or indirectly interested in the contract, the  Engineer-In-Charge on 
behalf of the corporation shall have power to adopt any of the courses specified in clause 3 
as he may deem best suited in the interest of the corporation and in the event of any of 
these courses being adopted; the consequences specified in the said clause 3 shall follow. 
 
Clause - 22 : Any sum(s) payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation (to be applied to the use of SJVN) without 
reference to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained. 
 
Clause - 23 : Where the contractor is a partnership firm the previous approval in writing of 
the Engineer-In-Charge shall be obtained before any change is made in the constitution of 
the firm. Where the contractor is an individual or a Hindu undivided family business concern 



such approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partners of partnership firm would have the right to 
carry out the work undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of clause-21 
thereof and the same action may be taken and the same consequences shall ensure as 
provided in the said clause. 
 
Clause - 24 : All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-In-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be commenced and 
from time to time carried on. 
 
Clause - 25 : Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
hereinbefore mentioned and as to the quality of workmanship of materials used on the work 
as to any other questions, claim, right, matter or thing whatsoever, in any way arising out of 
or relating to the contract designs, drawings, specifications, estimates, instructions, orders 
or these conditions otherwise concerning the work or the execution or failure to execute the 
same whether arising during the progress of the work or after the completion or 
abandonment thereof, shall be referred to the single arbitrator of the person appointed by 
the Head of Project, NJHPS SJVN Ltd. It will be no objection to any such appointment that 
the arbitrator so appointed is a Government/SJVN servant, that he had to deal with the 
matters to which the contract relates, and that in the course of his duties as 
Government/SJVN servant, he had expressed views on any or any of the matters in dispute 
or difference. The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, the Head of Project, NJHPS SJVN 
Ltd. at the time of such transfer, vacation of office or inability to act shall appoint another 
person to act as arbitrator in accordance with the terms of the contract. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. It is also a term of this contract that no person other than a person appointed 
by the Head of Project, NJHPS SJVN Ltd. should act as arbitrator and if for any reason that 
is not possible, the matter is not to be referred to arbitration at all. In all case where the 
amount of the claim in dispute is Rs. 50, 000 (Rupees fifty thousand) and above, the 
arbitrator shall give reasons for the award. 
 Subject as aforesaid the provision of the Arbitration & Reconciliation Act. 1996, or 
any statutory modification or re-enactment thereof and the rules made there under and for 
the time being in force shall apply to the arbitration proceeding under this clause. 
 It is also a term of the contract that the party invoking arbitration shall specify the 
disputes to be referred to arbitration under this clause together with the amount of amounts 
claimed in respect of each such dispute. 
 
 It is also a term of the contract that if the contractor (s) does/do not make any 
demand for arbitration in respect of any claim in writing within 90 days of receiving the 
intimation from the SJVN and the bill is ready for payment, the claim of the contractor (s) 
will be deemed to have waived and absolutely barred and the SJVN shall be discharged 
and released of all liabilities under the contract in respect of these claims. 



 The arbitrator (s) may from time to time with consent of the parties extend the time 
for making and publishing the award. 
 
Clause - 26 : The contractor shall fully indemnify SJVN against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claims, made under or action 
brought against SJVN in respect of any such matters as the aforesaid, the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses, 
to settle any dispute or to conduct any litigation that may arise there from provided that the 
contractor shall not be liable to indemnify the SJVN if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Engineer-In-Charge in this behalf. 
 
Clause - 27 : When the estimate on which a tender is made includes lump-sum in respect of 
part of the works, the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates, as are payable under this 
contract For items not susceptible of measurement the Engineer-In-Charge, may at his 
discretion pay the lump-sum amount entered in the estimate and the certificate in writing of 
the Engineer-In-Charge shall be final and conclusive against the contractor with regard to 
any sum of sums Payable to him under the provision of this clause. 
Clause - 28 : 
 
ACTION WHERE NO SPECIFICATION GIVEN 
In the case of any work or item of work for which there are no specification indicated in the 
tender document relating to technical specifications drawings appended to the tender, such 
work of items of work shall be carried out in all respects in accordance with the instructions 
and requirements prescribed by the Engineer-In-Charge. The rates for such work, shall be 
determined by the Engineer-In-Charge which shall be final and binding on the contractor. 
 
Clause - 29 : 1) Whenever any claim, against the contractor for the payment of a sum 
or money arises out of or under the contract, SJVN shall be entitled to recover such sum by 
appropriating, in part or whole, the security deposit of the contractor and to sell any 
Government promissory notes etc. forming the whole or part of such security. In the event 
of the security being insufficient or if no security has been taken from the contractor, then 
the balance or the total sum recoverable, as the case may be, shall be deducted from any 
sum then due or which at any time thereafter may become due from the contractor under 
this or any other contract with SJVN. Should this sum be not sufficient to cover the full 
amount recoverable, the contractor shall pay to SJVN on demand the balance remaining 
due. 
 
(2) SJVN shall have the right to cause an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract etc. to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any 
 



sum is found to have been over paid in respect of any work done by the contractor under 
the contract or any work claimed by him to have been done by him under the contract and 
found not to have been executed, the contractor shall be liable to refund the amount of over 
payment and it shall be lawful for SJVN to recover the same from him in the manner 
prescribed in sub clause (1) or this clause or in other manner legally permissible, and if its is 
found that the contractor was paid less than what was due to him under the contract in 
respect of any work executed by him under it, the amount of such under payment shall be 
duly paid by SJVN to the contractor. 
Provided that SJVN shall not be entitled to recover any sum overpaid, not the contractor 
shall be entitled to payment any sum paid short where such payment has been agreed 
upon between the SJVN on the one hand and the contractor on the other under any term of 
the contract permitted payment for work after assessment by the Engineer-In-Charge. 
 The work (whether fully executed or not) and all material machine, tools and plants 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-In-Charge and certificate 
from him to that effect obtained, in the event of the work or any material property brought to 
the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or war like operations the contractor shall, when ordered in writing by the 
Engineer-In-Charge remove any debris from the site, collect and properly stack or remove 
in store all serviceable material salvage from the damage work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work clearing the 
site of debris, stacking or removal of serviceable material and for the reconstruction of all 
work ordered by the Engineer-In-Charge, such payments being in addition to compensation 
upto the value of the work originally executed before being damaged or destroyed and not 
paid for. In case of work damaged or destroyed but no already measured and paid for the 
compensation shall be assessed by the Engineer-In-Charge. The contractor shall be paid 
for the damage destruction suffered and for restoring the material at the rates, based on the 
analysis of rates, tendered for in accordance with the provision of this agreement. The 
certificate of the Engineer-In-Charge regarding the quality of material and the purpose for 
which they were collected shall be final and binding on all parties to this contract. 
 Provided always that no compensation shall be payable for any losses in 
consequence of hostilities’ or war like operation (a) unless the contractor had taken all such 
precautions against air raids as deemed necessary by the air officer or the Engineer-In-
Charge (b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffoldings, temporary buildings and other things not intended for the work. 
 In the case of contractor having to carry out reconstructions as aforesaid he shall be 
allowed such extensions of time for its completion as is considered reasonable by the 
Engineer-In-Charge. 
 Any sum of money due and payable to the contractor including the security deposit 
returnable to him under this contract may be appropriated by the SJVN and set off against 
any claim of the SJVN for the payment of sum of money arising out of or under any other 
contract made by the contractor with the SJVN. 
 
Clause - 30 : The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever on or in connection with the work or recruit labour from area 
with a radius of 20 miles of the controlled area. Subject as above the contractor shall 



employ imported labour only i. e. depot imported labour imported by contractor from areas 
from which import is permitted. 
 
Where ceiling price for imported labour has been fixed by state or Regional Labour 
Committee not more than that ceiling prices shall be paid to the labour by the contractor. 
 The contractor shall immediately remove any labourer who may be pointed out by 
the Engineer-In-Charge as being a local mining or controlled area labourer. Failure to do so 
shall render the contractor liable to pay to SJVN a sum calculated at the rate of Rs. 10 Per 
day for labour. The certificate of the Engineer-In-Charge about the number of coal mining or 
controlled area labour and the number of days for which they worked shall be final and 
binding upon all parties to the contract. 
  
It is declared and agreed between the parties that aforesaid stipulation in this clause of one 
in which the public are interested within the meaning of the execution of section 74 of the 
Indian Contract Act, 1872 
Explanation : controlled Area means the following areas : 
Bihar : District of Manbhum, Hazaribagh, Jamtra Sub-Division of SantalParganas. 
West Bangal : District of Bankura, Birbhum, Burdwan. 
Madhya Pradesh : District of Bilaspur. 
 
 Any other area which may be declared as 'Controlled Area' by or with the approval of 
the Central Government. 
Clause - 31 & 31 (a) for water charges : 
 
 Water required for the execution of work may be supplied to the contractor(s) at the 
direction of the Engineer-In-Charge on the following conditions: 
  
Payment by the contractor (s) @ 1.5% of the total cost of the entire work done under the 
contract. 
  
The contractor (s) shall make his/their own arrangement for water connection and laying of 
pipe line from existing main or source or supply lt would be clearly understood that SJVN do 
not guarantee to maintain the uninterrupted water supply and it will be incumbent on the 
contractor (s) to make alternative arrangements for water on his/their own cost in the event 
of any temporary break down in the SJVN water mains so that progress of his/their work is 
not held up for want of water. No claim of damage or required water charges will be 
entertained on account of such breakdown. 
Clause - 31 (b) electricity charges : 
  
The contractor shall make his own arrangements for power supply and charges payable for 
the same shall be paid by the contractor to the concerned authorities. 
 
Clause - 32 : (i) Where there is no piped water supply arrangement and the water is taken 
by the contractor from the wells or hand pumps, constructed by the Government /SJVN, no 
charge shall be recovered from the contractor on that account. The contractor shall 
however draw water at such hours of the day that it does not interfere with the normal use 



for which the hand pumps and wells are intended. He will also be responsible for all 
damage and abnormal repairs arising out of his use, the cost of which shall be recoverable 
from him. The Engineer-In-Charge shall be the final authority to determine the cost 
recoverable from the contractor on this account. 
 
(ii) The contractor shall be allowed to construct temporary wells in SJVN land for taking 
water for construction purpose only after he has got permission of the Engineer-In-Charge 
in writing. No charge shall be recovered from the contractor on this account, but the 
contractor shall be required to provide necessary safety arrangement to avoid any 
accidents or damage to adjacent building, roads and service lines. He shall be responsible 
for any accidents or damage cause due to construction and subsequent maintenance of the 
walls and shall restore the ground to its original condition after the wells are dismantled on 
completion of work. 
 
Clause - 33 : Notwithstanding anything to the contrary in any or all the clause of this 
contract, where any material for the execution of the contract are procured with the 
assistance of SJVN either by issue from SJVN stocks or purchase made under orders or 
permits or licenses issued by SJVN, the contractor shall hold the said material economically 
and solely for the purpose of the contract and not dispose off them without the permission 
on the SJVN and return, if required by the Engineer-In-Charge, all surplus material that may 
be left with him after the completion of the contract or at its termination for any reason 
whatsoever on being paid for or credited such prices as the Engineer-In-Charge shall 
determine, having due regard to the conditions of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the storage 
charges, if any. The decision of the Engineer-In-Charge shall be final and conclusive. In the 
event of breach of the aforesaid condition, the contractor shall in addition to throwing 
himself open to action for contravention of the terms of the licences or permit and/or for 
criminal breach of trust, be liable to SJVN for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach. 
 
Clause - 34 : The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for all damage 
caused to the said plant and machinery at the site of work or elsewhere during the 
operation or during transit including damage to or loss of parts and for all losses due to his 
failure and return the same soon after the completion of the work for which it was issued. 
The Engineer-In-Charge shall be the sole authority to determine the liability of the 
contractor and its extent in this regard and his decision shall be final and binding on the 
contractor. 
 
Clause - 35 : (i)  The contractor shall collect the total quantity of tar or bitumen required for 
the work as per standard formula, before the process of printing is started and shall 
hypothecate it to the Engineer-In-Charge. If any bitumen or tar remains unused on 
completion of the work on account of lesser use of materials, in actual execution for 
reasons other than authorised charges of specification and abandonment of portion of work, 
a corresponding deduction equivalent to the cost of unused materials as determined by the 
Engineer-In-Charge shall be made and the materials returned to the contractors. Although 



the materials are hypothecated to SJVN, the contractor undertakes the responsibility for 
their proper and safe custody and protection against all risk. The materials shall not be 
removed from site of work without the consent of Engineer-In-Charge. 
(ii) The contractor shall be responsible for rectifying defect noticed within one year from 
the date of completion of the work and the portion of the security deposit relating to 
asphaltic work shall be refunded after the expiry of this period. 
 
Clause - 36 : The contractor shall employ the following technical staff during the execution 
of this work. 
 
1. Two graduate Engineer when cost of work to be executed is Rs. 4.00 crores and 
proportionate increase in number with increase in quantum of work. 
2. The technical staff should be available at site, whenever required by Engineer-In-
Charge to take instructions. 
 In case the contractor fails to employ the technical staff as aforesaid, he shall be 
payable to pay a sum of Rs. 5,000/- (Rupees Five thousand) for each month of default. 
 
Clause - 37 : Sale tax or any other tax on materials in respect of this contract shall be 
payable by contractor, and SJVN shall not entertain any claim, whatsoever, in this respect. 
 
Clause - 38 : In pursuance to or under any law, such notification order, any royalty, cost fee 
or the like becomes payable by the SJVN and does at any time become payable by the 
contractor, to H. P. Government Local authorities in respect of any material used by the 
contractor in work, then in such case it shall be lawful for the SJVN and it will have right and 
be entitled to recover the amount paid in the circumstances as aforesaid, from the dues of 
the contractor. 
 
Clause - 39 : Without prejudice to any of the rights or remedies under this contact, if the 
contractor dies, the Engineer-In-Charge on behalf of the SJVN shall have the option of 
terminating the contract with out compensation to the contractor. 
 
Clause - 40 : The Contractor shall not be permitted to tender for works if any of his near 
relative who is employed as Accountant or Officer in any capacity between the grades of 
Superintending Engineer and Assistant Engineer (both inclusive) and responsible for award 
and execution of contract in the Corporation. He shall also intimate the names of the 
persons who are working with him in any capacity or are subsequently employed by him 
and who are near relatives of any officer the Corporation. 
 
Note : By the terms relatives is meant wife, husband, parents children and grand children, 
brothers and sisters, uncles and cousins and their corresponding in laws. 
 
Clause - 41 : No Engineer of gazetted rank or other gazetted Officer employed in 
Engineering or Administrative duties in a Engineering Department of Himachal Pradesh 
Government/SJVN or the Government of India is allowed to work as a contractor for a 
period of two years of his retirement from Government service without the permission of 
Himachal Pradesh Government or Government of India. The contract is liable to be 



cancelled if either of contractor or any of his employee is found at any time to be such a 
person who had not obtained the permission of Himachal Pradesh Government or 
Government of India as aforesaid, before submission of the tender or engagement in the 
contractor's service as the case may be. 
 
Clause - 42 : (i) The contractor shall see that only the required quantities of material are got 
issued, any such material remaining unused and in perfectly good condition at the time of 
completion or determination of the contract shall be returned to the Engineer-In-Charge at a 
place as directed by him/by a notice in writing under this hand, he shall so required. Credit 
for such material will be given at the prevailing market rate not exceeding the amount 
charged from him, excluding the storage charges levied at the time of issue of materials to 
him. The contractor shall also not be entitled to cartage and incidental charges for returning 
the surplus materials from and to the stores where from they were issued. 
(ii) Over this theoretical quantity of cement shall be allowed a variation upto 5% 
plus/minus for works upto the estimated cost of which as put to tender is not more than Rs. 
2 lakhs :upto 4% plus/minus for work, the estimated cost of which put to tender is more than 
Rs. 2 lakhs but upto Rs. 5 lakh and upto 3% plus/minus for work, the estimated cost of 
which put to tender is above Rs. 5 lakhs. 
 The difference in quantity of cement actually issued to the contractor and the 
theoretical quantity including authorised variation, if not returned by the contractor, shall be 
recovered at twice the issue rates including storage charges, without prejudice to the 
provision of the relevant conditions regarding return of materials governing the contract. In 
the event of its being discovered that the quantity of cement used is less than the quantity 
ascertained as hereinbefore provided (allowing variations on the minus side as stipulated 
above), the cost of the quantity of cement not so used shall be recovered from the 
contractor on the basis of stipulated issue rates including storage charges and cartage to 
site. 
(iii) The provisions of the foregoing sub-clause shall apply in the case of steel 
reinforcement or structural steel section, except that the theoretical quantity of steel shall be 
taken as the quantity required as per design or as authorised by the Engineer-In-Charge 
including authorised lap page plus 5% wastage due to cutting into pieces. Over this 
theoretical quantity, plus 5% and minus 4% shall be allowed as variation due to wastage 
being more or less. 
(iv) After the completion of the works, the actual quantity of cables (other than 
underground cables), wire, GI/MS sheets used in various items of work shall be calculated 
on the basis of the measurements recorded in the measurement books for the purpose of 
payment and for the assessing the consumption of materials used on work over this 
quantity variation of 5% plus shall be allowed for wastage of materials during execution in 
case of cable (other than under ground cables), wires, conduit pipes, GI pipes and 10% 
plus in case of GI/MS sheets. The difference in quantity of materials actually issued to the 
contractor (s) and the quantity recorded in the measurement book including the authorised 
variation as stated above, if not returned by the contractor shall be recovered at twice the 
issue rates including storage charges and carriage to site without prejudice to the provisions 
of the relevant conditions regarding return of materials governing the contract. 
 



Clause - 43 : If required by the contractor, Advance for the execution of works, whose 
tendered value is more than Rs.100 lakh the following cases: 
(A) Advance against preliminary and enabling works. Advance to the extent of 5% (five 
  percent) of the value of the contract can be granted for the following 
preliminary and   enabling works. 
(a) Overhaul, dismantling and transportation of contractor's plant and machinery to the 
  site of work including procurement of spare parts. 
(b) Construction of colonies, stores and workshops etc. 
(c) Construction of enabling works foundation for equipment and plant etc. 
(d) Mobilization of Labour. 
 The release of this advance shall be regulated and governed by the following 
conditions: 
i) The advance shall be interest bearing at a rate to be decided by  SJVN at the time of 
award of work payment. 
ii) The advance to the extent of half of the total value admissible shall be released 
within one month of the date allotment of the contract. The rest of the advance may be 
released in two equal installments commensurate with the progress of above cited 
preliminary and enabling works on the certificate of the Engineer-In-Charge. 
iii) The advance shall be disbursed on production of irrevocable Bank Guarantee from 
the State Bank of India or any other scheduled bank in India on Performa at Appendix-I 
iv) The advance is recoverable and the recovery of the principle and interest thereon 
shall start after 20% of the  value of the contracted work is paid and shall be affected, billed 
in such a way that the full advance and interest thereon are recovered by the time 80% 
(eighty percent) of value of the contract work is billed for. 
(B) Machinery Advance : Advance to the extent from 1% of the value of the contract can 
be granted against new machinery/equipment acquired by the contractors for bonafide use 
on the work on the following conditions :- 
i) The item of machinery for which advance is required shall be approved by the 
Engineer-In-Charge. 
ii) The advance shall be interest bearing at a rate to be decided by SJVN of the time of 
a  work of work/payment. 
iii) The advance against indigenous equipment shall be released after the equipment 
has reached the site of the work and is duly hypothecated in favour of SJVN on Performa at 
Appendix-II. 
iv) The advance against imported equipment shall be released when the equipment 
reaches Indian port of destination and on production of documents as a proof thereof 
provided the equipment is fully insured from the port to the site of work and hypothecated in 
favour of SJVN. 
v) The plant and machinery, so purchase shall not be insured for its full value by the 
contractor on the Performa at Appendix-III. 
vi) The plant and machinery, so purchased shall not be removed from site without the 
written permission of the Engineer-In-Charge. 
vii) The machinery and equipments, so purchased, shall be maintained in good working 
condition during the entire period of hypothecation. 
viii) The advance is recoverable as follows: 



 Recovery shall start after 20% (twenty percent) of the value of contracted work is 
paid and shall be effected in such a way that the full advance is recovered by the time of 
80% (eighty percent) of the value of the work is billed for. 
 
 
 
 
 
 
 
 
Clause - 44 : Schedule showing materials to be supplied by the SJVN under clause 10 of 
the conditions of contract for work contracted to be executed and the rate at which they are 
to be charged for: 
 
 
Particular    Unit  Rate at which  Place of 
        the material  Delivery 
        will be charged 
        to the contractor 
        Rs.  P. 
1. Cement   Tonne     Jhakri 
2. Steel (Mild)   Tonne     Jhakri 
3. Steel ( Tor)   Tonne     Jhakri 
4. Steel (structural) 
a) M. S. Angles of 
 All sizes   Tonne     Jhakri 
b) M. S. Plate 
 6 mm.             Tonne     Jhakri 
5. C.G.I. Sheets  Tonne     Jhakri 
6. Gelatine 80%     Rettanpur Magazine or any 
 or equivalent Kg.                              other magazine in the   
                               project area. 
7. Detonator 
 (Ordinary)   Each.     Jhakri 
8. Long Delay Detonators 
 With 3 m lead wire.  Each.     Jhakri 
 
9. Fuse Coil   Each.     Jhakri 
 
 
 
 
 
 
 



Note: The person or firm submitting the tenders should see that the rates in the above 
schedule are filled up by the Engineer-In-Charge in the issue of the form prior to the 
submission of the tender. 
 
 
 
 
 
 
 

Appendix-I 
Section-IV 

Performa for bank guarantee for mobilization advance 

(On Non-Judicial Stamp Paper of the Requisite Value) 
1. In consideration of the SJVN Limited (hereinafter called the principal) having agreed to 
make advance payment to (*)......................................................................................... 
....................................................................................(hereinafter called : the said 
contractors (s) whose tender for 
(a).............................................................................................................................................
has been accepted and to whom the acceptance of the tender, other tender documents and 
the letter of acceptance have been communicated for execution of formal agreement on 
condition of production of a Bank Guarantee for Rs. 
(+).............................................................................................................................................
.. 
........................................................................................................................................... 
only 
we, the...................................................................................................................................... 
..................................................................................................................................................
.  
Bank Limited (A) scheduled bank within the meaning of clause (e) of Section-2 of Reserve Bank of 
India, Act, 1934 hereinafter referred to as "The Bank" do hereby undertake, promise and guarantee 
payment to the principal on demand all the amounts advanced by the principal to the said contractor 
and also the amount on account of losses and damages that may be caused to or suffered by the 
Principal by reason of any breach of the said contractor (s) of any of the terms and conditions 
contained in the said tender documents, letter of acceptance or in the agreement which is to be 
executed in this regard, including the terms and conditions of the tender documents to a maximum 
of Rs. (+)............................................ 
The decision of the Principal as to whether there has been any breach as aforesaid and as to the 
quantum of loss suffered as result there of shall be final and binding on the Bank. 
2. The Bank further agrees that the Guarantee herein contained shall remain in full force and 
effect, during the period that would be taken for the performance of the terms and conditions of the 
said tender documents, letter of acceptance and the agreement which to be executed as aforesaid 
and that it shall continue to be enforceable until all the dues of the principal have been duly paid and 
that it shall continue to be enforceable until all the dues of the Principal have been duly paid and its 
claims satisfied and discharged and till the principal discharge the guarantee in writing 
until............................................................................which ever is earlier. 



3. The Bank lastly undertakes not to revoke this guarantee until all the dues of the Principal 
have been duly paid except with the previous consent of the Principal in writing. 
Dated the     day of    202 
        Here affix the common seal 
        of the Bank for. 
            Bank Ltd. 
(*) Herein state the name and full address of the contractor. 
(@) Herein specify the name of the work. 
(+) The amount should be specified in figures and in words. 
 

Appendix-II 

Performa for hypothecation deed for machinery advance 
 
 This indenture made this............................................................................................. 
day of....................................................................................................................................... 
between....................................................hereinafter called The Contractor (which 
expression shall include his successors and assignees) of the one part and the SJVN 
Limited herein after called "the SJVN" (which expression shall include their successor and 
assignee’s) of the other part. 
 
Whereas 
 
1. Pursuant to the SJVN'S Invitations of Tenders for construction of.................. 
..................................................................................................................................................
................................ of Rampur Hydro-electric Project in Himachal Pradesh as per 
stipulation contained in the SJVN item rate tender and contract for works for the guidance of 
the contractors the contractor submitted a tender 
dated............................................................and the SJVN accepted the contractor's said 
tender and awarded the work to the contractor under........................... letter No. 
............................................................................ 
2. The SJVN at the request of the Contractor agreed to make advance to the contractor 
upto a limit to Rs............................................................................................................ 
..................................................................................................................................................
. 
against hypothecation of unencumbered machinery to the extent of 1% of the value of the 
contract for bonafied use on the said work on the terms and condition hereinafter appearing 
SJVN this indenture witnessed and it is hereby agreed and declared by and between the 
parties here as follows: 
(i) That in consideration of the sum of Rs....................................................................... 
.........................................................................agreed to be advanced by the SJVN to the 
contractor, the plant and machinery and equipment of the contractor fully described in the 
Schedule hereto, which the Contractor declares as his absolute and unencumbered and 
unused property, having fully and wholly paid the cost thereof and which has been brought 
to the site work, shall be hypothecated by way of first and specific charges as security for 
the repayments the SJVN on demand, of the said sum of Rs...............................................or 



so much thereof as from time to time removal due and outstanding, with cost and expenses 
thereof. 
(ii) The above advance shall bear a simple interest of 12%. The recovery of the advance 
shall start after 20% of the value of work under the said Agreement is paid and shall be 
effected on prorata percentage basis to the value of work billed in such a way that the full 
advance is recovered the time 80% of the value of work is billed for. 
(iii) That during the continuance of this security the SJVN shall be entitled to deduct from 
the contractor's running bills prorata (as para - (ii) above) from each bill for the works 
executed by the contractor and appropriate the same towards payment of the contractor’s dues to 
the SJVN within the stipulated period as para (ii) above. 
iv) That the contractor has insured that plant and machinery and equipment listed in the 
Schedule for their full value at this cost, against loss or damage with an Insurance Company, 
approved by the SJVN and that the Insurance Company has been notified that the SJVN has 
interest in the said policy the contractor undertakes to maintain this Insurance Policy in force till such 
time as the advance is fully repaid to the SJVN. 
(v) That the contractor hereby undertakes not to remove the plant and machinery and 
equipment described in the schedule from the site of work without the written permission of the 
SJVN. 
(vi) That the contractor hereby undertakes that the "will" not sell, transfer, convey pledge or 
otherwise encumber or part with the said plant and machinery and equipment described in the 
schedule untill the aforesaid sum of advance in fully repaid to the SJVN. 
(vii) That the contractor shall keep and maintain the plant and machinery and equipment in good 
working condition and shall not do anything to impair the value of the said plant and machinery and 
equipment except for normal depreciation and wear and tear and in the event off any loss or 
damage arising out of causes other than normal wear and tear during the period of hypothecation, 
the contractor shall make good such losses or damage to the satisfaction of the SJVN, failing which 
the SJVN shall be entitled to recover the cost of such loss or damage from the Security Deposit or 
from any money due to the contractor by the SJVN. 
(viii) That in the event of the Contractor not repaying the aforesaid advance on demand on the 
event of the contractor discontinuing or not completing the works entrusted to the contractor by 
SJVN in terms of the said Agreement in the event of the contractor becoming insolvent the SJVN 
shall be at liberty to take immediate possession of the said plant and machinery and equipment and 
sell or otherwise dispose of the same either by public auction or by private contract and appropriate 
the sale proceeds thereof, after meeting the expenses of such sale towards payment of outstanding 
advance without prejudice to the SJVN's other rights and remedies under the said Agreement. 
(ix) That the SJVN shall also be entitled without prejudice to the SJVN's other rights and 
remedies under the said Agreement, to relies the amount advanced or so much thereof as shall 
remain due and outstanding from any dues and security deposits of the contractor in respect of the 
said AGREEMENT or any other contract/agreement with the SJVN. 
(x) That the contractor hereby agrees to pay any stamp duty that may be assessed on this 
deed. 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 

The schedule above referred to 
 
Description     Marker's   Engine Chassis/ Purchase-    Tot. cost  90% 
of machinery  Name   No.   No. Plant/No. ed from     as per the bill             of 
 No.                                         cost. 
 
 In witness where of the parties have hereunder set and subscribed their respect 
hands hereinto the day and year first above written. 
 
 
                 Signed, Sealed and delivered 

 for and on behalf of.......................... 
         

 ............................................................ 
                                                                                            (name and designation) 
 
1. 
2.  
 
 
In presence of :- 

     Signed for and on behalf of 
     the SJVN. 

1. 
2. 

 
 
 
 
 
 
             (name and designation) 

          
 .................................................... 



 
 
 

 
Appendix-III 

Performa for insurance of machinery equipment 
From 
  
Name of the Contractor 
 
To 
 
 
 Insurance Company (with whom the plan, machinery and 
 equipment is insured). 
 
Dear Sir, 
 
 I am to inform you that the SJVN is interested in the Insurance Policy No. secured in 
your company and to request that you will kindly interest a clause to the following effect in 
the policy. 
 Clause to be inserted in the Insurance Policy: 
 
1. It is hereby declared and agreed that M/s.................................................................... 
..................................................................................................................................................
............................... (the owner of the plant and machinery and equipment, hereinafter 
referred to as the insured in schedule to this policy) has hypothecated the plant and 
machinery and equipment to the SJVN as security and it is further declared and agreed that 
the SJVN is interested in any money which but for the endorsement be payable to the said 
Insured in respect of the loss or damage to the said plant and machinery and equipment 
(which, loss or damage is not made good by repaid reinstatement or replacement) and such 
money shall be paid to the SJVN as long as the SJVN is the mortgage of the plant and 
machinery and equipment and its receipt shall be full and final discharge to the company 
irrespective of such loss or damage. 
2. Save as by this endorsement expressly agree nothing herein shall modify or effect 
the rights of liabilities of the insured or the company, respectively, under or in connection 
with this policy or any term provision or condition thereof. 
 
Yours faithfully 
 
Place: ...................................... 
Date: ........................................................... 
 
 
 



 
 
 
 

Appendix-IV 

Performa bank guarantee in lieu of earnest money 
(on non-judicial stamp paper) 

Ref................................           Date...................................... 
  
 
To 
 
           Bank Guarantee No...................................... 
 SJVN Limited 
 Himfed Building 
 New Shimla (H. P.) 
 
Dear Sir, 
 
 In accordance with your notice Inviting Tenders for......................under your 
specification No. ...................... Dated ........................... M/s. ........................................... 
(Hereinafter called the tender) with the following directors on their Board of 
Directors/partners on the 
firm.................................................................................................................................. 
1.................................................................. 2.................................................................. 
3.................................................................. 4.................................................................. 
5.................................................................. 6.................................................................. 
7.................................................................. 8.................................................................. 
9.................................................................. 10................................................................. 
wish to participate in the said tender/following tenders : 
1.................................................................. 
2.................................................................. 
3.................................................................. 
 Whereas it is a condition in the tender documents that the tenderer has to deposit 
Earnest money with respect to the tender with SJVN Limited  (thereinafter effect to as 
"Corporation") amounting to Rs..............................or alternatively the tenderer is required 
submit Bank Guarantee from a nationalized bank, irrevocable and operative till 30 days 
after validity of the offer, for the like amount which amount is likely to forfeited on the 
happening contingencies mentioned in the tender documents. 
 
 And whereas the tenderer desire, to secure exemption from deposit of Earnest 
Money and has offered to furnish a bank guarantee for a sum or Rs...............................to 
the Corporation for the purpose of securing exemption from the deposit of Earnest Money. 
 Now THEREFORE, we the..............................................................Bank, a body 
corporate 



 
constituted under the Bank the Contractor Companies Acquisition and Transfer of 
Undertakings Act, 1969 and having a branch office at.....................(hereinafter referred to 
as the 'Bank') do hereby undertake and agree to pay on demand in writing by the 
Corporation, the amount of 
Rs..........................Rupees............................................................................) to the SJVN 
Limited without any demur, reservation or recourse. 
 We, the aforesaid Bank, further agree that the Corporation shall be the sole judge of and as 
to whether the tenderer has committed any breach or breaches of any of the terms and conditions of 
the tender and the extent of loss, damage, costs charges and expenses caused to or suffered by or 
that may be caused to or suffered by the Corporation on account thereof. The extent of the Earnest 
Money required to be deposited by the Tenderer in respect of the said Tender Document and the 
decision of the Corporation that the tenderer has committed such breach or breaches and as to the 
amount or amount of loss, damage, costs charge and expenses caused to or suffered by or that 
may be caused to or suffered by the Corporation shall be final and binding on us. 
 We, the said Bank further agree that the Guarantee herein contained shall remain in full 
force and effect until it is released by the Corporation and change in the constitution, liquidation 
or dissolution of the Tenderer, shall not discharge our liability guaranteed herein. 
 It is further declared that it shall not be necessary for the Corporation to proceed 
against the Contractor before proceeding against the Bank and the Guarantee herein 
contained shall be enforceable against the Bank notwithstanding any security which the 
Corporation may have obtained or shall obtain from the Contractor at the time when 
proceedings are taken against the Bank for whatever amount may be outstanding or 
unrealized under the guarantee. 
 The right of the Corporation to recover the said amount of Rs...................................... 
(Rupees ..........................................................................) from us in the manner aforesaid 
will not be affected by reason of the fact that any dispute or disputes have been raised by 
the said M/s.....................................................................................(Tenderer) and/or that 
any dispute or disputes are pending before any authority, officer, tribunal or arbitrator (s) 
etc. 
 Notwithstanding anything stated above, our liability under this guarantee shall be restricted 
to Rs........................(Rupee............................................................) and out guarantee shall remain 
in force upto ....................................and unless a demand or claim under the guarantee is made on 
us in writing within three months after the aforesaid date i.e. on or before 
the.............................................................all your rights under the guarantee shall be forfeited and 
we shall be relieved and discharged from all liabilities there under. 
 Date.................................   Signature............................................ 
 Place...............................     Name............................................................. 
       
 Designation............................................... 
        Bank's common 
Seal............................................. 
        Authorization 
No.................................................... 
In presence of : 
Witness : 
1 ................................................ 



2 ................................................ 
 
 

Appendix-V 
Performa bank guarantee in lieu of security deposit 

in individual contract 
(on non-judicial stamp paper) 

To 
 
 SJVN Limited 
 Himfed Building, New Shimla (H. P.) 
 
 In consideration of the Satluj Jal Vidyut Nigam Ltd. 
(............................................................) (hereinafter called the "Corporation" which 
expression shall unless repugnant to the subject or context include its administrators, 
successors and assigns) having agreed under the terms and conditions of Contract 
No..............................dated...............................made between *...............................and the 
Corporation in connection with..............................(hereinafter called the said Contract) to 
accept a Deed of Guarantee as herein provided for Rs.........................from a nationalized 
bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction to 
be made from the contractor's bills for the due fulfilment by the said contractor of the terms 
and condition contained in the said contract, we, the................ Bank, a body corporate 
constituted under the Banking companies (Acquisition and Transfer of Undertakings Act, 
1969 and having a branch office at.....................................................................(hereinafter 
referred to as "the said Bank") and having our registered office 
at................................................do hereby undertake and agree to indemnify the 
Corporation from time to time to the extent of Rs............................ 
(Rupees.......................................................................................................) only against any 
loss or damage, costs, charge and expenses caused to or suffered by or that may be 
caused to or suffered by the Corporation by the reason of any breach or breaches by the 
said Contractor of any of the terms and conditions contained in the said contract and to 
unconditionally pay the amount claimed by the Corporation on demand and without demur 
to the extent aforesaid. 
 
 We.......................................................Bank, further agree that the Corporation shall 
be the sole judge of and as to whether the said contractor has committed any breach or 
breaches of any of the terms and conditions of the said contract and the extent of loss, 
damage, cost charge and expenses caused to or suffered by the Corporation on account 
thereof and the decision of the corporation that the said contractor committed such breach 
or breaches and so to the amount or amounts of loss, damage, costs, charge and expenses 
caused to or suffered by or that may be caused to or suffered by the Corporation from time 
to time shall be final and binding on us. 
 
 We, the said Bank, further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
contract and till all the dues of the Corporation under the said contract or by virtue of any of 



the terms and conditions governing the said contract have been fully paid and its claims 
satisfied for discharged and till........................certified and properly carried out by the said 
contractor and accordingly discharges the Guarantee after.......................... Years from the 
date of 
 
expiry of the Defect Liability Period as provided in the said contract or from the date of 
cancellation of said contract, as the case may be unless a notice of the claim under this 
Guarantee has been served on the Bank before the expiry of the said period 
of................................years in which case the same shall be force able against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the said period 
of......................years. 
 The Corporation shall have the fullest liberty without affecting in any way the liability 
of the bank under this Guarantee or indemnity, from time to time to very of any of the terms 
and conditions of the said contract or to extend time of performance by the said contractor 
or to postpone for any time and from time to time any of the performance by the said 
contractor or to protractor and either to enforce or forbear from enforcing any of the terms 
and conditions governing the said contract or securities available to Corporation and the 
said Bank shall not be released form its liability under these presents by any exercise by the 
Corporation of the liberty with reference to the matters aforesaid or by reasons  
of time being given to the said contractor or any other forbearance, act or omission on the 
part of the Corporation or any indulgence by the Corporation to the said Contractor or any 
other matter or things whatsoever which under the law relating to sureties would but for this 
provision have effect of so releasing the Bank from its such liability. 
 It shall not be necessary for the Corporation to proceed against the Contractor before 
proceeding against the Bank land the guarantee herein contained shall be enforceable 
against the Bank, notwithstanding any security which the Corporation may have obtained or 
shall obtain from the contractor at the time when  proceedings are taken against the Bank 
for whatever amount be outstanding or unrealized. We, the said Bank lastly undertake not 
to revoke this Guarantee during its currency except with the previous consent of the 
Corporation in writing and agree that any change in the constitution of the said contractor or 
the said Bank shall not discharge our liability hereunder. If any further extension of this 
Guarantee is required, the same shall be extended to such required period on receiving 
instruction from M/s......................................on whose behalf this Guarantee is issued. 
 
In the presence of : 
 
Witness :      For and on behalf of the Bank 
       Bank's Common 
Seal............................................... 
       Name & 
Designation................................................. 
      
 ................................................................................... 
       Authorisation 
No....................................................... 



       Date and 
Place.......................................................... 
      
 ................................................................................... 
 
 The above Guarantee is accepted by the SJVN Limited 
 
 
       For and on behalf of the SJVN Limited 
      
 (................................................................................. 
       Hydro-electric Power Project) 
      
 of............................................................................... 
      
 Signature................................................................. 
      
 Dated........................................................................ 
       (Name and Designation) 
 
notes : 
* For Proprietary Concerns 
Shri................................................................son 
of......................................................................... 
resident 
of........................................................................................................................carring on 
business under the name style 
of....................................................................................................at  
which expression shall unless the context requires otherwise include his heirs, executors an  
legal representatives. 
* For Partnership Concerns 
 M/s..............................................................................................................a 
partnership firm  
with its office........................................................................(hereinafter called "the said 
Contractor"  
which expression shall unless the context requires otherwise include their heirs, executors,  
administrators); the names of the partners being (i) 
Shri........................................................son  
of.....................................etc....................... 
 
* For Companies 
 
M/s..................................................................................... a company under the Companies 
Act. 
1956 and having its registered office in the State 
of........................................................(hereinafter  



called "the said Contractor" which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 
 
section - V 
special conditions of contract 
 
1. While tendering for the work the contractor  is  supposed  to  have  seen the site of 
work and no special claims on account of difficulties arising due to the situation of the site 
will be entertained. 
 
2. The work shall be carried  out  as  per  the  drawings  supplied  by the department 
and as 
per the instructions of the Engineer-In-Charge. The General specification shall be  latest  
central  public works department standard specification with upto date correction slips 
except where otherwise specified in description of items given in the schedule of quantities. 
 
3. The work shall be  carried  out  in  manner complying in all respects with the 
requirements of relevant by laws of the local bodies in whose jurisdiction the work is 
situated. 
 
4. Hard  stone  and  other  materials  shall be obtained from approved quarries, 
royalties, taxes, municipal  octroi,  other  incidental  charges  in  connection with their supply 
to the site  of work shall be borne by the contractor himself. 
 
5. When any surplus earth is to be disposed off the site where the earth would be 
disposed off should be got approved form Engineer-In-Charge in writing before undertaking 
the work. The disposal of rubbish and debris due to construction work will be the 
contractor's responsibility and nothing shall be paid extra for this disposal. 
 
6. Owing to difficulty in obtaining certain material in open market, the SJVN have under 
taken to supply materials specified on page III-30 of the tender from at the rates stated 
therein there may be delay in obtaining the materials by the department and the contractor 
is therefore to keep himself in touch with day to day position regarding supply of materials 
from Engineer-In-Charge and so adjust the progress of work that his labour may not remain 
idle. 
 
 It  should  be  clearly  understood that no claim whatsoever shall be entertained by 
SJVN on account of delay in supplying materials. 
 
7. The contractor must ensure before taking delivery of materials from stores that these 
are good condition and on claim on account of the material being defective will be 
entertained later on. If these are delivered at any other site than specified in the agreement, 
the difference due to carriage will be adjusted accordingly. 
 
8. The cement shall be stacked by the contractor in  a  separate  godown built by him a 
this cost having water proof roof and wall and floor consisting of layer of dry bricks/stone 



laid on well consolidated earth at least 300 mm above ground level. These stacks shall be 
in rows of 2 bags deep and 10 bags high and with minimum 600 mm clear space around, 
the bags shall be  placed  horizontally continuous in each line. Nothing extra will be paid for 
this. 
 
9. The contractor shall be required to make double lock arrangement for other valuable 
materials at the site of work. One key will  remain  in  the custody of Engineer-In-Charge of 
the work and the other with the representative of the contractor an locking arrangement 
should be such that godown cannot be opened unless the contractor and Junior Engineer 
are present. 
 
10. No hand mixing of the concrete will be allowed. The contractor will have to arrange 
for concrete mixers himself. 
 
11. The contractor shall also be responsible for watch and ward of other materials issued 
to him. If contractor fails to provide sufficient fencing, lighting and watch to the satisfaction  
of  the  Engineer-In-Charge, the later after notice to the contractor will provide sufficient 
fencing, lighting and watching staff. The cost of doing so shall be deducted from the 
contractor but such  action on the  part of the Engineer-In-Charge in providing 
sufficient, fencing and  lighting  shall  not  relieve  the contractor from responsibilities for 
damages caused by failure on his part. 
 
12. No  payment shall be made to the contractor for any  damages  caused  to work or 
material rains/snow or floods or due to any other cause, whatsoever, during the execution 
of the work and no such claim on this account shall be entertained. He will have to make 
good all such damages at his own cost. 
 
13. The contractor shall not deposit material on any site which will seriously cause 
inconvenience to the public. The Engineer-In-Charge may require the contractor to remove 
any material which is  considered by him to be a danger or inconvenience to the public 
caused at his cost. 
 
14. Recovery for damaged material due to defective storage of material issued by the 
department will be recovered from the contractor at double the issue rate. No claim on this 
account shall be entertained. 
15. The contractor should obtain permission from the Engineer-In-Charge for  extracting 
stores from road sides or approved  quarries  and  amount of royalty to be deducted on this 
account shall be fixed by the Engineer-In-Charge in consultation with the concerned 
department. 
 
16. The contractor shall be responsible to make good the damage caused to the lands 
and buildings of private persons which are continuous or otherwise to the premises on 
which the work or any part  of  it  is  being executed and on his failure to do so. The same 
will be  made  good by the Engineer-In-Charge at the cost of contractor. 
 



17. Any damages  during  the execution of work will be the responsibility of the 
contractor. He will  have  to restore such damages at his own cost and nothing will be paid 
by  SJVN on this account. 
 
18. Sample of all materials to be used on the work be submitted for approval to the 
Engineer-In-Charge before hand. The same Principle will hold good for all the items of 
work. 
 
19. The design of shuttering must be submitted by the contractor to the Engineer-In-
Charge before hand for obtaining his written approval before erection of the same. The 
contractor shall be entirely responsible for the failure of the shuttering due to 
noncompliance of the instructions and due to imperfection in erection and execution. 
 
20. All reinforcement has to be placed in the position as shown in the drawings. In case 
any reinforcement is found to have been misplaced/displaced, the contractor alone will be 
responsible for the same. The Engineer-In-Charge will be at liberty to reject all such work or 
sub work as sub-standard or to deduct for reduction due to wrong placing. 
 
21. All jungle clearance such as shrubs etc. will be done by the contractor at his  own  
cost but  the trees big or small shall not be felled without prior permission. Cost of damage 
to the forest or to some other Government or  private  properties  will be made good by the 
contractor at his own cost or recovery shall be made from his bill. 
 
22. The contractor shall produce a labour clearance certificates from the labour inspector 
concerned, before final payments are released to him. 
 
23. The contractor shall himself remain or keep his duly authorised representatives at 
site during all working hours of execution to  receive  instruction  from  Engineer-In-Charge 
or his subordinate officer to carry out the work accordingly. 
 
24. All material brought to the site or work during the time of execution should be 
stacked properly as per instructions issued by the Engineer-In-Charge. 
 
25. The Engineer-In-Charge will be at liberty  to  debit the contractor's  account  with  any 
dues  outstanding against him in respect of some other work entrusted to him by SJVN. 
 
26. In case the contractor obtains route permit for plying his own or hired truck for the 
carriage of materials to the site of work,  he  shall  tender  full account of the carriage work 
done by him duly supported with the log book of the vehicles weekly, failing which he will be 
liable to pay fine at the rate of Rs. 5 per day for extra days that the truck has plied. 
 
27. The rates  of  different  items  are  for all heights, depths and widths unless otherwise 
specified against the items. 
 
28. For testing the strength of concrete cubes shall be prepared by the contractor under 
supervision of an officer of the department not below the rank of sub-division officer. 



Sample of concrete and its testing shall be done as per relevant specification and also as 
per relevant I. S. Codes of practice and tested in recognized laboratory approved by the 
Engineer-In-Charge. The cost of making cubes and carriage to laboratory shall be borne by 
the Contractor. The Contractor shall, however, abide by the decision of the Engineer-In-
Charge. In case the result of test shows the work not being upto the specified standard, 
contractor will carry out any order necessitated thereby at his own cost. 
 
29. The contractor shall get frames and other items of wood work approved by the 
Engineer-In-Charge before fixing the same. All wood work shall be done out of properly 
seasoned wood. The wood work should not be painted or treated in any other way until it is 
approved by the Engineer-In-Charge. 
 
30. The samples of iron fittings and other fitting i. e. fan  clamp,  hooks, rings wooden 
handrail, iron railing, paints of different shades, marble, chips etc. shall be approved by the 
Engineer-In-Charge before fixing and laying 
 
31. In  case  where  brick  work  is  exposed and is required to be finished with pointing 
or otherwise selected brick should be used and nothing extra will be paid to the contractor 
on this account. 
 
32. In case of brick masonry items, the classification of bricks brought by the contractor 
shall strictly confirm to the relevant specification referred to above irrespective of the 
classification shown on the permit if any issued to the contractor by the supply department. 
The contractor shall have no claim whatsoever on this account. 
 
33. The contractor shall clear the site properly after the completion of the work. 
 
34. The contractor shall maintain in good condition all works during execution till 
completion of entire work allotted to the contractor. 
 
35. The contractor must take all precautions to avoid all accidents by exhibiting day and 
night necessary sign boards, speed limit, boards, red flags and red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to negligence 
on  his  part. No hindrance shall be caused to traffic during the execution of work. 
 
36. Any departmental officer is authorised to have access to the godown for purpose of 
inspection of materials at any time.  Any material  which  inspecting  officer may point out as 
being below the required standard will be removed entirely at once from the site of work by 
the contractor and not used on SJVN work. No claim on this account shall be entertained. 
 
37. Wherever pipes are to be fixed to wall or R. C. C. surface the contractor may be 
required to use raw  plugs  for  which  nothing  extra  shall  be  payable. The contractor shall 
ensure that vertical pipes are truly vertical and horizontal pipes are truly horizontal. 
 



38. In the event of dispute of any kind arising out of this contract the law court at the 
district headquarter of  the  Engineer-In-Charge  or  high  Court  of  Himachal Pradesh 
Shimla, shall have the jurisdiction. 
 
39. The contractor shall allow deduction of income tax at source as required under 
section194 (C) of the Income Tax Act, 1961. 
 
40. The material shall be issued to the contractor at the place of delivery as mentioned in 
the schedule showing materials  to  be supplied by SJVN under clause  
 
43 (B). If these are delivered at any other site, the different due to cartage will be adjusted 
accordingly. The contractors have to card at their cost the material to the site of the work as 
soon as these are issued. The contractor shall   bear all incidental charges for cartage, 
storage and safe custody of materials. 
 
41. The  contractor  shall  make his own arrangements for obtaining electric and water 
connections and make necessary payments direct to the  Deptt.  concerned. SJVN will only 
help in recommending the same to the concerned department. 
 
42. contract quality assurance 
The bidder shall include in his proposal the Quality Assurance Programme Covering the 
overall  quality management and procedures which he proposes to follow in the 
performance of the works during various phases as detailed in relevant of the Technical 
specifications. 
At the time of award of contract, the detailed quality Assurance and Testing Plan to be 
followed for the execution of  the contract  will be discussed and mutually agreed to and 
 
 such agreed programme shall form a part of the contract. 
 
(A) quality assurance programme 
To ensure that equipment and services under the scope of this contract  whether 
manufactured or performed within the Contractor's Works or at his Sub-Contractor's 
premises or at the owner's site or at any other place of work are in accordance with the 
specifications, the Contractor shall adopt suitable quality assurance programme, to control 
such activities at  all points necessary. Such programme shall be outlined by the Contractor 
and shall be finally accepted by the Engineer after discussions before the award of the 
contract. A quality assurance programme of the contract shall generally cover the 
following:- 
 a) His organization structure for the management and implementation of the 
proposed quality assurance programme. 
 b) Documentation of control system. 
 c) Qualification data for bidder's key personnel. 
 d) The procedure  for  purchase  of  materials,  parts components and selection 
of    Sub-contractor's  services  including  vendor  analysis,  source 
inspection, incoming raw material inspection, verification of materials purchases etc. 



e) System for shop manufacturing and site  erection controls including process 
controls and fabrication and assembly controls. 

 f) Control of non-conforming items and system for corrective actions. 
 g) Inspection and test procedure both for manufacturer and field activities. 
 h) Control of calibration and testing of measuring and testing equipments. 
 i) System for indication and appraisal of inspection status. 
 j) System for quality audits. 
 k) System for maintenance of records. 
 l) System for authorizing release of manufactured product to the owner. 
 m) System for handling storage and delivery. 
 n) A quality plan detailing  out  the  specific  quality  control procedure adopted 
for controlling the quality characteristics relevant to each item of equipment furnished. 
 The Engineer or his duly authorised representative reserves the right to carry out 
quality audit and surveillance of the system and procedure of the Contractor/his vendor's 
quality management and control activities, 
(b)  
(c) quality assurance documents 
 
The contractor shall be required to submit the following Quality Assurance Documents 
within three weeks after dispatch of the equipment: 
 
(i) All Non-destructive Examination procedure, stress relief and weld repair procedure 
actually used during fabrication. 
 
(ii) Welder and Welding operation qualification certificates. 
 
(iii) Welder identification list, listing Welder's and Welding operator's qualification 
procedure and welding identification symbols. 
 
(iv) Material mill test reports on components as specified by the specification. 
 
(v) The inspection plan with verification, inspection plan check points, verification 
sketches, if used and methods used to verify that the inspection and testing points in the 
inspection plan were performed satisfactorily. 
 
(vi) Sketches and drawings used for indicating the method of tractably of the radiographs 
to the location on the equipment. 
 
(vii) All Non-destructive Examination result report including radiography interpretation of 
reports. 
 
(viii) Stress relief time temperature charts. 
 
(ix) Factory test results for testing required as per application  codes an standard 
referred in the specifications. 
 



(x) The Engineer or his duly authorised representative the right to carry out Quality audit 
and Quality Surveillances of the systems and procedures of the contractors/his vendor's 
Quality Management and Control activities. 
 
43. The contractor shall have to manage a portable explosive magazine at the site of 
work at is own cost. 
 
44. Explosive material issued to the contractor will have to be used as per explosive Act 
and in case no more than one day's requirement will be lifted from the explosive magazine. 
 
45. The contractors may have to  do  controlled  blasting  in  some reaches of the roads 
as per the directions of Engineer-In-Charge in order to avoid damage to the existing nearby 
structures. 
46. Serviceable stones from the excavation of foundation and road cutting available will 
be stacked properly along site development road site, keeping width of the road clear by the 
contractor at his own cost. 
 
47. All trees failing in the alignment of road in the private and acquired for the 
construction of road shall be felled/cut by the contractor and quantity of wood timber, so 
received shall handed over to the department. No extra payments shall be made on this 
account. In case of the contractor fails to handover the same  to the department, the cost of 
trees shall be recoverable from the contractors at the rate of acquisition of such trees. 
 
48. One third (1/3rd) useful stones as obtainable from the quantity of blasting work shall  
be stacked properly at site being SJVN property by the contractor as per the instructions  of 
the Engineer-In-Charge, failing which recovery market rates only per cum will be made from 
the contractor. 
 
49. No extraction of stone will be allowed surrounding the site of work/project area the 
contractor should arrange stone himself from the approved quarry. 
 
50. In case dewatering is required to be done by the contractor, it shall be done entirely 
by him at is own cost. No claims in this regard shall be entertained. 
 
51. Contractor shall have  to  produce  M-forms  for  the material utilised such as stone 
aggregate, sand etc. 
 
Annexure–A 
Section – vi 
 
safety code 
 
(referred to under clause 19 – C of the tender) 
 
(i) Suitable scaffolds should be provided for workman for all works that cannot safety be 
done from the ground or from solid construction except such short period work as can be 



done safety from ladders, When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well suitable  foot  
holds  and  hand  holds  shall be provided on the ladder and ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
(ii) Scaffolding or staging more than 3.6 m above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a  guard  
rail  properly  attached bolted, braced and otherwise secured at least 90 cm  high  above  
the  floor  or  platform of such scaffolding or staging and  extending along the entire length 
of the outside  and  ends  therefore with only such opening as may be necessary for the 
delivery of the materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 
 
(iii) Working platform, gangways should be so constructed that they should not sag 
unduly or un equally and if the height of the platform or the gangway or the stairway is more 
than 3.6 m above ground level or floor, they should be closely boarded, should have 
adequate with and should be suitable fastened as described in  
(ii) above. 
 
(iv) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fail of persons or materials by providing suitable fencing or 
railing whose minimum height shall be three feet. 
 
(v) Safe means of access shall be provided  to  all  working  platform and other working 
place every ladder shall be securely fixed. No portable single ladder shall be over 9 m in 
length while the width between side rails in hung ladder shall in no case be less than 20 cm 
for ladder upto and including 3 m in length. For longer ladder this with should be increased 
at last 20 mm for each  additional metre of length. Uniform step spacing shall not exceed 30 
cm. Adequate  precautions  shall  be taken to prevent danger from electrical equipment . No 
materials on  any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any  person  or  the  public.  The contractor shall provide all necessary 
fencing and lights to project the public from accident and shall be found to bear the 
expenses or defense of every suit, action or other proceedings  at law that may be brought 
by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any 
such persons or which may with the consent of the contractor be paid to compromise any 
claim by any such person. 
 
(vi) All Trenches, 1.2 m or more in depth, shall at all times be supplied with at least one  
ladder for each 30 m in length or fraction thereof. Ladder shall be extended from  bottom of 
the trench to at least 90 cm above the surface of the ground. The site of the trenches  which 
are 1.5 m or more in depth shall be stopped back to give suitable slope or securely held by  
timber  bracing, so as to avoid the danger of sides to collapse. 
 



The excavated material shall not be placed within 1.5 m of the edges of the trench or  half 
of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances under mining or under cutting shall be done. 
(vii) Before any demolition work is commenced and also during the process of the work : 

a) All roads and open areas adjacent to the work site shall either be closed or 
suitable protected. 
 
b) No electrical cable or apparatus which  is  liable  to  be source of danger over 
acable or apparatus used by the operator shall remain electrically charged. 
 
(c) All practical step shall be taken to prevent danger to persons employed from 
risk of fire or explosion of flooding No floor, roof or other part of the building shall  be  
so  over  loaded with debris or materials to render it unsafe. 
(viii) All necessary personal safety equipment as considered adequate by the 
Engineer-In- 

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 
  
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 
b) Those engaged in white washing and mixing or stacking of cement bags or 
any material which is injurious to the eyes shall be provided with protective goggles. 
 
c) Those engaged in welding works shall be provided with welder's protective 
eye sightless. 
 
d) Stone breakers shall be provided with protective goggles and protective 
clothing and seated as sufficiently safe intervals. 
 
e) When workers are employed in sewers and manholes, which are in use the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least  for  an  hour before the works are allowed to get into the manholes and 
manholes so opened shall be cordoned off suitable raining and provided with 
warning signals or boards to prevent  accident to the public. 
 
f) The contractor shall not employ men below the age of 18 years and women 
on the work of painting with products containing lead in any form. Whenever men 
above the age of 18 are employed on the work of lead painting the following 
precautions should be taken. 

 
i) No paint containing lead or lead products shall be used except in the form of paste or 
ready made paints. 

ii) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray on a surface having lead paint dry rubbed and scrapped. 



  
iii) Overalls shall be supplied by the contractors to the workman and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of 
work. 

 
ix) When  the  work  is  done  near  any  place  where  there is risk of drowning, all 

necessary equipments should be provided and  kept  ready  for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
x) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions. 
 
1. a) These shall be of good mechanical constriction, sound  material  and 

adequate strength and free from patent defect and shall be kept  in  good  repair  and  
in  good  working order. (b) Every rope used in hoisting or lowering materials or as  a  
means  or  suspension shall be of durable quality adequate strength and free from 
patent defects. 

 
2. Every crane or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be incharge of  any hoisting machine including any 
scaffold or which given single to operator. 

3. In case of every hoisting machine  and  of  every  crane ring hook, shackle  survival  
and pulley block used in hoisting or as means suspension the safe working load shall 
be as curtained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly; marked with the safe working load in case of hoisting machine 
having variable safe working load each safe working load of the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 

 
4. In case of departmental machines, the safe working load shall be notified  by  the  

Electrical Engineer-In-Charge. As regards contractors machine  the  contractors  
shall notify the safe working load of the machine to the Engineer-In-Charge 
whenever he brings any machinery to site of work and get it verified by the Electrical 
Engineer concerned. 
 
(xi) Motors Gearing, Transmission, Electric wiring and other dangerous part of 
hoisting appliance should be provided with efficient safeguards, hoisting appliances 
should be provided with such mean as will reduce to minimum the risk of any 
accidental descent of the load, adequate precaution should be taken to reduce to the 
minimum the risk of any part  of suspended load becoming accidentally displaced. 
When worker employed is on electrical installations which are already energized 
insulating mates, wearing apparel, such as gloves sleeves and both as may be 



necessary should be provided. the workers should not  wear any  rings, watches and 
carry keys or other material which are good conductors of electricity. 
 
(xii) All scaffold ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be provided 
at or near places or work. 

 
(xiii) These safety provision should be brought to the notice of all  concerned  by  
display on a  notice board be at prominent place at work spot. The person  
responsible  for  compliance of the safety code shall be named therein by the 
contractor. 
 
(xiv) To ensure  effective  enforcement  of  the rules and regulations relating  to  
safety precautions, the arrangements by the contractor shall  be  open  to  inspection 
by the labour officer/ Engineer-In-Charge of the department or their representative. 
 
(xv) Notwithstanding the above  clauses from (i) to (xiv) there is nothing  in  these  
to exempt the contractor from the operation of any other Act/Rule in force in the 
Republic of India. 

 
Annexure–B 
Model Rules for the Protection of Health and 
Sanitary arrangements for workers employed by 
SJVN Limited or its Contractor 
 
Application : These rules shall apply to all building and construction work in charge of 
SJVN. 
 
Definitions : 
 
1. 'Work place' means a place at which at an average fifty or more workers are 

employed   connection with construction work. 
 
2. 'Large  work  Place' means a place at which, at an average 500 or more workers are 

  employed in connection work. 
 
3. First Aid : (a) At every work place, there shall be  maintained  in a readily accessible 

place first aid appliances including an adequate supply  of  sterilized dressing and 
sterilized cotton wool. The appliances shall be kept in good order and in large work 
place, they shall be placed under charge of a responsible persons who shall be 
readily available during working hours. 
 
b) At large work places, where hospital facilities are not available within easy 
distance of the works, First Aid posts shall be established and be run by a trained 
compounder. 



 
c) Where  large  work  places are remoter from regular hospitals, an indoor ward 
shall be provided with one bed for every 250 employees. 
 
d) Where large work places are situated  in  cities,  towns or in their suburbs and 
no beds are considered necessary owing to the proximity of city or town hospitals, 
suitable transport shall be provided to facilities removal or urgent cases to the 
hospitals. At other work places conveyance facilities such as a car, shall be kept  
readily  available to  take  injured  persons suddenly taken seriously ill to the nearest 
hospital. 

 
4. Drinking water : (a) In every work place, there shall be provided and maintained at 

suit able places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 
 
b) Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with storage where such drinking water shall be 
storage. 
 
c) Every water supply source or storage shall be at a distance of not less than 15 
mtr. from any latrine, drain or other source of pollution. Where water had to be drawn 
from an existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly  chlorinated  before  water  is  drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with a 
trap door which shall be dust and water proof. 

  
d) A reliable pump shall be fitted to each covered well, the trap door shall  

be kept locked and opened only for cleaning or inspecting which shall be done at 
least once a month. 

 
5. Washing and bathing places : (a) Adequate washing and bathing places shall be pr 

vided, separately for men and women. 
 b) Such place shall be kept in clean drained condition. 
 
6. Scale  of accommodation in  latrines and urinals. These shall be provided within the 

precincts of every work place, latrines and urinal in an accessible place and the 
accommodation separately for each of their shall not be less than the following scale 
: 

  
(a) Where the number of persons does not exceed 50 2 seats 
  
(b) Where the number of persons exceeds 50 but does not exceed 1003 seats 
  
(c) For every additional 100    3 seats per 100 

 In particular cases, the Engineer-In-Charge shall have the powers to very the 
scale, where necessary. 



 
7. Latrines and urinals for women : If women are employed separate latrines and 

urinals screened from those for men and marked in the vernacular in conspicuous 
letters "For Women only" shall be provided on the scale laid in rule 6. Those for men 
shall be similarly marked "For Men Only". A poster showing the figures of a man and 
woman shal also be exhibited at the entrance of latrines for each sex. There shall be 
adequate supply of water close to the urinals and latrines. 

 
8. Latrines and urinals : Except in work places provided with water flushed, latrines, 

connected with a water borne sewage system, all latrines shall be provided with 
receptacles on dry earth system which shall be cleaned at least four times daily and 
at least twice during working hours and kept in  a strictly sanitary conditions. The 
receptacles shall be tarred inside and outside at least once a year. 

 
9. Construction of latrines : The  inside  wants  shall  be  constructed of masonry or 

some suitable heat resisting nonabsorbent materials  and  shall  be  cement  washed  
inside and outside at least once a year. The dates of cement washing shall be noted 
in a register maintained for this purpose and kept available for inspection. Latrines 
will not be of a standard lower than bore hole system and should have thatched roof. 

 
10. Disposal of excreta : Unless otherwise arranged for by the local  sanitary  authority, 

arrangements for proper disposal of excreta  by  incineration  at  the  work  place  
shall  be made by means of a suitable incinerator approved by the Assistant Director 
of Public Health or the  Municipal Medical Officer of Health, as the case may be in 
whose jurisdiction  the  work  place  is  situated. Alternatively, excreta may be 
disposed off by putting a  layer  of  night  soil  at  the  bottom of pucca tank prepared 
for the purpose and covering it with 15 cm layer of waste or  refuse and then 
covering it up with a layer of earth for a fortnight (when it will turn into manure). 

 
11. Provision of shelters during rest : At every work place there shall be provided,  free  

of cost, two suitable sheds one for meals and the other for  rest separately for men 
and women for the used of labour. The height of the shelter shall not be less than 3.3 
m from the lowest part of the roof. The sheds should be roofed with at least thatch 
and mud flooring will be provided  with a  dwarf will around not less than 75 cm. 
Sheds should be kept clean and the space should be on the basis of atleast 0.46 
square meter per head. 

 
12. Crèches : (a) At every work place, at which, 50 or more women workers are 

ordinarily-employed, there shall be provided two huts for the use of children under 
the age of 6 years, belonging to such women. One huts shall be used for infants, 
games and play and the other as their bed room. The huts shall not be constructed 
on a lower standard than following : 

  
(i) Thatched roofs 
  
(ii) Mud floors and walls 



  
(iii) Planks spread over the mud floor and covered with matting. 

 
The huts shall be provided with suitable and sufficient openings for light  and  
ventilation. There   will be adequate provision of sweepers to keep the place clean. 
There shall be two Dais in attendance. Sanitary utensils shall be provided  to  the  
satisfaction  of  the  Health  Officer  of  the  area concerned. The use of the hut shall 
be restricted to children, their attendants and mothers of the children. 
 
b) Where the number  of   women   workers  are  more  than 25 but less than 50, 
the contractor shall provide atleast one hut and one dia to look after the children of 
woman workers. 
 
c) The size of creche shall very according to the number of women workers. 
 
d) The creche or creches shall be properly maintained and necessary equipment 
like toys etc. shall be provided. 

 
13. Canteen : A cooked food canteen on a moderate scale shall be provided for the 

benefit of workers wherever it is considered expedient. 
 
14. The above rules shall be incorporated in the contractors and in notices inviting 

tenders and shall from an integral part of the contracts. 
 
Annexure–C 
 
Nathpa Jhakri Hydro-electric Project Contractors Labour 
 
Regulations Extended to SJVN LIMITED 
 
1. Short title : These regulations  may  be called the Rampur Jhakri Hydro-electric  

 Project Contractors Labour Regulations. 
 
2. Definitions : In these regulations, unless otherwise expressed or indicated, the 

following words and expressions shall have the meaning hereby assigned to them 
respectively that is to say. 
(i) 'Labour' means workers employed by SJVN Ltd.  Contractor directly, or 
indirectly through a sub-contractor or other persons or by an  agent  on his behalf on 
a payment as per rules of H. P. Govt. will not include supervisory staff like Overseers 
etc. 
 
(ii) 'Fair wages' means wages whether for time or piece work  notified  at  the  
time  of inviting tenders for the  work  and  where  such  wages  have  not  been  so  
notified, the wages prescribed by the SJVN for wages the district in which the work is 
done. It will be notified/prescribed by the SJVN in consultation with the officer of the 
industrial Relations Machinery located in  the respective  areas and will not be less 



than the minimum  rates of wages fixed by the Government for the class of employee 
engaged on the same type work in the same area. 
 
(iii) 'Contractor'  shall  including  every person whether  a sub contractor or 
headman or agent, employing labour on the work taken on contract. 
(iv) 'Wages' shall have the same meaning as defined in the payment of wages Act 
and includes time and piece rate wages. 

 
2. (a) Normally working hours of an employee should not exceed 9 hours  a day The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day. 
 
(b) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week he shall be paid overtime for the extra hours put in 
by him at double the ordinary rate of wages. 
 
(c) Every workers shall be given paid weekly holiday normally on Sunday.  In  
accordance with the provisions  of  Minimum  wages Central  Rules, 1950 as 
amended from the time to time irrespective whether such workers to be governed by  
the Minimum wages Act, 1948 or not. 

 
3. Display of Notice regarding wages etc : The contractor shall 

 
(a) Before he commences his work on contract, display and correctly  maintain  
and continue to display and correctly maintain in a clean and legible condition in 
conspicuous places on the work, notices in English and in the local Indian Language 
spoken by the majority  of the workers giving the rate of wages which has been  
certified  by  the  Executive Engineer  the Chief Executive Officer Regional Labour 
commissioner, as fair wages and  the  hours  of work for which such wages are 
earned, and. 

  
b) Send a copy such notice to the certifying officer. 
 
4. Payment of wages : (i) Wages due to every worker shall be paid to him direct. 
  
ii) All wages shall be paid in current coin or currency or in both. 
  
iii) Arrears claimed after 2 months after completion of the work shall not be entertained. 
 
5. Fixation of wages periods : (i) The contractor shall fix the wages periods in respect of 

which the wages shall be payable. 
  
ii) No wages period shall exceed one month. 
  
iii) Wages of every worker employed  on  the  contractor  shall be paid (a) in case of 

establishments in which wages period in one week within  3  days from the end of 



the wages period and (b) in the case of other establishments before the expiry of the 
7th day from the end of the wages period according as the number  of  workers  
employed  in  such establishment does not exceed 1,000 or exceeds 1,000. 
 
iv) When the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the day 
succeeding the on which his employment is terminated. 
 
v) All payments of wages shall be made on a working day except when the work 
is completed before the expiry of the wages period, in which case final payment shall 
be made within 48 hours of the last working day at work site and during the working 
time. 

 
Note :  The term 'working day' means day on which the labour is employed, is in progress. 
6. Wage book and wages slip etc : (I) The contractor shall maintain  a  wage book of 

each worker in such from as may be  convenient  at  the  place of work, but the same 
shall include the following particulars : 

 a) Name of the worker. 
 b) Rate of daily or monthly wages. 
 c) Nature of work on which employed. 
 d) Total number of days worked during each wage period. 
 e) Dates and period for which worked overtime. 
 f) Gross wages payable for the work during each wage period. 
 g) All  deductions  made  from  the  wage  within indications in each case of the 

for which the deduction is made. 
 h) Wages actually paid for each wage period. 
 i) Signature or thumb impression of the workers. 
 
(II) The contractor  shall  also  issue a wage slip containing the aforesaid each worker 

employed by him on the work at least a day period to the day wages. 
 
(III) The contractor shall issue an Employment Card in the prescribed Form-III to each 

worker on the day of work on entry into employment. It the worker has already any 
such card with him from the previous employer, the contractor shall merely endorse 
that Employment Card with relevant entries. On termination of employment the 
Employment Card shall again be endorsed by the  contractor and returned to the 
worker. 

 
(IV) Wage book and wage slip etc :  The  contractor  shall issue an attendance-cum-

wagecard as per Form-IV to each worker on the day of work or entry into his 
employment. 

 
 
FORM-IV 
 
Attendance :- Cum–wage card 



Card No..............................................................................Dated................................... 
Name of contractor.............................................................................................................. 
Name of worker.................................................................................................................. 
Name of work......................................................................................................... 
Address.......................................................................................................................... 
Designation....................................................................................................................... 
Rate of wages 
Date   Attendance   Signature of person   Remarks 
        marking attendance 
1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
 
7. Register  of  unpaid  wages : The contractor shall maintain a register  of  unpaid  

wages in such forms as may be convenient at the place of work but the same shall 
include the following particulars : 

 
 a) Full particulars of the labourers whose wages have not been paid. 
 b) Reference number of the muster roll and wages register. 
 c) Wage period. 
 d) Rate of wages. 
 e) Total amount not paid. 
 f) Reasons for not making payment. 
 g) How the amount of unpaid wages was utilized. 
 h) Acquaintance with dates. 
 
8. Register of accidents : The contractor shall maintain a register of accidents in such 

from as may be convenient at the work place but the same shall include the following 
particulars : 

 
 a) Full particulars of the labourers who met with accident. 
 b) Rate of wage. 
 c) Sex. 
 d) Age. 
 e) Nature of accident and cause of accident. 
 f) Time and date of accident. 
 g) Date and time when admitted in hospital. 
 h) Date of discharge from the hospital. 
 i) Period of treatment and result of treatment. 



j) Percentage of loss of earning capacity and disability as assessed by medical 
officer. 

 k) Claim required to be paid under workmen's Compensation Act. 
 l) Date of payment of compensation. 
 m) Amount paid with details of the persons to whom the same was paid. 
 n) Authority by whom the compensation was assessed. 
 o) Remarks. 
9. Fines and deductions which may be made from wages : 

 
(i) The wages of a worker shall be paid to him without any deductions of any kind 
except the following : 

 a) Fines. 
  List of acts and omission for which fine can be imposed : 
  
1. Willful insubordination or disobedience, whether alone or in combination with 

another. 
  
2. Theft, fraud or dishonesty, in connection with contractors business or property of the 

SJVN. 
  
3. Taking or giving bribes or any illegal gratification. 
  
4. Habitual late attendance. 
  
5. Drunkenness, fighting, riotous or disorderly or indecent behavior. 
  
6. Habitual negligence. 
  
7. Smoking near or around the area where combustible or other materials are stacked. 
  
8. Habitual indiscipline 
  
9. Causing damage to work in progress or to property of the SJVN, the contractor. 
  
10. Sleeping on duty. 
  
11. Malingering or slowing down work. 
  
12. Giving false information regarding name, age father's name. 
  
13. Habitual loss of wage cards supplied by the employer. 
  
14. Unauthorized use of employer's property or manufacturing making of unauthorized 

articles at the work places. 
 



15. Bad  workmanship  in  construction  and  maintenance  by  skilled workers 
which is not approved by the Deptt. and for which contractors are penalized. 

  
16. Making false complaints and/or misleading statements. 
  
17. Engaging in trade within the premises of the establishment. 
  
18. Any unauthorised divulgence of business affairs of the employer. 
  
19. Collection or canvassing for  the collection of any money within the premises of any 

establishment unless authorised by the employer. 
 
20. Holding meeting inside the premises without previous sanction of the 
employer. 
 
21. Threatening or intimidating any workman or employer during the working 
hours within the premises. 
 
(b) Deductions for absence from duty  i. e.  from the place or the places where by 
the terms of his employment he is required to work. The  amount  of  deduction  shall   
be in proportion to the period for which he was absent. 
 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
persons for custody, or for loss of money or any other deduction which he is required 
to account where such damage or loss is directly attributable to his neglect or 
default. 
 
(d) Deduction for recovery of advances or for adjustment of over payment of 

wages, Advances granted shall be entered in register. 
  
(e) Any  other  deduction  which the Central Government or Himachal Pradesh 

Government or SJVN may from time to time allow. 
ii) No fine should be imposed on any workers save in respect of such acts and 

omission on his part   as have been approved of by the Chief Labour 
Commissioner or any other person authorised by the Himachal Pradesh 
Government. 

 
iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages untill the workers has been given an 
opportunity of showing cause against such fines or deduction. 

 
iv) The total amount of  fine  which may be imposed  in  any  one  wage  period 

on a worker  shall not exceed an amount equal to three paise in a rupee of the 
wages, payable to him in respect of that wages period. 

 



v) No  fine  imposed on  any worker shall be recovered form him by instalment or 
after the expiry or sixty days from the date on which it was imposed. 

 
vi) Every fine shall be deemed to have been imposed on the day of the Act or 

omission in respect of which it was imposed. 
 
10. Register of Fines etc. (i) The contractor shall maintain a register of fines and a 

register of deductions  for  damage  or  loss  in forms No. 1 and 2 respectively which 
should be kept at the place of work. 
 
ii) The contractor shall maintain both in English and the local Indian Language  a  
list approved  by the Chief Labour Commissioner or any other persons authorised  by  
Himachal  Pradesh  Government clearly stating the act and omission for which 
penalty  of  fine  may  be imposed on a workman and display it in a good condition in 
a conspicuous place of the work. 

 
11. Preservation of register : The wage book, the wage slips, the register of unpaid 

wages, the register of accidents, the register of fine, deduction required  to  be  
maintained  under these regulations shall be preserved for 24 months after the date 
of last entry made in them and shall be made available for inspection by the 
Engineer-In-Charge. Labour  Welfare  Officer  or any  other  officer authorised by the 
Ministry of W. H. & S. or Himachal Pradesh Government or SJVN in this behalf. 

 
12. Power of labour welfare officer to make investigation enquiry : The labour welfare 

officer or other person authorised by the Central Government or Himachal Pradesh  
with  a  view  to  ascertaining and enforcing due and proper observance of the fair 
wage  clause  and  the  provisions  of  these regulations. He shall investigate into any 
complaint regarding the default made by the contractor sub-contractor in regard to 
such provision. 

 
13. Report of labour welfare officer : The labour welfare officer or other persons 

authorized as aforesaid shall submit a report of result of his investigation  or  enquiry  
to  the  Executive  Engineer concerned indicating the extent, if any, to which the 
default has been committed, with a note that necessary deduction from the 
contractors, will be made and the wages and other dues be paid to the labourers 
concerned. In case an appeal is made by the contractor under  clause  14  of  these 
regulations actual payment to labourers will be made by the Executive Engineer after 
the Regional Labour Commissioner has given his decision on such appeal. 
The Divisional Engineer shall  arrange  payments to the labourers concerned within 
45 days from the receipt  of  the  report  from the labour welfare officer or the 
regional labour commissioner as the case may be. 

 
14. Appeal against the decision of labour welfare officer : Any person aggrieved by the 

decision and recommendations or the labour Welfare Officer or other person so 
authorised may appeal against such decision to the Regional Labour Commissioner 
concerned  with  30  days  from the date of decision. Forwarding simultaneously a 



copy of his appeal to the Executive Engineer concerned but subject  to  such  
appeal,  the  decision  of the officer shall be final and binding upto the contractor. 

 
15 Prohibition regarding representation through lawyer : 
  
i) A  workman  shall  be  entitled to be represented in any in investigation or enquiry 

under these regulations by : 
  
a) An officer a registered trade union of which he is a member. 
  
b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a), is affiliated. 
 
c) Where the workers is not a member of any registered trade union, by an 
officer of an registered  trade  union, connected with or by any other workman, 
employed in, the industry in which the workers is employed. 
 
ii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulation by : 

  
a) An officer of an associations of employers of which he is member. 
  
b) An officer of a federation of associations of employers to which the association 

referred to in clause (a) is affiliated. 
 
c) Where the employer is not a member of any association of employer, by an 
office  of association of employer connected with or by any other employer,  engaged  
in   the  industry  in which the employer is engaged. 
 
iii) No  party  shall  be  entitled  to be represented by legal practioner in any 
investigation or enquiry under these regulations. 

 
16. Inspection of Books and Slips : The contractor shall allow inspection of the wage 

books and the wage slip, the register or unpaid wages, the register of accident and  
the  register of fines and deductions to any of his workers or to his agent at a 
convenient time and place after due notice is received or to the labour welfare officer 
or any other person, authorised  by  the  Central  Government or H. P. Govt. on his 
behalf. 

 
17. Submission  of  Returns : The contractor shall submit periodical returns as may be 

specified from time to time. 
 
18. Amendments : The Central/H. P. Government, SJVN may, from time to time, add to 

or amend the  regulations and on any question as to the application, 
interpretation or effect of those regulation the decision of the Chief Labour 
Commissioner or Deputy Chief-Labour Commissioner  Government  of  India  or  any 



person authorised by Himachal Pradesh Government, SJVN in this behalf shall be 
final. 

 
Form -i 
Register of fines; regulation 10 (1) 
Sl. Name  Father's/ Sex Depart. Nature Whether Rate   
Date     Date     Remarks 
No.   Husband's  ment  and day workman of   
and     on 
   Name     of the  showed wages  
amount  which 
        offence caused    of 
fine  fine 
        for which against 
 imposed  realised 
        fine  fine or 
        imposed not, if so, 
          enter date 
1 2  3  4 5  6  7  8    9
      10  11 
 
Form -ii 
regulation 10 (1) 
Register of Deductions for Damages or loss caused to the 
employer by the neglect or default of the employed persons. 
 
 
Sl. Name  Father's/ Sex Depart. Damage Whether Date   
No. of   Date     Remarks 
No.   Husband's  ment  or loss workman and instal- on 
   Name     caused showed amount  
ment   which 
        with date deducti- of    if
 deduc- 
          ons  deduc-   
any tion 
            tions 
 realised 
           
1 2  3  4 5  6  7  8    9
      10  11 
 
 
Form -iii 
employment card regulation 6 (iii) 



Name and sex of the 
worker............................................................................................................. 
Age or date of 
birth........................................................................................................................... 
Father's Name......................................................... Indent faction 
mark............................................... 
Address.....................................................................................................................................
......... 
Particulars of next of his kin (wife and children, if any) or of dependent next of kin, in case 
the worker has no wife and child. 
Name........................................................................................................................................
........... 
..................................................................................................................................................
........... 
Full address of department (specify village, district and state) 
 
 
Sl. Name &  Particulars of  Total period Actual     Leave taken (number 
No. address of  work site and  for which  number of    of days 
should be 
 employer  description of  the worker  days worked  specified) 
 (specify  work done   is employed 
 whether a      (from-to) 
 contractor or 
 sub contractor) 
1        2            3           4             5 
  6 
 
 
Give Sl. No.  Nature of Wage period Wage rate  Total wage     
Remarks        Sign ofas on reverse work done   (with  
 earned by the employer 
   period wise    particulars  worker during 
        of unit in case the period 
        of piece work) shown under 
           column (5) 
 
 
        7       8  9        10         11  12         13 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
N. B. If the worker is employed both in piece and the rate, relevant entries in each case 
 should be made separately 
 
Responsibilities under contract labour 
(regulation and abolition) act 1970 
Licensed Contractor 
 
(1) It should be ensured that no contractor be engaged for undertaking any work through 
contract labour unless a Licence has been obtained by such contractor from the Labour 
Department (State) in requisite Form. This is also applicable to the sub-contractors 
engaged in the establishment. 
 
(2) Form of certificate of principal employer needs to be issued duly signed by the 
principal employer as declared in the Registration Certificate in Form–V. As regarding 
issuance of such Certificate in respect of sub-contractor signature of the contractor 
recommending such issuance should be obtained. The contractor while issuing such 
recommendation should clearly state that he shall be bound to follow provisions of the Act 
and rules framed therein and shall be liable for any default on the part of such sub-
contractor. It should be ensured that the no. of sub contractors to be engaged are kept 
minimum. 
 
(3) The Nodal Officer of the HR Department should maintain a register duly endorsing 
the details of the contractor and the Licence No., periodicity etc. and ensure that the 
Licence is renewed before its expiry. 
Welfare And Health Of Contract Labour 
 
(1) The provisions of the contract Labour Act with respect to the aforesaid provisions 
should be clearly brought to the knowledge of the principal contractor and the sub 
contractor in respect to maintenance of canteen, rest room, facility of wholesome drinking 
water, first aid facility etc. and ensure that the same is being properly maintained so as to 
avoid any liability of principal employer on such account. The site in-charge should be 
informed about the above so that the same is monitored by him or his authorized 
representative. 
Responsibilities For Payment Of Wages 
 



(1) As per the provisions of the Act contractor is responsible for disbursing wages to 
each worker employed by him before expiry of 7th day of the month. 
 
(2) The Engineer-in-Charge shall nominate a representative duly authorized by him to 
be present at the time of disbursement of wages by the contractor every month. The 
authorized representative of the EIC shall record under his signature a certificate at the end 
of the entries in the register of wages in the following form 
 (i) "Certified that the amount shown in Column No.___________has been paid to 
the    workman concerned in my presence 
on_________________at___________________ 
 
(3) It should be clearly understood that in case the contractor fails to make payment of 
wages within the prescribed period or make short payment then the principal employer shall 
be liable to make payment and wages in full or the unpaid balance to the contract labour 
employed by the contractor. However, such amount shall be recoverable from the 
contractor from any amount payable to the contractor under any contract. 
 
Maintenance of Registers and other records. 
Registers to be maintained by the principal employer 
Register of contractors in form-XII. 
Registers to be maintained by the contractor. 
 
(1) Register of persons employed in Form XIII. 
 
(2) Muster Roll and Register of Wage in Form XVI, and Form XVII. Register of 

deductions   for damage or loss, Register of fines and Register advances in 
Form XXI and XXII  respectively. 

 
(3) Register of overtime in Form XXIII. 

All registers and other records required above shall be maintained complete and up 
to date and available in English or Hindi. 

 
(4) Where no deduction or fine has been imposed or no overtime has been worked 

during the wage period a nil entry shall be made across the body of the register at 
the end of the wage period. 
Employment Card 

 
Every Contractor is required to issue an Employment Card within three days of employment 
to contract labour. 
Notices 
 
(1) Notices showing register of wages, hours of work, wage periods, dates of payment of 

wages, names and address of the inspectors having jurisdiction should be displayed 
in English and Hindi at the establishment site by the principal employer/contractor. 

 



(2) The principal employer or the contractor shall display the abstracts of the Act and 
rules in English and Hindi. 
Returns 

 
(1) It may be ensured that every contractor including sub-contractor sends half yearly re 

turn in Form XXIV (in duplicate) to the Licence Officer not later than 30 days from the 
closure of the half year. 

 
(2) It should be ensured that the principal employer sends annual return in Form XXV so 

as to reach the registering officer concerned not later than the 15th February 
following the end of the year to which it relates. Collection of data and sending return 
will be the responsibility of the HR Department. 
Inspections 

 
(1) Representative of HR Department should inspect the records of the establishment of 

the contractor once in three months to ensure the compliance of the provisions for 
contract labour (R&A) Act/rules. A schedule for inspection may be prepared and 
finalized in consultation with the Engineer-in-Charge. 
 
Responsibilities under inter state migrant workmen act 1979 and rules framed there 
in. 

 
(1) The principal employer to which the provision of the Act applies is required to obtain 

registration certificate from the registering officer under the Act. 
 
(2) The contractors engaging inter state migrant workmen are required to obtain 

separate Licence under the Act employing five or more inter state migrant workmen. 
Duties and Obligations of Contractor 

 
(1) Every contractor engaging inter state migrant workmen are required to furnish  

Return in form X to the State Labour Department with a copy to the principal 
employer. 

 
(2) Every contractor shall issue to every inter-state migrant workman a Pass Book in 

fixed with their passport size photograph for their workmen in Hindi containing the 
following details. 

  
(i) Date of recruitment; 
  
(ii) Date of employment; 
  
(iii) The name and place of the establishment wherein the workman is employed; 
  
(iv) The period of employment; 
  
(v) The proposed rates and modes of payment of wages; 



  
(vi) The displacement allowance payable; 
  
(vii) The return fare payable to the workman on the expiry of the period of his 

employment and in such contingencies as may be prescribed and in such other 
contingencies as may be specified in the contract of employment; 

  
(viii) Deduction made; and 
  
(ix) Name and address of the next kin of migrant workman; 

Displacement Allowance 
(1) The contractor shall pay Displacement Allowance at the time of recruitment to each 
workman equal to 50% of the monthly wages payable to him in addition to the normal 
wages which shall not be refundable. 
Journey Allowance 
 
(1) A Journey Allowance of a sum not less than the fare from the place of residence of 
the inter-state migrant workman in his state to the place of work shall be payable by the 
contractor for both outward and return journeys including wages for such journey. 
Other facilities 
 
The contractor is liable to provide the following : 
 
(1) Provide and maintain suitable accommodation during the period of their employment. 
 
(2) Provide medical facilities free of cost for treatment of ailment of self and any member 
of his family may suffer during the employment including hospital charges, travel expenses 
for the patient from place to his her residence to the hospital and back. 
 
(3) Contractor shall provide protective clothing to the workmen including woolen 
clothing's before onset of winter season of the area. 
 
(4) In case of fatal accident or serious bodily injury to any such workman, the contractor 
shall promptly report to the State Authorities and also to the next kin of the workman. 
 
Responsibilities for Payment of Wages 
 
The provisions as per Contract Labour Act shall be applicable. However, in addition to the 
same other payments as per the provisions of the Act as mentioned above shall have to be 
ensured by the principal employer. The provisions of welfare and health of the contract 
labour as per the provisions of the Contract Labour Act shall also be applicable to the inter- 
state migrant workmen. 
Maintenance of Registers and Records 
 
Every principal employer shall maintain register of contractors in Form-XII. 
Contractor 



 
Every contractor shall maintain register of persons employed in Form-XIII, displacement-
cum- outward journey allowance register in Form XV and XVI. 
Returns 
 
Periodical returns, display of abstracts of the rules, notices etc. as per the Contract Labour 
Act and rules shall also be followed in this case. 
Responsibilities under workmen compensation act 1923 
 
(1) Principal employer shall ensure Notification of Commissioner for workmen 
compensation by the State Government. The liabilities under the Act including payment of 
compensation etc. shall be clearly brought to the notice of the contractor including sub 
contractor at the commencement of the contract. 
 
(2) It should be ensured that the compensation in case of fatal accident as well as non 
fatal accident to any contract labour arising out of and during the course of employment is 
deposited with the Commissioner as per the provisions of the Act immediately. 
Report of fatal accident and serious bodily injuries 
 
(1) In case of fatal accident and any serious injury occurring in the premises of the 
establishment report may be sent to the Commissioner, Inspector of Factories (State), Chief 
Medical Officer and other authorities under the Act including CMD and Directors. 
 
(2) An inquiry may be conducted by the Safety Officer and other member to be 
associated as per the approval of the head of the establishment to inquire into the cause of 
accident and suggest remedial measures to avoid recurrence of such accidents. 
Returns 
 
(1) It should be ensured that the principal employer/contractor engaging the contract 
labour submits annual returns in terms of the schedule every year to the authority as 
notified from time to time. 
Safety and Health 
 
It shall be the endeavor of principal employer to ensure as far as reasonably practical health 
and safety of all contract labours working in the project/factory. The objective should be to 
develop safety consciousness among all employees including contract labour. The basic 
motto should be to bring about improvement in the overall work environment by timely 
monitoring and having adequate control in operation resulting in the reduction in accidents. 
 
The contract provision regulating the Health and Safety aspect shall be closely coordinated 
by the Safety Officer as well as the in-charge of Safety in respect of Contractor's 
establishment. The Safety Officer shall conduct regular monitoring of Health and Safety 
aspects and conduct Safety Committee Meetings as well as Safety Audit. The contents of 
the Safety Assurance Plan which forms part of the agreement shall be complied with. 
Responsibilities under Minimum Wages Act 1948 
 



(1) It has to be ensured by the principal employer that the wages paid by the contractor 
to its labours are as per the wage formula including DA differential in terms of the contract 
provisions laid down in the contract. 
 
(2) In no case such wages should be less than the minimum wage prevailing in the State 
for such scheduled employment and as revised from time to time. 
 
(3) The Engineer-in-Charge or his representative while certifying the wages being 
disbursed by the contractor in his presence should verify the same. 
Responsibilities under Employees Provident Fund and Miscellaneous Provisions Act 1952 
 
(1) It has to be ensured by the principal employer that the contractor including the sub 
contractor obtains independent PF Code from the office of RPFC, Shimla before engaging 
contract labour. 
 
(2) Deductions in terms of the provisions of EPF Act 1952 should be made from the 
wages payable to the contract labour. 
 
(3) Matching contribution equal to the contribution/deduction made from each contract 
labour should be made by the contractor and deposited with the RPFC, Shimla every 
month. 
(4) A copy of the PF monthly return submitted to the RPFC should be obtained from 
each, contractor by the Nodal HR Officer. 
 

(5) It should be ensured by the principal employer that the register and records be 
maintained by the contractor under the EPF Act 1952 is maintained properly and be 
inspected accordingly. 
 
Inspection 
 
Representative of HR Department should carryout inspection of the contractor's 
establishment once in three months or on lesser frequency as need be to ensure 
compliance of the labour laws. 
 
An inspection report may be prepared bringing out details of deviation/violation. Such report 
should be submitted to Project-in-Charge with a copy to CC and contractor. 
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TOWARDS NJHPS SURGE SHAFT

Toe steps in CC 1:2:4

1.80

5.20

4.00

4.60

10.00

8.00

6.00

0.60 0.300.30

1.20
1.80

C C'

B B'

A A'

NOT TO SCALE

1.50
1.00

6.00

2.983.02

SECTION AT A-A'

2.50

3.073.00

2.50

1.50

SECTION AT B-B'

2.502.50

4.00

10.00

8.00

SECTION AT C-C'

1.50

2.502.50

4.16

PLAN AND CROSS SECTIONS OF THE CULVERT, CATCH PIT AND PROTECTION WORKS
AT SALEDA KHADD ACROSS THE APROACH ROAD TO NJHPS SURGE SHAFT

X X'

7.28

6.98

3.74

Parapet
0.45

1.20



PCC 1:5:10, 23 Cm Thick

CC 1:3:6 R/walls

45 CM thick boulder Filling

Weep holes

1.86

0.75 0.75

1.37

1.02 1.02

1.37

1.86

0.30

3.003.00

CC 1:2:4

0.36 3.62

4.13

7.28

1.491.49

3.683.56

1.73 1.87

1.25

3.10

PCC 1:4:8



1.20

0.45

0.75

0.305.72

0.30

1.30
1.00

DETAIL OF RAILING ON BACK SIDE R/WALL OF CATH PIT

PLAN

ISA 65*65*5MM

ISA 65*65*5MM 30 CM LONG FOR HOLD FAST

ISMC 100 MM VERTICAL POSTS

0.45

1.20

5.72

0.75



ISMC 100MM PLACED VERTICALLY

ISA 65*65*5MM

ISF 50*5MM



PLAN SIDE VIEW

ELEVATION

1.20 0.60

0.75

1.20

0.75

PARPETS

0.60



Registered & 
Corporate Office 

SJVN Corporate Head Quarter, Shanan, 
Shimla, Himachal Pradesh Pin No.-171006 
 

Expediting 
Office 

SJVN Limited, Office Block, Tower-1, 6th floor, 
NBCC Complex, East Kidwai Nagar, New Delhi-
110023. 
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(भारत सरकार तथा हििाचि प्रदेश सरकार का साांझा उपक्रि)   
(A  NAV  Ratna  Company) 
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लसन ् सांख्या  ( CIN No. ) L40101HP1988GOI008409 

 
 

fufonk vkeU=.k lwpuk 
,ltsoh,u fyfeVsM dh vksj ls fuEufyf[kRk dk;Z ds fy, ,~rn}kjk ,p ih ih MCy;wMh @ 

lhihMCy;wMh@,pih,lbZch@lkoZtfud midzeksa@fdlh ljdkjh@v/kZljdkjh laxBu ds lkFk Hkou ,oa lM+d o vU; flfoy dk;ksZ ds 

fy, lwphc) ih,ih laoxZ ls mi;qDr Js.kh ds iathd̀r / योग्य Bsdsnkjksa (Except JV/ Consortium) }kjk f}cksyh ç.kkyh के अंतर्गत 

खलुी bZ-fufonk,a vkeaf=r dh tkrh gSa %& 

 

 fufonk 

dzekad  

dk;Z dk uke vuqekfur 

ykxr 

:Ik, esa  

fufonk 

nLrkost dk 

ewY; 

Ck;kuk 

jkf'k  

Ckksfy;ksa dks 

डाउनिोड 
djus dh 

अांलति frfFk 
एवां सिय 

Ckksfy;ksa dks 

अपिोड djus 

dh अांलति 

frfFk एवां 
सिय 

Ckksyhsa [kqyus 

dh  frfFk 
एवां सिय                  

dk;Z 

iwjk 

djus 

dh 

vof/k  

ihlhMh   

2993 

Restoration of 
catch pit for 
existing Hume 
pipe culvert and 
check dams at 
Saledha  Khadd 
across the 
approach road 
to Surge Shaft 
of NJHPS, Distt 
Shimla HP  

 
1296289/- 

    
     1770/-   
(Rs. 1500/-
+ GST 
@18% i.e. 
Rs. 270/-) 

      

25926 

 
22.09.2026    
(18:00 Hrs.) 
   ls 

   13.10.2026 
   (12:00 Hrs.) 

   
  14.10.2026 
 (13:00 Hrs) 

 
 14.10.2026 
(14:00 Hrs) 

    
   03 
  eghने 

fVIi.kh%& 

i) foLrr̀ fufonk vkea=.k lwpuk] fufonk nLrkost] vkbZ-,Q-ch-] बीओक्यू  vuqlwph&1 (सािान्य सूचना एवां cSad [kkrk fooj.k) 
,oa vuqlwph-2 csclkbZV https://etender.sjvn.co.in ij fnukad  22.09.2026 (18:00hrs)  ls miyC/k gSA foLrr̀ 

fufonk vkea=.k lwpuk] vkbZ-,Q-ch-] www.sjvn.nic.in & www.eprocure.gov.in  पर भी उपलब्ध होर्ाA 
           

ii) cksfy;ksa dks bySDVªksfudyh bZ-VsfUMfjax ds ek/;e ls https://etender.sjvn.co.in ij tek fd;k tk,A  

 

iii) fdlh Hkh 'kqf) vkSj la'kks/ku dks] ;fn dksbZ gqbZ rks] mls https://etender.sjvn.co.in ij viyksM dj fn;k tk,xk A vr% 

lHkh cksyhnkrkvksa ls vuqjks/k gS fd cksyh tek djus dh fu/kkZfjr frfFk rd 'lkbZV' dks fu;fer rkSj ij ns[krs jgsa A  

 

                                                                 For & on behalf of SJVN Ltd 
 

             

 

             mi egkizcU/kd 
                  izki.k ,oa lafonk foHkkx] 

           ,uts,pih,l] ,ltsoh,u fy0 ]  

                                                           >kdMh&172201 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
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NOTICE  INVITING  TENDERS  
 

            Open e-tenders from PAP (Project Affected People) category under two bid system are 
hereby invited on behalf of SJVN Limited from appropriate class of registered/ eligible contractors 
(Except JV/ Consortium) for road, building and other civil works enlisted with HPPWD / CPWD / 
HPSEB / Public Undertakings / any other Govt./ Semi Govt. Organization for the following work : - 

 
 Tender 
 No. 

Name of Work. Estimated 
Cost. 
(In Rs.) 

 Tender 
 Documents   
cost 
  (In Rs.) 
 

EMD 
(In Rs.) 

Date of 
availability/ 
downloadi
ng of bid 
document. 
 

 Last date of 
submission/ 
uploading of 
bids. 

 Date of 
opening of 
bid 

Compl
etion.   
Time 
 

PCD    
2993 

Restoration of 
catch pit for 
existing Hume 
pipe culvert 
and check dams 
at Saledha  
Khadd across 
the approach 
road to Surge 
Shaft of 
NJHPS, Distt 
Shimla HP 

 
1296289 

    
     1770/-   
(Rs. 1500/-
+ GST 
@18% i.e. 
Rs. 270/-) 

      

25926 

 
22.09.2026    
(18:00 Hrs.) 
     To  

    13.10.2026 
 (12:00 Hrs.) 

   
 14.10.2026 
 (13:00 Hrs) 

 
 14.10.2026 
(14:00 Hrs) 

    
  03 

   Months 

Note :-  
(i)    The detailed NIT, Tender document, IFB, BOQ , Schedule-1 (General Information & Bank Account 

Detail) & Schedule-2 shall be available at https://etender.sjvn.co.in w.e.f. 22.09.2026 (18:00hrs). The 
detailed NIT, IFB shall also be available at www.sjvn.nic.in, & www.eprocure.gov.in.  

 

(ii)     The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 
 

(iii) The corrigendums and amendments if any shall be uploaded on  https://etender.sjvn.co.in and above 
websites, therefore, all bidders requested to frequently visit the web sites till the schedule date of 
submission of bid. 

 
                                                                                                  For & on behalf of SJVN Ltd  
                                                         

             Dy. General Manager, 
               Procurement & Contract Deptt., 

    NJHPS, SJVN Ltd., Jhakri, Distt. Shimla (HP). 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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   fuca/ku ,oa 'krsZa%% 

1- cksyh tek djuk%&  

(अ) fufonk esa fuEufyf[kr :Ik ls दो Hkkx fufgr gksa%&  
(क)  rduhdh - okf.kfT;d cksyh% 

Hkkx-I: Techno-Commercial Bid comprises of the following:- 
1.  EMD/Bid Security  
2.  Cost of tender Document 
3.  Registration certificate as contractor (Except JV/ Consortium) for road, building 

and other civil works enlisted with HPPWD / CPWD / HPSEB / Public 
Undertakings / any other Govt./ Semi Govt. Organization. 

4. GST No., PAN  
5.  EPF Code No. ( Working status- live establishment),  
6.  Schedule -I & Schedule-II  
7.  Bid security Declaration as per Annexure - B,  
8.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on Banning of 

Business Dealings),  
9.  Undertaking of Self certification regarding Local  content as per Annexure-E  
10.  Undertaking as per Annexure - F 
11.   Undertaking as per  Annexure- H   
12. Documents as per  Qualification requirements clause- 5 below 

 (I)  The bid documents shall be uploaded electronically and submitted online 
alongwith scanned copies of all the requisite documents. Some of the documents 
viz. Bid Security  is required to be submitted in physical form also. 

 (II)   The time limit for submission of documents required in physical form shall be ten 
(10) days after the deadline for submission of e-bids in respect of following 
documents:-  

(i) Bid security/ EMD (If not received online) 
(ii) Any other documents required to be submitted in physical form in addition 

to above as per the requirement of particular tender. 

(III) ऊपर लनहदिष्ट अवलि के बाद जिा हकए गए भौलतक रूप िें िूि दस्तावेजों पर ववचार निीां हकया जाएगा और ऐसी 
बोलियों को late bid के रूप िें िाना जाएगा। यहद भौलतक रूप िें िूि दस्तावेज ई-बोिी के साथ पििे जिा की गई 
स्कैन की गई प्रलतयों से लभन्न पाए जाते िैं, तो बोलियों को non-responsive िाना जाएगा.   

     ([k-)  ewY; cksyh% & 

  Hkkx&II & ewY; cksyh  
     (ग)  उपरोक्त डायनालिक शेड्यूि को ऑनिाइन भरना िै। िूल्य बोिी िूल्याांकन के लिए केवि डायनलिक 

अनुसूची िें बोिीदाता द्वारा उद्धतृ दर पर ववचार हकया जाएगा A  
2- cksyh dk [kksyk tkuk%  

 Ckksyh fuEufyf[kr dze ls [kksyh tk,axh%&  

I) loZizFke] Hkkx&I ;Fkk% rduhdh&okf.kfT;d Hkkx dks [kksyk tk,xk A  

II)  Hkkx&II ;Fkk ewY;-cksyh dsoy mUgha QeksaZ dh [kksyh tk,xh ftudk Hkkx-I Ik;kZIr :Ik ls vuqdwy ik;k 

tk,xkA सफि बोिीदाताओां को आवश्यक जानकारी केवि वेबसाइट के िाध्यि से दी जाएगीA 
     3-  dk;Z gsrq fufonk] fufonkvksa ds [kqyus dh frfFk ls 90 fnu dh vof/k ds fy, Lohd`r gsrq [kqyh jgsxh A  
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 TERMS AND CONDITIONS : 

 

1.       BID SUBMISSION : 
 

(A) The tender shall be comprises of two parts in the following manner : 
 

(b)   Techno-Commercial Bid: 
            Part-I – EMD/Bid Security  

1.  Cost of tender Document 
2.  Registration certificate as contractor (Except JV/ Consortium) for road, building and 

other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any 
other Govt./ Semi Govt. Organization. 

3. GST No., PAN  
4.  EPF Code No. ( working status- Live Establishment),  
5.  Schedule -I & Schedule-II  
6.  Bid security Declaration as per Annexure - B,  
7.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on Banning of 

Business Dealings),  
8.  Undertaking of Self certification regarding Local  content as per Annexure-E  
9.  Undertaking as per Annexure - F 
10.   Undertaking as per  Annexure- H   
11. Documents as per  Qualification requirements  clause 5 

 

(I) The bid documents shall be uploaded electronically and submitted online along with scanned 
copies of all the requisite documents. Some of the documents viz. Bid Security is  required 
to be submitted in physical form also. 

 

 (II) The time limit for submission of documents required in physical form shall be ten (10) days 
after the deadline for submission of e-bids in respect of following documents:-  

(i) Bid security/ EMD (If not received online) 
(ii) Any other documents required to be submitted in physical form in addition 

to above as per the requirement of particular tender. 
(III) The original documents in physical form submitted after the period as specified above shall 

not be entertained and such bids shall be treated as late bids. If the original documents in 
physical forms are found to be at variance than the scanned copies submitted earlier 
alongwith e-bids, the bids will be treated as non-responsive.    

(c) Price bid : 
 

                Part-II- Price bid  
 

   (B) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder only 
in the dynamic schedule shall be considered for price bid evaluation.  

 

2. BID OPENING : 
  
           The bid shall be opened in the following sequence: 
 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 
     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found 

Techno commercially responsive. Necessary information will be given to successful 
bidders through website only. 

3. Tender for works shall remain open for acceptance for the period of ninety (90) days from 
the date of opening of tenders.  
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4. Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
4.1 The cost for purchase of bid document is Rs. 1770/- (Rupees one  thousand seven 

hundred seventy  only) (Non-refundable) i.e. (Rs. 1500/- +GST @18% i.e. Rs.270/-). 
4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the 

bid amounting to Rs. 25926/- (Rupees Twenty Five Thousand Nine Hundred Twenty 
Six only). This EMD/Bid security is to be submitted through online [on the bank 
Account No. mentioned at clause No. 4.3 below] or FDR/TDR as mentioned at 4.4 
below. 

 

4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be           
submitted / deposited through   RTGS/NEFT in the below Bank account details: 
 Bank Name: State Bank of India 
 Branch: Shahnan, Shimla H.P 171006  
 Account Number: 10835926299  
 IFSC code: SBIN0063985 

4.4  

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN 
Limited or its Bank or its service provider would not responsible for the same. 

   

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 
FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The 
EMD (Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be 
submitted by the deadline of submission of physical documents indicated above at Sr. 
No. 1 (A) (a) (I, II & III) in a sealed envelope through post / courier or by hand on the 
address of HOD  (P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla 
(HP)-172201, failing which the bid shall be considered as non-responsive & financial bid 
will not be opened. 
 

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations 
Cheque will not be considered. 

 

4.5  Bid security shall remain valid for a period of 45 days beyond the original bid validity 
period and beyond any extension subsequently requested. Any correction, alteration and 
addition in computer generated / other hand written instrument subsequently needs to 
attested by the appropriate authority of bank. 

 

4.6 Being Civil work tender MSEs/NSIC/Startup India registered firms are not 
exempted from the submission of Cost of Tender Document & Earnest Money 
Deposit/Bid Security. 

 4.7    EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the 
bid in any respect with in the period of validity of the bid. The EMD of the successful 
bidder shall be retained as contract security until such period the contractor furnishes 
the required security deposit and shall be release within 30 days from the receipt of the 
performance security & verification/confirmation thereof.  If the contractor is failed to 
fulfill his obligations, the EMD, retained as contract security shall be forfeited/necessary 
action may be taken as per bid security declaration submitted by the firm along with their 
bid. 

  

4.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30)  days  
after the declaration of result of 1st stage i.e. Technical Bid. 
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4.9  EMD of the bidder(s) will be refunded only to designate account submitted by the bidder 
at the time of registration with SJVN irrespective of mode of payment made.  
 

  4.10   No interest shall be payable by the SJVN on EMD.  
  

  4.11 Tender without cost of document & Bid security/EMD will be rejected. 
 
4.        Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
 
4.1     The cost for purchase of bid document is Rs. 1770/- (Rupees one  thousand seven  

hundred seventy  only) (Non-refundable) i.e. (Rs. 1500/- +GST @18% i.e. Rs.270 /-). 
4.2     EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the 

bid amounting to Rs. 25926/- (Rupees Twenty Five Thousand Nine Hundred Twenty 
Six only). This EMD/Bid security is to be submitted through online [on the bank 
Account No. mentioned at clause No. 4.3 below] or FDR/TDR as mentioned at 4.4 
below. 

 

4.3  The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be              
       submitted / deposited through   RTGS/NEFT in the below Bank account details: 

 

 Bank Name: State Bank of India 
 Branch: Shahnan, Shimla H.P 171006  
 Account Number: 10835926299  
 IFSC code: SBIN0063985 

              Caution: In the event of funds remitted to wrong beneficiary account number, SJVN 
Limited or its Bank or its service provider would not responsible for the same. 

 

4.4      FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 
FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The 
EMD (Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be 
submitted by the deadline of submission of physical documents indicated above at Sr. 
No. 1 (A) (a) (I, II & III) in a sealed envelope through post / courier or by hand on the 
address of HOD  (P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla 
(HP)-172201, failing which the bid shall be considered as non-responsive & financial 
bid will not be opened. 
 

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations 
Cheque will not be considered. 

4.5       Bid security shall remain valid for a period of 45 days beyond the original bid validity 
period and beyond any extension subsequently requested. Any correction, alteration and 
addition in computer generated / other hand written instrument subsequently needs to 
attested by the appropriate authority of bank. 

 

4.6  Being work tender MSEs/NSIC/Startup India registered firms are not exempted 
from the submission of Cost of Tender Document & Earnest Money Deposit/Bid 
Security. 

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the 
bid in any respect with in the period of validity of the bid. The EMD of the successful 
bidder shall be retained as contract security until such period the contractor furnishes the 
required security deposit and shall be release within 30 days from the receipt of the 
performance security & verification/confirmation thereof.  If the contractor is failed to 
fulfill his obligations, the EMD, retained as contract security shall be forfeited/necessary 
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action may be taken as per bid security declaration submitted by the firm along    with 
their bid.  

 4.8   The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30)  days  
after the declaration of result of 1st stage i.e. Technical Bid. 
 

4.10  EMD of the bidder(s) will be refunded only to designate account submitted by the bidder 
at the time of registration with SJVN irrespective of mode of payment made.  
 

  4.10   No interest shall be payable by the SJVN on EMD.  
  

  4.11 Tender without cost of document & Bid security/EMD will be rejected. 
 

     5-    visf{kr ;ksX;rk,a%  

 

cksyhnkrk }kjk cksfy;ksa dks tek djus ls iwoZ ;g lqfuf'pr djuk muds Lo;a ds fgr esa gksxk fd 

os  fuEufyf[krkuqlkj visf{kr ;ksX;rkvksa dks iwjk djrk gks vkSj bu lHkh dh izfr;ksa dks rduhdh-
okf.kfT;d cksyh ds lkFk layXu (upload) dj izsf"kr djsa%&  

 

SJVN Limited has to finalize its tender within a limited time schedule. Therefore it 
may not be feasible in all case for SJVN Limited to seek clarifications in respect of 
incomplete offers.  The decision will be made based on available documents. 
Prospective bidders are advised to ensure that their bids are complete in all respects 
and confirm to our terms and conditions.  Bids not complying with SJVN Limited 
requirements may be rejected without seeking any clarifications.  

 

d- viuh rduhdh-okf.kfT;d cksyh ds lkFk bPNqd fufonkdjksa dks mudk iathdj.k@ykblsal] जी 

एस टी l0] iSu]  bZ-ih-,Q- dksM ua0 bR;kfn vko';d :Ik esa tek djuk (upload)  pkfg,A  
 

[k-  fufonk gsrq ik=rk mUgha QeZ@Bsdsnkjksa rd lhfer gksxh tks fuEufyf[kr 'krksZa dks iwjk djsaxs vkSj 

nLrkosth izek.k tek djsaxs%& 
 

(i) foRrh; VuZ-vksoj:  31 ekpZ 2026 dks lekIr िुए foRrh; o"kZ] ls xr 3 o"kksZa dh vof/k ds 

nkSjku cksyhnkrk का vkSlr okf"kZd foRrh; VuZ-vksoj de ls de ₹ 3,88,887/- (Rupees Three 
Lakh Eighty Eight Thousand Eight Hundred Eighty Seven  only) gksuk pkfg, A 

    Note: (i)  In support of above, the bidder must have to submit/upload the 
documentary proof duly certified/authenticated by a certified Chartered 
Accountant. 

i)  CA certificate should be authenticated with UDIN. 
ii)    Further any shortfall of document(s) for already submitted details/information for 

“Turn Over” along with the bid can be asked; however no such document(s) shall 
be asked if no details/information regarding the “Turn Over” is provided in the bid 
submitted by bidder(s). 

   (ii) कायि अनुभव: leku izdkj ds dk;ksZa dks lQyrkiowZd iw.kZ djus dk vuqHko tks fd fiNys 07 o"kZ dh vof/k 

esa iwjs fd, x, gksa A bu lkr o"kZ dh vof/k esa fd, x, dk;ksZa dk vuqHko tks fd fufonk vkaef=r djus okys 

ekg ls fiNys ekg dh vafre frfFk igys dk  gks] fuEu izdkj gksuk pkfg,%& 

(a)   leku izdkj ds iw.kZ fd, x, rhu dk;Z ftudh ykxr ₹ 5,18,516/- (Rupees Five  Lakh  Eighteen  
Thousand five Hundred  Sixteen  only )           

vFkok 

(b)-  leku izdkj ds  iw.kZ fd, x, nks dk;Z ftudh ykxr ₹ 6,48,145 /- (Rupees  Six  Lakh  Forty Eight 
Thousand  One  Hundred  Forty Five  only) ls de u gks A            

mailto:iathdj.k@ykblsal
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vFkok 

(c)-  leku izdkj ds iw.kZ fd, x, ,d dk;Z ftudh ykxr ₹ 10,37,031  (Rupees  Ten  Lakh   Thirty 
Seven   Thousand  Thirty  One  only) ls de u gks A  

*Remarks: - The above-mentioned values are exclusive of taxes. 
    (i) समान कार्य से तात्पर्य है:-“Civil work which involves the execution of most of the items 

related to the B.O.Q. of this work and/or civil work of higher specification”  
   (ii) In the support of similar work experience, the bidder must have to submit/upload 

documentary proof of the work experience along with copies of the B.O.Q. of the 
executed work. In case documentary proof of work experience is issued by private 
company (ies) /firm (s), then copy (ies) of TDS for the same work are also needs to be 
submitted by the bidder. 

   (iii)  Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the 
already submitted “work experience” along with bid can be sought.  However, NO new 

work experience/LOA/ Contract shall be asked during the evaluation of bids. 
 

    5.   Qualification requirements: 
Before the submission of bids the bidder in his own interest ensures that he meets the 
requisite qualification criteria as given below and shall upload copies of the same 
alongwith the techno-commercial bid: - 
 

               SJVN Limited has to finalize its tender within a limited time schedule. Therefore it 
may not be feasible in all case for SJVN Limited to seek clarifications in respect of 
incomplete offers. The decision will be made based on available documents. 
Prospective bidders are advised to ensure that their bids are complete in all respects 
and confirm to our terms and conditions.  Bids not complying with SJVN Limited 
requirements may be rejected without seeking any clarifications.  

 (A). The intending Tenderer must have their registration / license, PAN, GST No., EPF Code 
No. etc. and upload along with their Techno- commercial bid. 

(B)        Eligibility for the tender shall be restricted to those parties / contractors who will fulfill the 
following conditions and upload documentary proof: - 

(i) Financial Turnover: The Average Annual Financial turnover of the bidder during the 
last three (03) years, ending 31st March 2026 should be at least  ₹ 3,88,887/- (Rupees 
Three Lakh Eighty Eight Thousand Eight Hundred Eighty Seven  only).  
Note: (i)  In support of above, the bidder must have to submit/upload the 
documentary proof duly certified/authenticated by a certified Chartered Accountant. 
i) CA certificate should be authenticated with UDIN. 

ii)   Further any shortfall of document(s) for already submitted details/information for “Turn 
Over” along with the bid can be asked; however no such document(s) shall be asked if 
no details/information regarding the “Turn Over” is provided in the bid submitted by 
bidder(s). 

 
(ii)    Work Experience: The bidder should have an experience of having successfully completed  

similar works/contract as any of the followings criteria during last seven (07) years ending 
last day of month previous to the one in which applications are invited should be either of 
the following:  

 

 (a)  Three similar completed works costing not less than  ₹ 5,18,516/- (Rupees Five  Lakh  
Eighteen  Thousand five Hundred  Sixteen  only ) each.           

                                                                  OR 
 (b) Two similar completed works costing not less than ₹ 6,48,145 /- (Rupees  Six  Lakh  

Forty Eight Thousand  One  Hundred  Forty Five  only)  each.                 
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                                                                    OR                             
(c)  One similar completed work costing not less than ₹ 10,37,031  (Rupees  Ten  Lakh   

Thirty Seven   Thousand  Thirty  One  only)  each. 
 

*Remarks: - The above-mentioned values are exclusive of taxes. 
 
Note:- (i) Similar Works means works related to “Civil work which involves the 

execution of most of the items related to the B.O.Q. of this work and/or civil work of 
higher specification”. 

 

(ii) In the support of similar work experience, the bidder must have to submit/upload 
documentary proof of the work experience along with copies of the B.O.Q. of the 
executed work. In case documentary proof of work experience is issued by private 
company (ies) /firm (s), then copy (ies) of TDS for the same work are also needs to be 
submitted by the bidder. 

(iii)   Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for 
the already submitted “work experience” along with bid can be sought.  However, NO 

new work experience/LOA/ Contract shall be asked during the evaluation of bids. 
 

 Remarks:- Being Civil work tender MSEs/NSIC/Startup  India registered firms are not 
relaxed from the condition of Prior Financial turnover and prior work done experience . 
MSE’s/NSIC/Startup India  registered firms have to submit/upload financial turnover and 

work done experience certifícate of similar work fulfill indepedently as per Qualifying 
criteria of tender. 

 
x-     Åij of.kZr vko';drk,a U;wure gSa vkSj ,ltsoh,u fy0 fdlh Hkh vfrfjDr lwpuk dks ekaxus dk vf/kdkj 

lqjf{kr j[krh gS A  
  

6 Åij of.kZr izko/kkuksa ds gksrs gq, Hkh];fn ,ltsoh,u ds lexz fgr esa ifjfLFkfro'k vko”;d gqvk rks cksyhnkrk 

dh dk;Z {kerk vkSj dk;Z ds fu"iknu dh {kerk dks ewY;kafdr djus dk vf/kdkj ,ltsoh,u ds vius ikl 

lqjf{kr j[krk gS A  

 

  7     The item of work is given in the Bill of Quantities along with estimated rate & 
amount of the Bidding Documents. The Bidder shall be required to offer their 
rates and prices for the whole scope of work which shall include material labour , 
equipment, taxes & duties etc. except GST. The applicable GST shall be 
released separately on submission of GST invoice as per GST act. 

 
                  8.     Payment Procedure: 
 

If the payment due to the Contractor for any undisputed amount for which interim bill has 
been approved by the Engineer – in – Charge, is delayed by more than 15 days from the 
due date of payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per 
annum and acceptance thereof by Engineer in Charge, shall be payable to the Contractor 
for the actual   number of days of delay in payment of bill beyond the above said period 
of 15 days.  

 
in case of Micro & Small Enterprise (MSE) following provision shall apply:  

All the payments for the supplies and/or services (as applicable) rendered by MSEs 
(Micro & Small Enterprises) supplier/Contractor under the contract shall be released 
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within forty-five (45) days from the day of acceptance, subject to submission of invoice 
on or before the day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or 
where any objection is made in writing by SJVN regarding acceptance of Plant or service 
within fifteen days from the date of delivery of Plant or the rendering of services, the day 
on which such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal 
amount plus compound interest with monthly rests from the date immediately following 
the date agreed upon @ three times of bank rates as notified by Reserve Bank of India 
from time to time.  

 
 Remarks:- Being Civil work tender MSEs/NSIC/Startup  India registered firms are not 
relaxed from the condition of Prior Financial turnover and prior work done experience . 
MSE’s/NSIC/Startup India  registered firms have to submit/upload financial turnover and 

work done experience certifícate of similar work fulfill indepedently as per Qualifying 
criteria of tender. 
 

 (C)  The above mentioned requirements are minimum and the SJVN Limited, reserves the right 
to ask for any additional information. 

6.      Not with standing anything stated above, the SJVN Limited reserves the right to assess 

bidder’s capability and capacity to perform the works, should the circumstances warrant 
such an assessment in the overall interest of the SJVN Limited.      

7.     The item of work is given in the Bill of Quantities along with estimated rate & amount of 
the Bidding Documents. The Bidder shall be required to offer their rates and prices for 
the whole scope of work which shall include material labour , equipment, taxes & duties 
etc. except GST. The applicable GST shall be released separately on submission of 
GST invoice as per GST act. 

 
                   8.     Payment   Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill has 
been approved by the Engineer – in – Charge, is delayed by more than 15 days from the 
due date of payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per 
annum and acceptance thereof by Engineer in Charge, shall be payable to the Contractor 
for the actual   number of days of delay in payment of bill beyond the above said period 
of 15 days.  

in case of Micro & Small Enterprise (MSE) following provision shall apply :  

All the payments for the supplies and/or services (as applicable) rendered by MSEs 
(Micro & Small Enterprises) supplier/Contractor under the contract shall be released 
within forty-five (45) days from the day of acceptance, subject to submission of invoice 
on or before the day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or 
where any objection is made in writing by SJVN regarding acceptance of Plant or service 
within fifteen days from the date of delivery of Plant or the rendering of services, the day 
on which such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal 
amount plus compound interest with monthly rests from the date immediately following 
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the date agreed upon @ three times of bank rates as notified by Reserve Bank of India 
from time to time.  

 
 
 
 
 
 
 
 

 

 9     lQy cksyhnkrk dk;Z dks izkjEHk djus ls iwoZ izHkkjh vfHk;ark ds dk;kZy; esa Je dkuwu ds vuqlkj oS/k Je 

ykblsal dh lR;kfir izfr vo'; tek djk,a A  

10  dk;Z ml L-1 cksyhnkrk dks vokMZ fd;k tk,xk ftldh cksyh lexz :i ls rRor% 

(substantially) vuqdwy ik;h tk,xh A The tender has been invited on one %age figure (i.e. 
at par/ above / below basis). Bidder has to quote the %age unit rate in figure upto 2 decimal 
places and same shall be applicable uniformly on all items of Annexure-A. For example, if a 
bidder has quoted 5 %, the same shall be considered as 5.00%. 

11      The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a 
calendar year under PAP category. Therefore; all PAP contractors are requested to ensure 
the same before submission/ uploading of their bid under PAP category. Any bid beyond 
above said limit of Rs. 24.00 lac shall not be considered for evaluation/ award as the case may 
be. 

    12.      Correction of Errors (Applicable to extent possible). 
      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 
A. The bidder has to fill the Unit Rates in %age only after selecting at                

par/above/below option up to 2 decimal places. 
B. The entered %age in figures shall be automatically converted in to total amount. 

 

13.    Corrupt or Fraudulent Practices 
It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its 
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 
employees that they will observe the high standard of ethics during the bidding process and 
execution of such Contracts. In pursuance to this policy: 
 For the purpose of this provision, the terms set-forth below shall mean as under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of value 
to influence the action of a public official in the procurement process or in Contract 
execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in order to influence a 
procurement process or the execution of a contract to be detriment of the Employer, and 
includes collusive practice among Applicants (prior to or after bid submission) designed 
to establish bid prices at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition. 

b)  A Bid shall be rejected by the Employer if it is determined at any stage that respective 
bidders / Contractor and/or any of its personnel, or its agents, or its Sub-contractors, 
manufacturer, sub-consultants, services providers, suppliers and/or their employees has 
engaged in corrupt or fraudulent or collusive practices in competing for the Contract in 
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question. 

c)   The Employer will declare a bidder/ contractor ineligible or may terminate the contract, 
either indefinitely or for a stated period of time, to be awarded a Contract if it at any time 
determines that the bidders/Contractor and/or any of its personnel, or its agents or its 
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 
employees has engaged In corrupt or fraudulent or collusive practices In competing for or 
in executing the Contract In question.  

 d)  All the bidders/service providers/vendors /consultants etc shall be requested to furnish a 
certificate regarding presentation and detection of fraud as per Annexure-D along with 
Annexure II (Guidelines on Banning of Business Dealings). 

 
9      The successful bidder must submit the attested copy of valid labour license in the O/o 

Engineer Incharge before start of work at site. 
10 The work will be awarded to L-1 bidder whose bid will be found techno commercially  

responsive on overall basis. The tender has been invited on one %age figure (i.e. at par/ 
above / below basis). Bidder has to quote the %age unit rate in figure upto 2 decimal places 
and same shall be applicable uniformly on all items of Annexure-A. For example, if a 
bidder has quoted 5 %, the same shall be considered as 5.00%. 

 11     The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a 
calendar year under PAP category. Therefore; all PAP contractors are requested to ensure 
the same before submission/ uploading of their bid under PAP category. Any bid beyond 
above said limit of Rs. 24.00 lac shall not be considered for evaluation/ award as the case may 
be.         

    12.       Correction of Errors (Applicable to extent possible). 
      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 
A. The bidder has to fill the Unit Rates in %age only after selecting at  par/above/below option 

up to 2 decimal places. 
B.  The entered %age in figures shall be automatically converted in to total amount. 

13.    Corrupt or Fraudulent Practices 
It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its 
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 
employees that they will observe the high standard of ethics during the bidding process and 
execution of such Contracts. In pursuance to this policy: 

a)  For the purpose of this provision, the terms set-forth below shall mean as under: 
i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in Contract execution. 
ii) "fraudulent practice" means a misrepresentation or omission of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, and 
includes collusive practice among Applicants (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

d)  A Bid shall be rejected by the Employer if it is determined at any stage that respective bidders / 
Contractor and/or any of its personnel, or its agents, or its Sub-contractors, manufacturer, sub-
consultants, services providers, suppliers and/or their employees has engaged in corrupt or 
fraudulent or collusive practices in competing for the Contract in question. 

e) The Employer will declare a bidder/ contractor ineligible or may terminate the contract, 
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either indefinitely or for a stated period of time, to be awarded a Contract if it at any time 
determines that the bidders/Contractor and/or any of its personnel, or its agents or its Sub-
contractors, manufacturer, sub-consultants, services providers, suppliers and/or their employees 
has engaged In corrupt or fraudulent or collusive practices In competing for or in executing the 
Contract In question.  

 d)  All the bidders/service providers/vendors /consultants etc shall be requested to furnish a 
certificate regarding presentation and detection of fraud as per Annexure-D along with 
Annexure II (Guidelines on Banning of Business Dealings). 

 
14.  Procurement of Goods/Services/Works from Local Suppliers under Public Procurement 

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and MOP 

orders dated 20-12-2018,  28-07-2020 & 19.07.2024 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting domestic 

manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 Purchase 

Preference (Linked with local content) for Thermal, Hydro and Transmission Sub-sectors and 

for distribution sector vide order dated 17.03.2020. DPIIT issued a revised PPP MII order, 

dated 16-09-2020 and MOP orders dated 20-12-2018, 28-07-2020 & 19.07.2024. 
 

Local Content:-‘Local Content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all custom duties) as a proportion of the total value, in percent. 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as 

defined in DPIIT order dated 16-09-2020.  

(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 

20.12.2018 & 28.07.2020 & 19.07.2024, “Only Class-I Local Supplier” shall be eligible 

to bid in this tender and the bidder shall upload the Self-Certification as per 

Annexure-E,  certifying that the item offered meets the Local Content requirement 

for Class-I Local Supplier, on a letterhead of firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ 

supplier may be verified randomly by the committee constituted as per MOP Order 28-07-

2020. In case of false documents/misrepresentation of the facts requisite action against such 

manufacturer/ supplier will be taken based on the recommendation of the Committee”. 

        15.       Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall 
submit the bills in SJVN vendor bill tracking portal available in SJVN official website 
https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of 
bills online through Vendor Bill tracking system. In order to use this system, a user manual 

https://www.sjvn.nic.in/
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for supplier is available under Vendor bill tracking system section. Supplier is required to 
enter the user ID, password and OTP (one time password) for every log in. The user ID 
and password shall be obtained from the concerned department of SJVN Ltd. However, 
the OTP will be received to the supplier in the registered mobile number provided by 
supplier to the concerned department. Once the supplier has received its username and 
password from the concerned department, supplier shall follow the below mentioned steps: 

 

14.  Procurement of Goods/Services/Works from Local Suppliers under Public 

Procurement (Preference to Make in India), 2017 and revised PPP MII order, dated 

16-09-2020 and MOP orders dated 20-12-2018,  28-07-2020 & 19.07.2024 

 DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting 

domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 

Purchase Preference (Linked with local content) for Thermal, Hydro and Transmission 

Sub-sectors and for distribution sector vide order dated 17.03.2020. DPIIT issued a 

revised PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018,  28-07-

2020 & 19.07.2024. 

Local Content:-‘Local Content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all custom duties) as a proportion of the total value, in percent. 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as 

defined in DPIIT order dated 16-09-2020.  

(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 

20.12.2018,  28.07.2020 & 19.07.2024, “Only Class-I Local Supplier” shall be eligible to 

bid in this tender and the bidder shall upload the Self-Certification as per Annexure-E,  

certifying that the item offered meets the Local Content requirement for Class-I Local 

Supplier, on a letterhead of firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ 

supplier may be verified randomly by the committee constituted as per MOP Order 28-07-

2020. In case of false documents/misrepresentation of the facts requisite action against such 

manufacturer/ supplier will be taken based on the recommendation of the Committee”. 

        15.       Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall 
submit the bills in SJVN vendor bill tracking portal available in SJVN official website 
https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of 
bills online through Vendor Bill tracking system. In order to use this system, a user manual 

https://www.sjvn.nic.in/
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for supplier is available under Vendor bill tracking system section. Supplier is required to 
enter the user ID, password and OTP (one time password) for every log in. The user ID and 
password shall be obtained from the concerned department of SJVN Ltd. However, the OTP 
will be received to the supplier in the registered mobile number provided by supplier to the 
concerned department. Once the supplier has received its username and password from the 
concerned department, supplier shall follow the below mentioned steps: 
 

(i) Once supplier received the user ID and password from the concerned department, the 
supplier can log in to vendor bill tracking system with user ID, password and OTP. 

(ii) After log in, supplier shall enter the details required in the vendor portal screen and submit 
the invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), 
after submission a unique VITMS number (Reference Number) will be generated and 
supplier will receive an automated unique VITMS number (Reference Number) both in its 
automated unique email ID and mobile number. 

(iii) On receipt of the physical bill, concerned SJVN official shall online acknowledge the 
receipt of the bill. All the actions taken by the concerned officials of SJVN can be easily 
been tracked in the “Invoice Status Section” by supplier. 

(iv) After the final payment, vendor can download the details of the payment under check 
forwarding details section on the invoice upload and track screen. 

16   l'krZ@VsfyxzkfQd fufonk,a ;k /kjksgj jkf'k ;k fufonk-nLrkost ykxr jfk'k jfgr fufonkvksa ij fopkj ugha fd;k 

tk,xk A  

 
 

17   ;fn fufonkvksa dks [kqyus ;k izkIr djus ds fnu lkoZtfud vodk'k vFkok vLi"V baVjusV lEidZ gks rks ,slh 

fLFkfr esa fufonk vxys dk;Z-fnol dks mlh le; [kksyh tk,xh A  
 

18   fdlh Hkh ;k lHkh fufonkvksa dks fcuk dksbZ dkj.k crk,a Lohdkj ;k jn~n djus dk vf/kdkj ,ltsoh,u ds ikl 

lqjf{kr gS A   

19      SJVN Limited reserve the right to cancel/withdraw the invitation for bid without assigning 
any reason and shall bear no liability whatsoever consequent upon such a decision 

20      यदि दिन्िी व अंगे्रजी भाषा के प्रावधानों मे दकसी प्रकार का दवरोधाभास पररलf{kत िोता िै तब अंगे्रजी भाषा के प्रावधानों को िी मान्य माना 

जाएगा ।  

21.  अनबुांि सिझौते पर िस्ताक्षर. 
►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of 

undersigned within 15 days from the date of issue of LOA. 
 
►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp 

Paper (02 Nos) of ₹ 100/- each  within fifteen (15) days from the issue of Notification 
of awards/letter of Awards The non-judicial stamp papers  are to be purchased from 
Himachal Pradesh only. 

 
►   The agreement shall be signed by the authorized signatory of service 

provider/contractor , While signing of agreement, satisfactory evidence of authority 
of the Authorized Signatory signing on behalf of the service provider shall be 
furnished on non-judicial stamp paper of an appropriate value in the form of a 
Power of Attorney/Authorization Letter, duly notarized by a Notary Public, 
indicating that the Authorized Signatory signing the agreement have the 
authority to sign the agreement and that the agreement is binding upon the 
service provider.  
 

mailto:abcd@sjvn.nic.in
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(i) Once supplier received the user ID and password from the concerned department, the 
supplier can log in to vendor bill tracking system with user ID, password and OTP. 

 

(ii) After log in, supplier shall enter the details required in the vendor portal screen and submit 
the invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 
submission a unique VITMS number (Reference Number) will be generated and supplier 
will receive an automated unique VITMS number (Reference Number) both in its 
automated unique email ID and mobile number. 
 

(iii) On receipt of the physical bill, concerned SJVN official shall online acknowledge 
the receipt of the bill. All the actions taken by the concerned officials of SJVN can 
be easily been tracked in the “Invoice Status Section” by supplier. 

(iv) After the final payment, vendor can download the details of the payment under 
check forwarding details section on the invoice upload and track screen. 

 

16.     The bids in physical form /Conditional / telegraphic tenders or tenders without 
earnest money shall not be considered. 

 
17. If it happens to be holiday or poor internet connectivity on the date of receipt / 

opening of the tenders, the same shall be opened on the next working day at 
the same time. 

 
18.      SJVN Ltd. reserves the right to accept or reject any or all tenders without 

assigning any reasons thereof. 
 
19.     SJVN Limited reserve the right to cancel/withdraw the invitation for bid without 

assigning any reason and shall bear no liability whatsoever consequent upon 
such a decision 

20 In case of any contradiction between Hindi & English version of NIT, the       
provision of English version of NIT will prevail. 

21     SIGNING OF THE CONTRACT AGREEMENT. 
►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of 

undersigned within 15 days from the date of issue of LOA. 
 
►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper 

(02 Nos) of ₹ 100/- each  within fifteen (15) days from the issue of Notification of 
awards/letter of Awards The non-judicial stamp papers  are to be purchased from Himachal 
Pradesh only. 

 

►   The agreement shall be signed by the authorized signatory of service provider/contractor , 
While signing of agreement, satisfactory evidence of authority of the Authorized 
Signatory signing on behalf of the service provider shall be furnished on non-judicial 
stamp paper of an appropriate value in the form of a Power of Attorney/Authorization 
Letter, duly notarized by a Notary Public, indicating that the Authorized Signatory 
signing the agreement have the authority to sign the agreement and that the agreement is 
binding upon the service provider.  
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    22  भारत सरकार द्वारा िगाए गए प्रलतबांि 
 
Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender only if the bidder is registered with the Competent Authority specified in 
Annexure-I of Ministry of Finance, Government of India order no F. No. 6/18/2019-
PPD dated 23.07.2020 and various amendment/clarification issued in this regard. The 
bidders for the purpose of compliance and its procedure for registration from 
Competent Authority etc. The bidder has to submit the undertaking as per Annexure-
H (enclosed) regarding compliance of above-mentioned order. In case the undertaking 
given by the bidder whose tender has been accepted by the Employer is found false at 
the later stage, this would be a ground for immediate termination and further legal 
action shall be taken in accordance with law.  

 

22   RESTRICTIONS IMPOSED BY GOVT OF INDIA: 
 
Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender only if the bidder is registered with the Competent Authority specified in 
Annexure-I of Ministry of Finance, Government of India order no F. No. 6/18/2019-
PPD dated 23.07.2020 and various amendment/clarification issued in this regard. The 
bidders for the purpose of compliance and its procedure for registration from 
Competent Authority etc. The bidder has to submit the undertaking as per Annexure-
H (enclosed) regarding compliance of above-mentioned order. In case the undertaking 
given by the bidder whose tender has been accepted by the Employer is found false at 
the later stage, this would be a ground for immediate termination and further legal 
action shall be taken in accordance with law.  



 

Annexure-C 

Additional Special Terms and Conditions of Contract -PCD-2993(Civil)/2026 

1.) Time is the essence of the contract and no hindrance shall be considerable unless 
intimated by the contractor within 24 hrs. from its occurrence. 
 

2.) The clause at Sr. No. 15 of the Section-1 (Informations and Instructions for 
Tenderers) of the tender document may read as: 

 Earnest money (unless exempted @ 2% of the estimated cost should be deposited 
by each tenderer in any one of the following forms payable at any schedule bank 
favouring. SJVN Ltd. Jhakri.  
a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN 

Ltd.  Jhakri. 
b) The Earnest Money Deposit at call shall not attract interest from the SJVN 

Limited. 
c) EMD submitted by the contractor may be forfeited on the following grounds:- 
i) On revocation of the tender or revision in rates after opening of the tender 

but before the validity of the quotation expires. 
 ii) On refusal to enter into a contract after the award of contract. 

iii) If the work is not commenced after the work is awarded to a contractor 
 

3.) The clause at Sr. No. 16 of the Section-1 (Information and Instructions for 
Tenderers) of the tender document may read as:  

 The tenderer, whose tender is accepted (unless exempted) will be required to furnish 
security deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days from 
the date of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of 

Award, shall furnish a Performance security deposit of 3% (Three percent) of the 
Contract Price for due performance of contract. The Performance Security 
Deposit shall be in the form of a FDR pledged to SJVN Ltd. issued by a 
Nationalized/ Scheduled Indian Bank located in India acceptable to SJVN Ltd.  

 
Note: 
(i) The interest* shall be charged on delay period for breach in timely submission of 

Performance Security deposit without prejudice to right of SJVN to other remedies 
available under the contract. The GST shall be levied & recovered extra on 
interest as per applicable rule of GST. 
 
*interest shall be chargeable on per day basis on the amount of CPG/PSD @ 
SBI MCLR as on date of bid submission specified in the tender document 



+200 basis points. 
 

(ii)  In case last day of submission of performance security deposit happens to be a 
bank holiday, the last day of submission shall be the next working day. 
 

(b) Retention money shall be deducted by the Engineer-in-Charge from the interim 
bills of the Contractor @ 3% (three percent) of the total value of each bill of the 
work done towards security deposit. 

 
(c) The security deposit shall be valid for a period of six months beyond the date of 

issue of completion certificate. The security deposit shall not attract any interest 
from SJVN Limited. 
 

(d) The Notification of Award/ Letter of Acceptance will constitute the formation of the 
Contract until formal agreement is signed and further subject only to the 
furnishing of a performance security deposit in accordance with the relevant 
provisions of Tender/ bid Document 

 
4.) During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority.  The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention by the Contractor of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may 
be necessary to cause or observe, or for non-observance of the provisions stipulated 
in the notifications/bye laws/acts/rules/regulations including amendments, if any, on 
the part of the Contractor, the Engineer/Employer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer.  

The employees of the Contractor and his sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time.  
 
Some of the major labour laws that are applicable to construction industry are given 
below.  

 
(i) Workmen Compensation Act 1923 as amended by Amendment Act No.65 of 

1976. 
(ii) Payment of Gratuity Act 1972 
(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS- 71/EPS-

95. 
(iv) Maternity Benefit Act  1961 (Amended) 
(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there 

under as amended.  
(vi) Minimum Wages Act 1948 (Amended) 
(vii) Payment of Wages Act 1936 (Amended) 



(viii) Equal Remuneration Act 1979 
(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 and No.48 of 

1978 and any amendments thereof. 
(x) Industrial Disputes Act 1947(Amended) 
(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 
(xii)  Trade Unions Act 1926  
(xiii) Child Labour (Prohibition and Regulation) Act 1986  
(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of 

Service) Act 1979  
(xv) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996 
(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any 

modifications   thereof and rules made there under from time to time.  

 Note :- The  Contractor has to  Comply the latest labor codes as per Govt. regulations. 
Further, Contractor shall also comply the labour Laws and it’s time to time 
notification and amendments. 

5.)   Contractor will have to produce W-Form/X-Form (as applicable) for the material 
to be utilized such as stone, aggregate, sand etc. under H.P. Mineral Rules, 2015 
(Prevention of Illegal Mining, Transportation and Storage). 
 

6. Recovery of serviceable stone:- Serviceable stone shall be recovered minimum 
@ ₹  1632/-Plus@18% GST of ₹  294/-= ₹  1926/- per cum (if applicable). If a 
tender is awarded higher than the estimated cost then the rate for recovery of 
stone (per cum) shall be increases in proportion.  
 

    7 It should be ensured that the following clauses of Indian Standard Code are complied 
with: 

a) Clause 26.1 of IS 456: 2000, which states that "Reinforcing steel of same type and 
grade shall be used as main reinforcement in a structural member. However, 
simultaneous use of two different types of grades of steel for main and secondary 
reinforcement respectively is permissible". 

b) Note given along with Clause 1.0 of SP-34 stating "Different types of reinforcing bars, 
such as plain bars and deformed bars of various grades, say Fe415 (N/mm2) and 
Fe50() (N/mm2), should not be used side by side as this practice will lead to confusion 
and error at site. However, secondary reinforcement such as ties and stirrups, may be of 
mild steel throughout even though the main steel may be of high strength deformed 
bars". 

 
8 Owing to lower bond strength any grade of plain bars shall be avoided as reinforcement 

in RCC constructions. 
 
9 Contractor should be instructed to plan the reinforcement steel requirements of various 

types grades sufficiently in advance and place his orders accordingly so that, 
appropriate types and grade are available at site when required and no such changes in 
grade or type are necessitated by non-availability of required reinforcement. 

 



10 The type and grade of reinforcement steel should be specified clearly in design 
drawings. Appropriate notes should be given to avoid any ambiguity. 

 
11 Quality control department at site should conduct checks to ensure that correct 

grade of reinforcement is being used at site. Regular audits should be conducted. 
Non-compliance, if any, observed by site quality control department, shall be 
reported immediately to concerned Corporate Deign department / Corporate Quality 
department. 

 
12 Appropriate measures should be taken at site to ensure that different grades of steel 

are easily distinguished and do not get mixed up during, transportation, storage and 
placement. 

   

13.  Royalty: -The Price Bid shall be inclusive of any Royalties or Seigniorage  Fee  or 
Cess or other  charges payable on the Quarried or mined metal, minerals. (If 
applicable)  

14.  The GST on recovery of LD charges & forfeiture of EMD is not applicable inline with GST 
Council issued circular No. 178-2022 dated 03.08.2022 

 
 
 

For & on behalf of SJVN Ltd. 
 
 

                     Dy. General Manager, 
                    Procurement & Contract Deptt., 

          NJHPS  Jhakri, Distt. Shimla (HP).  
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Annexure-B 

Bid Security Declaration 

Tender No: SJVN/NJHPS/P&C/PCD-2993(Civil)/2026          Date: 

 

To  
        Deputy General Manager,  
        Procurement and Contract Deptt.  

        NJHPS, SJVN Ltd. Jhakri,  
Distt. Shimla-H.P.-172201. 
 
I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 
bidder_________________________________________________(Name of the bidder), either 
Sole Bidder or in JV/Consortium, shall not be withdrawn or varied during the period of bid validity 
as stipulated in Bid Document.  
 
I, on behalf of the bidder ____________________________________________________(Name 
of the Bidder), also accept the fact that in case the bid is withdrawn or varied any term & condition 
in regard hereto during the period of bid validity , except as provided in Bid Document or in the 
case of a successful bidder ,if we fail within the specific time limit to sign the agreement or we fail 
to furnish the required performance security as provided in Clause 3 of Annexure-C of Tender 
Document or if we adopt the corrupt or  coercive or fraudulent practices covered  under Clause 13 
of NIT of  Tender Document, then  ____________________________________(Name of Bidder) 
will be suspended for participation in the tendering process for the work of SJVN Ltd. and its 
subsidiaries and works under other centrally sponsored schemes, for a period of one year from the 
date of issue of notice of such suspension by the Employer.  
 
 
 
Date:      (Signature of Authorised Signatory)* 
Place:      (Name)……………………………………..… 
      (Designation)………………………………... 
      (Common Seal)……………………………… 
 
 
 
 
*In case of a Sole Bidder, Bid Security Declaration should be on the letterhead of the Bidder 
and should be signed by a person competent and having the Power of Attorney to bind the 
Bidder. 
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                                                        PCD-2993(Civil)2026                            Annexure-“D” 

 

Undertaking  

I/We, M/s................................................................(Name of Bidder) hereby certify that 
I/We would adhere to the fraud prevention and detection policy of SJVN and not indulge 
myself/ourselves or allow anybody else working in our organization to indulge in fraudulent 
activities and would immediately apprise the SJVN authorities regarding the fraud/suspected 
fraud as soon as it comes to my/our notice. 

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               
....................................................... 
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ANNEXURE-E 
 

(Format for Undertaking of Self certification regarding Local Content In line with PPP-M II order, 
2017 & Revision PPP-M II order, 2017 dated 16/09/2020, 28/07/2020 & 19.07.2024  &  if applicable, 
to be provided on a company letterhead by authorized person)  

      Tender of Description:   “Restoration of catch pit for existing Hume pipe culvert and check 
dams at Saledha  Khadd across the approach road to Surge Shaft of NJHPS, Distt Shimla HP"   
(PCD-2993(Civil)/2026). 

        Bidder's Name and Address (Bidder) : 

        Name: 

           To:  

Procurement and Contract Deptt. 

NJHPS, SJVN Ltd. Jhakri 

Distt. Shimla HP 172201 

         Dear Sir,  

 Format for Self-certification regarding Local Content in line with PPP-M II order, 2017  and Revision 
PPP-M II 2017 date 04/06/2020 , 28/07/2020 & 19.07.2024  if  applicable, to be provided on company 
letterhead by the authorized person. 

         Date: - ___  

        I ___________________________________________ S/o, D/o 
,W/o___________________________ Resident of___________________________here by   
solemnly affirm and declare as under:- 

 

That I will agree to abide by the terms and conditions of the Public Procurement (Preference to Make 
in India) Order, 2017 (hereinafter PPP-M II order) of Government of India issued vide Notification 
No:P-45021/2/2017-BE-II dated 15/06/2017, its revision dated 04/06/2020, Notification No. P-
45021/2/2017-PP(BE-II)-part(4) Vol.II date 19/07/2024   & in MOP Letter Public procurement 
(Preference to make in India) to provide for purchase preference (linked with local content) in respect 
of Hydro Power Sector Order 28/07/2020, and any subsequent modifications/ Amendments, if any 
the information furnished hereinafter is correct to the best of my knowledge and belief and I undertake 
to produce relevant records before the procuring entity/ SJVN Ltd or any other Government authority 
for the purpose of assessing the local content of goods/services/works supplied by me for 
………………………  (Enter the name of the Tender).  

 

That the local content for all inputs which constitute the said goods/ services/works has been verified 
by me and I am responsible for the correctness of the claims made therein.  
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That the goods/ services/works supplied by me for -----------------------------------------------------------
---------   (Enter the name of the Tender) meet the 'Minimum Local Content' as defined in the PPP-
M II order and MoP order 28/07/20 and value of local content (in……………… %).  

 

That the value addition for the purpose of meeting the 'Local Content 'has been made by me at 
............................................................................................................................................. {Enter the 
details of the location(s) at which value addition is made}. 

We ensured that the imported items sourced locally from resellers/distributors are excluded 
from the calculation of local content.  Details of the cost of locally sourced imported items 
(inclusive of taxes) along with the breakup on license/royalties paid/technical expertise cost etc. 
sourced from outside India are as under:- 

i. Cost of locally sourced imported items (inclusive of taxes) in Rs……………….. 
ii. Cost of license/royalties paid outside India in Rs……………….. 

iii. Cost of technical expertise cost etc. sourced from outside India in Rs……………….. 
         That in the event of the local content of the goods/ services/works mentioned herein is found to 
be incorrect and not meeting the prescribed Local Content criteria, based on the assessment of 
procuring agency (ies)/ SJVN Ltd/Government Authorities for the purpose of assessing the local 
content, action shall be taken against me in line with the Revision PPP-MII order dated 04/06/2020and 
MOP order dated 28/07/2020 and provisions of the Bidding Documents. 

 I agree to maintain the following information in the Company's record and shall make this available 
for verification to any statutory authority. Further, Self-declarations/ auditor’s/ account’s 
certificates submitted by the manufacturer/ supplier may be verified randomly by the 
committee constituted as per MoP order 28-07.2020. In case of false 
documents/misrepresentation of the facts requisite action against such manufacturer/supplier 
will be taken based on the recommendation of the Committee.” 

i Name and details of the Local Supplier  

(Registered Office, Manufacturing unit location, nature of legal entity)  

ii. Date on which this certificate is issued  

ii. Goods/services/works for which the certificate is produced     

      For and on behalf of.............................................................(Name of firm/entity). 

      Authorized signatory (To be duly authorized by the Board of Directors) 

 Name, 

 Designation  

 Contact No. 

        Date :  
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        PCD-2993(Civil)/2026                          Annexure- “F” 

 

Undertaking  

I/We …………………………………………….................................................hereby     

undertake/certify as under: - 
 

1.  That I/We belong to PAP category. 
 

2. That I/We have read all the documents uploaded along with the NIT and there are no 
deviations from the standard terms and conditions of the tender document & NIT etc.  
 

3. That the documents as uploaded by me/us are as per original document.   

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               
....................................................... 
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                                             (PCD-2993(Civil)/2026                            ANNEXURE-G 

Registration details of Corporate Offfce, Shimla (Principle Place of Business) 

Sr. 
No. Data Particular Data 

1 Supplier/ Reccipient name SJVN Limited 

2 Type of supplier/ Reccipient (for 
B2B Suppliers) 

Registered/ unregistered, Composite/ 
Foreign/ Casual/ Consumer (Strike out 
which is not applicable) 

3 
ARN No. AA020317004466N 
Prov. GSTIN/GSTIN (for B2B 
Suppliers) 

02AAICS1307F1ZY 

4 

Address of registered place of 
Business of the Suppliers under 
GST along with State code and 
PIN code (for B2B Suppliers) 
which is also the location of the 
business of SJVN Ltd. 

SJVN Ltd., Corporate Office Complex, 
Shakti Sadan, Shanan, Shimla (HP)-
171006 State Code-02 

5 PAN AAICS1307F 
6 TAN PTLS13839A 

7 UID No. in case of Embassy/UN Not applicable 

8 
Status of suppliers i.e. whether 
SEZ, EOU, DTA, Government, 
Local Authority 

Not Applicable 

9 
Name & Designation of Contact 
Person  Sh. BR Sethi,  (ED)  F&A 

10 Email Address Corporate.finance@sjvn.nic.in 

12 Phone No. 0177-2660233 
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Annexure-H 

UNDERTAKING PPR – 2993 (Civil)2026 

 

 
 (In compliance of Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD 
dated 23.07.2020) 

I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India.  

I certify that ……..…………………………………………………………………………..(name of 

Bidder) is not from such a country or, if from such a country, has been registered with the 
Competent Authority. I hereby certify that ………………………………………..…………..(name 

of Bidder) fulfills all requirements in this regard and is eligible to be considered.  

Note:- Evidence of valid registration by the Competent Authority shall be attached (if 
applicable) 
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PCD-2993  (Civil)/2026 

 
Annexure -“I”. 

 
 

1) The contractor should be asked to apply for photo gate pass to all the labourers who are engaging 

for work with their full residential address as per Form-B.  

2) The Character and Antecedents of all the labours are required to be verified through their 

respective local Police as per address in AADHAR Card, 10 days before start of work.  

3) The Labour of Nepal, Bangladesh, J &K and Tibet origin are required to be registered in the local 

Police stations before engaging by the contractor for work and their finger impression and 

photographs are required to be recorded in the local Police Station.  

4) The Labour will not use a Dangri, Army / Police force uniform colour while Work in the project 

site(s). 
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Himachal Pradesh Pin No.-171006 

Expediting 

Office 

SJVN Limited, Office Block, Tower-1, 6th floor, NBCC 

Complex, East Kidwai Nagar, New Delhi-110023. 

 

 
 
 
 
 

DELETION OF CLAUSES -PCD-2993 (Civil)/2026 
 

The following clauses mentioned in the Tender Document may be read as deleted. 
 

(i) Section –III 
 

Clause No. 10 C. 

 

Clause No. 30 
 

Clause No. 43. 

 

Clause No. 44 

 

(ii)  Section-IV 

 

       

 

                           उप महाप्रबंधक  

                                                        izki.k ,oa lafonk foHkkx] 

       ,l0ts0oh0,u0]fy0 >kdMh। 

 

 



Sl. 
No.

Description

1 Bidder's Name & Complete Address With Postal Code

2 Bid reference No.

Contact Persons

Date of Birth of Contact Person

5 Fax No.

6 Website if any

7 e-mail id

8

(i) Name of the Beneficiary (Exactly same as mentioned in
the Bank Account)

(ii) Name of the Bank

(iii) Name of Branch

(iv) IFSC Code No.

(v) Bank Account Number

9 PAN No.

10 GST No.

11 Registration No.

12 EPF No.

13 whether Micro/small Enterprises

14 Whether Micro/small Enterprises owned by
SC/ST/Woman

15 Type of Category of Micro/ small Enterprises (General/
SC/ST)

Date :

Place :

3

Bank Account  Details (For release of payment / EMD through NEFT/RTGS)

NJHP Station ( 1500 MW)

4 Contact Numbers

Schedule-1Name of work : "Restoration of catch pit for existing Hume pipe culvert and check dams at Saledha
Khadd across the approach road to Surge Shaft of NJHPS, Distt Shimla HP "(PCD-2993
(Civil)/2026) 

"General Information & Bank Account Detail"

Techno-commercial bid part

SJVN Ltd.

The Following is the general information regarding Contact Person, Contact Detail and Phone/ Fax Nos. and Bank Account Detail  for 
“Restoration of catch pit for existing Hume pipe culvert and check dams at Saledha Khadd across the approach road to Surge
Shaft of NJHPS, Distt Shimla HP " -PCD-2993 (Civil)/2026 if the order is awarded then the payment is to be released through RTGS
as per the following detail:

Detail

 



To
 Deputy General Manager,
 Procurement & Contract Deptt.
 NJHPS, SJVN Ltd. , Jhakri.

Sr.No. Description of document Reference No. / Certificate No. Relevant detail.
1 Financial Turnover as per

NIT

(a)  F.Y.- 2023-24

(b) F.Y. - 2024-25

(c) F.Y.- 2025-26

2 Work Experience as per NIT.

(a)

(b)

(c) 

Name of Work : "Restoration of catch pit for existing Hume pipe culvert and check dams at Saledha Khadd across
the approach road to Surge Shaft of NJHPS, Distt Shimla HP"  (PCD-2993(Civil)/2026) 

Bidder's Name & Address :

          Tech.Evaluation Detailed-PCD-2993(Civil)/2026                        Page of 1 of 1

                                                                                  SJVN Limited
                     (6X250MW Nathpa Jhakri Hydro Power Station)   

                         Schedule-2



 Annexure-II 
Guidelines on Banning of Business Dealings 

 
Guidelines on Debarment of Business Dealings for SJVN Limited (including its 

Subsidiaries and Joint Ventures) 
1.0 Introduction 

 
SJVN (including its subsidiaries, and joint ventures) deal with various bidders, 
contractors, suppliers, consultants, and service providers, who are expected to 
adopt ethics of highest standards and a very high degree of integrity, 
commitments and sincerity towards the work undertaken. It is not in the interest of 
SJVN to deal with Agencies who commit deception, fraud or other misconduct in 
the tendering process. 
These Guidelines are issued with a view to ensuring transparency, integrity, and 
fairness in public procurement undertaken by SJVN Limited, its Subsidiaries and 
Joint ventures. 

These guidelines are framed in alignment with the ‘Guidelines on Debarment of 
firms from Bidding’ issued by the Department of Expenditure, Ministry of 
Finance, Government of India. 

2.0  Scope  
These Guidelines shall apply to all procurements financed, executed, or managed 
by SJVN, its Projects, Power Stations, Regional Offices, Liaison Offices including its 
subsidiaries, and joint ventures, and shall be binding upon all categories of bidders, 
contractors, suppliers, consultants, and service providers dealing with SJVN or its 
associated entities. 

 
3.0 Definitions 

 
a) SJVN means SJVN Ltd., its Projects, Power Stations, Regional Offices, Liaison 

Offices including its subsidiaries, and joint ventures. 

 
b) Debarment means disqualification of a bidder from participation in any 

procurement process undertaken by SJVN for a specified period in accordance 
with Rule 151 of GFR 2017. 

For the purposes of these Guidelines, the expressions banning of firm, 
suspension, and blacklisting shall convey the same meaning as debarment. 

c) Firm: The term ‘Firm’ or ‘Bidder’ has the same meaning for the purpose of these 
guidelines, which includes an individual or person, a company, a co-operative 
society, a Hindu undivided family, and any association or body of persons, whether 
incorporated or not, engaged in trade or business. 

 
d) Allied Firm means any concern within the sphere of effective influence of a 

debarred firm. In determining such influence, the following factors shall be 
considered— 

(i) whether the management is common; 

(ii) whether majority interest in the management is held by the partners or 
directors of the debarred firm; 



(iii) whether substantial or majority shares are owned by the debarred firm 
and, by virtue thereof, it has a controlling voice; 

(iv) whether the firm directly or indirectly controls, or is controlled by, or is under 
common control with another bidder; and 

(v) all successor firms shall also be treated as allied firms. 

 
e) Unit shall mean the Project/ Power Station/ Regional Office/ Liaison 

Office/Subsidiary/JV, as the context requires. 

 
4.0 Authorities and Jurisdiction 

 

(a) SJVN-level Debarment. 

       Competent Authority: Functional Director, SJVN. In case of subsidiaries, the 
Competent Authority shall be CEO. 

       Appellate Authority: Chairman & Managing Director (CMD), SJVN. In case of 
subsidiaries, the Appellate Authority shall be Chairman of the subsidiary. 

(b) Ministry of Power (MoP)-level Debarment. 
      Debarment orders issued or endorsed by the Ministry of Power shall be 

governed by the Competent and Appellate Authorities as may be notified by the 
Ministry from time to time, and shall be binding on SJVN, its subsidiaries, and joint 
ventures for the period specified therein. 

(c) Department of Expenditure (DoE)-level Debarment. 
     Debarment orders issued or endorsed by the Department of Expenditure, Ministry 

of Finance, Government of India, shall be governed by the Competent and 
Appellate Authorities specified by the said Department, and shall be binding on 
SJVN, its subsidiaries, and joint ventures for the period specified therein 

 
5.0 Initiation of Debarment proceedings 

 
  During bidding: Action for banning of business dealings with any Firm shall be 

initiated by the department responsible for invitation of bids after noticing the 
irregularities or misconduct on the part of Firm concerned. 

  During execution: Action for banning of business dealings with any Firm shall be 
initiated by the respective department responsible for execution of works/services 
after noticing the irregularities or misconduct on the part of Firm concerned. 
Besides the concerned department, Vigilance Department of each Unit/ Corporate   
Vigilance may also be competent to initiate such action. 

 
6.0 Grounds for Debarment 

Without prejudice to Rule 151 and Rule 175 of GFR 2017, a bidder or any of its 
successors may be debarred from participation in procurement undertaken by SJVN 
and its subsidiaries and JVs for any of the following reasons— 
a) conviction under the Prevention of Corruption Act, 1988, the Indian Penal Code 

or Bhartiya Nyaya Sanhita, 2023, or any other law in force, for causing loss of life, 
damage to property, or threat to public health in the course of execution of a public 
procurement contract; 



 
b) breach of the Code of integrity prescribed under Rule 175 of GFR 2017, including 

bribery, collusion, bid-rigging, anti-competitive conduct, false declaration, 
obstruction of investigation or audit, or undisclosed conflict of interest; 

 
c) submission of false or forged information, misrepresentation, or concealment of 

material facts, resorting to corrupt or fraudulent practices; 
d) persistent failure, default, or non-performance of contractual obligations; 
e) supply of substandard material, non-supply of material, abandonment of works, 

sub- standard quality of works, or failure to abide by the Bid Securiñg Declaration 
etc.; 

f) misuse of SJVN's premises or its facilities, forcefully occupies or damages 
SJVN's properties including land, water resources, forests / trees or tampers with 
documents/records etc.; and 

g)  Any other act or omission which, in the opinion of SJVN, warrants debarment in the 
interest of probity, fairness, and public interest. 

 
7.0 Debarment Review Committee (DRC) and Procedure for Debarment 

 
a) Constitution of DRC: 

    Prior to the initiation of debarment proceedings, the Competent Authority shall 
constitute a Debarment Review Committee (DRC) for examination of the case. 
The Committee shall comprise officers not below the rank of General Manager or 
Head of Department / Head of Project, as under— 

• One officer from Contracts or Procurement of the concerned Unit or the 
Corporate Office; 

• One officer from Finance (Corporate / Projects) of the concerned Unit or 
Corporate Finance; 

• One officer from Corporate Law / Legal; and 

• One officer representing the user or indenting department at the Corporate or Unit 
level, or the Head of Project / Engineer-in-Charge representing the concerned 
project site, as the case may be. 

The officer belonging to the department initiating the proposal for debarment shall 
act as the Coordinator of the DRC and shall be responsible for convening 
meetings, facilitating examination of relevant records etc. The DRC shall submit 
its report to the Competent Authority. 

b) Mandate and Process: 
   The DRC shall, 

(i) examine all facts, records, and evidence pertaining to the case; 

(ii) ensure that a show-cause notice has been issued and that a reasonable 
opportunity of representation, including personal hearing if sought, has been 
afforded; 

(iii) assess the applicability to allied and successor firms; and 

(iv) submit a reasoned and self-contained recommendation to the Competent Authority 
within eight (08) weeks, extendable with recorded justification. 

c) Decision: 



    The DRC shall function in an advisory capacity. The final decision shall rest with 
the Competent Authority, who shall, after due consideration of the DRC's 
recommendation, issue a speaking order specifying the reason (in brief), scope, 
jurisdiction, and duration of debarment. 
The entire proceeding shall, as far as practicable, be concluded within twelve (12) 
weeks from the date of initiation. 
 

8.0 Period and Effect of Debarment 
 

a)  Maximum period — up to three (3) years for conviction-based cases under Rule 
151(i) (DoE-wide), and up to two (2) years for breach of the Code of Integrity or 
performance-related grounds at the SJVN/MoP level. 

 
b) Minimum period —ordinarily not less than six (6) months. 

 
c) Commencement — the period of debarment shall commence from the date of 

issue of the debarment order by the issuing entity. 

 
d) Contract Placement Bar — no contract of any kind shall be placed on a debarred 

firm, including its allied firms; this prohibition shall also apply in cases of risk 
purchase. 

 
e) Bid/Contract Dates — only bids from firms that are not debarred on (i) the date of 

submission/opening of the tender and (ii) the date of issuance of Letter of Award/ 
Signing of Contract Agreement shall be considered. 

 
f) Bids by Debarred Firms — if a debarred firm submits a bid, such bid shall be 

ignored. If such firm is the lowest (L-1), the next lowest eligible bidder shall be 
considered as L-1. Any bid security submitted by the debarred firm shall be 
returned. 

 
g) Existing Contracts —contracts concluded prior to the issue of the debarment order 

shall not be affected. 

 
h) Removal from approved/empanelled lists — the debarred firm shall also be 

removed from any approved/empanelled lists. 

 
9.0  Applicability to Allied and Successor Firms 

Debarment of a firm shall automatically extend to its allied and successor firms 
unless otherwise directed by the Competent Authority for reasons recorded in 
writing. 
In the case of debarment of a joint venture or consortium, all partners shall stand 
debarred for the period specified in the debarment order, and the names of all such 
partners shall be explicitly mentioned in the order. 

 
10.0 Jurisdiction and Recommendation of Debarment 

 



a) SJVN-Level Debarment: for misconduct confined to SJVN or its 
subsidiaries/joint ventures, including non-performance, false declarations, or 
breach of integrity obligations. 

b) Recommendation to Ministry of Power (MoP): for cases having sector-wide or 
systemic implications affecting multiple PSUs under the administrative control 
of MoP, or integrity breaches such as corruption, bribery, or cartelization in 
tenders of SJVN. 

c) Recommendation to Department of Expenditure (DoE): for conviction-based 
cases or offences causing loss of life, property, or threat to public health, 
warranting Government-wide debarment under Rule 151. 
 

Where such Government-wide debarment is warranted, the department 
responsible for initiation of debarment proceedings shall forward a self-
contained proposal, along with complete supporting documentation, to the 
Ministry of Power for onward transmission to the Department of Expenditure, in 
accordance with the DoE OM. 

 
11.0 Effect of Debarment by Other Authorities 

 
       SJVN shall give effect to debarment orders issued by the Department of 

Expenditure (Ministry of Finance), the Ministry of Power, or any other 
Government entity, where such orders expressly provide for applicability across 
Ministries, Departments, or PSUs. 

       Note (GeM). The Government e-Marketplace (GeM) may debar bidders for a 
period of up to two (2) years on its portal. SJVN shall honor such debarments for 
procurements undertaken on or through GeM, in accordance with GeM 
provisions. 

 
12.0 Publication of Debarment Orders 

Debarment orders issued by SJVN shall be displayed on SJVN's website and 
shall be binding upon all subsidiaries and joint ventures of SJVN. For the purpose, 
the concerned department shall forward the name and details of the Agency (ies) 
banned to IT&C Division of SJVN's Corporate Office for displaying the same on 
SJVN website. The details shall also be displayed on the respective subsidiary's 
website. 

  Debarment orders of the Ministry of Power shall be displayed on the Ministry's 
website, and those of the Department of Expenditure shall be displayed on the 
Central Public Procurement Portal (CPPP) maintained by DoE. 

 
13.0 Appeal and Review (SJVN Level) 

     An aggrieved firm may prefer an appeal to the CMD, SJVN, within thirty (30) days 
from the date of communication of the SJVN-level debarment order. 

    The CMD may, after due consideration of the record and representation, uphold, 
modify, or set aside the order. 

  Appeal against MoP/DoE orders shall be dealt as per Guidelines on Debarment of 
firms from Bidding’ issued by the Department of Expenditure, Ministry of 
Finance, Government of India. 

 
14.0 Revocation and Reinstatement 

 



(a) A debarment order shall stand automatically revoked upon expiry of the period 
specified therein; no separate order shall be required. 

(b) For debarments issued by SJVN, the CMD, SJVN shall be the sole authority 
competent to review or revoke the order prior to its expiry, either suo motu or 
upon representation by the firm, based on new facts or sufficient justification. 

           Such revocation shall be issued by formal order and shall take effect from the 
date specified therein. 

(c) For debarments issued by the Ministry of Power or the Department of 
Expenditure, revocation or modification prior to expiry shall rest exclusively 
with the respective issuing authority. 

(d) Upon receipt of a revocation or modification order, the concerned department shall 
promptly update internal records and, where applicable, SJVN's website or the 
CPPP. 

Note: In case of shortage of suppliers/contractors/service providers in a 
particular group, such debarments may also hurt the interest of procuring 
entities. In such cases, endeavour should be to pragmatically analyse the 
circumstances, try to reform the supplier and may get a written commitment 
from the suppliers / contractors / service providers that its performance 
will improve. 

 
15.0 Record-Keeping and Reporting 

All proceedings, communications, and decisions under these Guidelines shall be 
duly forwarded for record to Corporate Civil Contracts Deptt. 

A consolidated list of firms debarred and reinstated at the SJVN level shall be 
maintained by Corporate Contracts Deptt. and published on SJVN's website. 

Matters having inter-ministerial or sectoral implications, including those requiring 
consideration by the Department of Expenditure, Ministry of Finance, shall be 
reported to the Ministry of Power through the Corporate Civil Contracts 
Department, in accordance with the procedure prescribed under the DoE OM. 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Form of Declaration of Eligibility 

Undertaking 

 

 
I/We, ……………………………………………………[Name of the Bidder / Firm / 
Company], having our registered office at [………………………………………..], 

do hereby certify that neither I/we nor any of our allied firms, successor entities, 
consortium / joint-venture partners (as applicable) are currently under debarment by 
SJVN Limited (including its subsidiaries/JVs), the Ministry of Power, Government of 
India, or the Department of Expenditure (DoE), Ministry of Finance, Government of 
India. 
 
I/We fully understand that if this declaration/undertaking is found to be false or 
misleading, our Bid shall be liable for rejection and, if the Contract has been awarded, 
the same shall be liable for termination, in addition to any other action as may be taken 
under law. 
 

Date. ...................... 

Place....................... 
 
(Name & Signature of Authorised Representative  
With Seal/Stamp of Company) 

 

 



INFORMATION & INSTRUCTIONS FOR BIDDER -PCD-2993(Civil)/2026        

    1.0   SUBMISSION AND FILLING OF BIDS: 
 

1.1 Please note that bids in physical form shall not be entertained under any 
circumstances and are only to be submitted through e-tendering at 
https://etender.sjvn.co.in.  

 

1.2 DIGITAL SIGNATURES: To participate in an e-Tender, bidder need to have a valid 
Class-3 Digital Certificate (Signing & Encryption/Combo) from certifying authority of 
India as per the IT Act, 2000. Valid Digital Certificate must be installed in a computer 
system from where you want to login on website. Perform the below steps to confirm 
whether valid digital certificate is available on your computer system or not. Perform 
the below steps to confirm whether valid digital certificate is available on your computer 
system or not.  
Steps: 

 Open Internet Explorer. 
 Select Tools menu from menu bar. OR (Press Alt + T on your keyboard). 
 Click on Internet Options >>Content >>Certificate button. 

The bidder should view your digital certificate under “Personal” heading 

Requirement of Digital Signature Certificate 

 Please enable ActiveX Controls & Plug-ins. (Tools->Internet Options-> 
Security- >Custom Level)  
 
Active-X controls need to be enabled in your Internet browser. In order to 
ensure this, please do the following: 

a. In Menu Bar ---Click on Tools - Internet Options – Security – Click on Trusted 
Sites Icon – Click on Sites button. 
Add 2 Website in Trusted Sites https://etender.sjvn.co.in 

After that, click on 

Tools menu of Internet explorer - Internet Options – Security – Click on Internet Icon. 

After Click on Custom Level button – 

From below ActiveX controls and plug-ins ---- Select below 5 Items to be enabled 

1) Download signed ActiveX controls –select Prompt or Enable  

2) Download unsigned ActiveX controls – select Prompt or Enable  

https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


3) Initialize and script ActiveX controls not marked as safe for scripting – select Prompt 
or Enable  

4) Run ActiveX controls and plug-ins-select Enable  

5) Script ActiveX controls marked safe for scripting – select Enable 

After completed this above selection----Below option has available---Reset custom 
settings---Reset To: Select low or medium ---Click on OK. 

Also, please check your system Date & Time it should be set as current date & 
time. 

 Please disable or uninstall Third Party Toolbar / Add-ons from Browser. 
 

1.3 VENDOR RERGISTRATION PROCESS: After obtaining digital signature as indicated 
above, the bidder is to register with SJVN e- tendering portal 
https://etender.sjvn.co.in to participate in the tendering process. Perform below 
mentioned steps to register yourself: 

• Click on a “New Bidder Registration” link available on home page 

• You need to furnish individual details as well as of company details in registration 
form 

• After filling all mandatory fields, you need to click on “submit” button to complete 

registration process. 

• On successful completion of registration, you will be prompted a message saying 

that “You have successfully registered on SJVN Limited’s e-tender Portal” 

Already valid registered vendors in SJVN systems with Vendor Id need not follow 
registration process and may contact support email:  

 

1.4 Down loading Bid Documents: Bidder to access https://etender.sjvn.co.in to 
download NIT document, after completing registration formality (if required) and 
successful login vendor need to process for Tender Fee/ Document Fee as per the 
provisions of bid documents and thereafter bidder can download detailed tender 
document. 

1.5 Bid Submission: 

I. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in 

II. Search tender by filling necessary searching criteria after Login. 

III. Please refer to attached document of “Bidder User manual”. 
 

https://etender.sjvn.co.in/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/


All the bidders are requested to get themselves registered well in advance and no 
extra time will be considered for submission of bids for the delay in on-line Vendor 
Registration, if any. 

 

Bidder(s) are also advised to keep on visiting the websites as mentioned below for any 
Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in respect of this 
tender: 

(i) https://etender.sjvn.co.in. 

(ii) www.sjvn.nic.in. 

(iii) www.eprocure.gov.in 
 

1.6 For any assistance/ clarification for e–tendering registration, submission of bid 
through e-tendering/ procurement, bidder may contact the following person: - 

 

1. Sh. Ranjan Kumar: Mobile no. 85805-48817 (E-mail ID: etender.support@sjvn.nic.in) 
 

For any other clarifications regarding the tender bidder may contact the following 
persons/ representatives of M/s SJVN:- 

(i) Smt. Randei Rana  (E-mail ID: randei.rana@sjvn.nic.in) 
(ii) Sh. Rajesh Kumar  (E-mail ID: rajeshkr.negi@@sjvn.nic.in).  

 

 

 

Dy. General Manager. 
Procurement & Contract Deptt. 
NJHPS, SJVN Ltd. Jhakri, Tehsil 
Rampur Bsr., Distt Shimla (HP)-
172201. 

 

https://sjvn.abcprocure.com/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
mailto:aj.kumar@sjvn.nic.in


Sr. No. Description of Items Unit Quantity Rate 
Excluding  
GST(In Rs)

Amount 
Excluding GST (In 

Rs)

1 Earth work in excavation by mechanical means (Hydraulic excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including getting out and
disposal of excavated earth lead upto 50 m and for all lift, as directed by Engineer in-
charge. All kinds of soil

cum 197.55 144.34 ₹ 28,514

2 Providing & making Gabion structure with Mechanically Woven Double Twisted Hexagonal
Shaped Wire mesh Gabion Boxes as per IS 16014:2012,MORTH Clause 2500, of required size,
Mesh Type 10x12 (D=100 mm with tolerance of ± 2%) Zinc coated, Mesh wire diameter 3.0 mm,
mechanically edged/selvedged with partitions at every 1m interval and shall have minimum 10
numbers of openings per meter of mesh perpendicular to twist, tying with lacing wire of diameter
2.2mm, supplied @ 3% by weight of Gabion boxes, filled with boulders with least dimension of
200 mm, as per drawing, all complete as per direction of Engineer-in-charge.

Cum 180.00 3228.42 ₹ 581,116

3 Providing and laying in position cement concrete of specified grade excluding the
cost of centering and shuttering - All work up to plinth level :1:4:8 (1 cement : 4
coarse sand (zone-iii) derived from natural sources : 8 graded stone aggregate 40
mm nominal size derived from natural sources)

Cum 5.55 5120.11 ₹ 28,417

4 Providing and laying cement concrete in retaining walls, return walls, walls (any
thickness) including attached pilasters, columns, piers, abutments, pillars, posts,
struts, buttresses, string or lacing courses, parapets, coping, bed blocks, anchor
blocks, plain window sills, fillets, sunken floor etc., up to floor five level, excluding
the cost of centering, shuttering and finishing:1:3:6 (1 cement : 3 coarse sand
(zone-III) derived from natural sources : 6 graded stone aggregate 20 mm
nominal size derived from natural sources)

Cum 54.10 6850.58 ₹ 370,616

5 Centering and shuttering including strutting, propping etc. and removal of form work
for :Retaining walls, return walls, walls (any thickness) including attached pilasters,
buttresses,
plinth and string courses fillets, kerbs and steps etc.

Sqm 125.64 578.50 ₹ 72,683

6  Providing and laying in position cement concrete of specified grade excluding the 
cost of    centering and shuttering -  All work up to plinth level :  1:2:4 (1 cement : 2 
coarse sand (zone-III) derived from natural sources : 4 graded stone aggregate 20 
mm nominal size derived from natural sources).

Cum 7.12 5999.58 ₹ 42,717

7  Supplying, filling, spreading & leveling stone boulders of size range 5 cm to 20 cm, 
for all leads & lifts, all complete as per direction of Engineer-in charge.

Cum 26.94 1192.19 ₹ 32,118

8 Providing weep holes in brick masonry/ stone masonry/ plain or reinforced concrete 
abutments, wing walls, return walls etc. with U-PVC pipes (working pressure 4 kg / 
cm²) Single socketed pipe 110 mm dia

metre 23.55 205.64 ₹ 4,843

9  Steel work welded in built up sections/ framed work, including cutting, 
hoisting, fixing in    position  using structural steel etc. as required. In 
gratings, frames, guard bar, ladder, railings, brackets, gates and similar 
works.

Kg 1020.27 129.36 ₹ 131,982

10   Finishing with Deluxe Multi surface paint system for interiors and 
exteriors using Primer as per manufacturers specifications  : Painting 
Steel work with Deluxe Multi Surface Paint to give an even shade. Two 
or more coat applied @ 0.90 ltr/10 sqm over an under coat of primer 
applied @ 0.80 ltr/10 sqm of approved brand and manufacture.

Sqm 26.96 121.78 ₹ 3,283

₹ 1,296,289

Name of Work: "Restoration of catch pit for existing hume pipe culvert and check dams at Saledha Khadd 
across the approach road to Surge Shaft of NJHPS, Distt Shimla HP.

Bill of Quantity (PCD-2993)(CIVIL)/2026

Annexure-A

Total Estimated amount i/c GST 
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