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NOTICE  INVITING  TENDERS  

 

Open e-tenders from PAP (Project Affected People) category under two bid system are hereby 

invited on behalf of SJVN Limited from appropriate class of registered/ eligible contractors (Except 

JV/ Consortium) for road, building and other civil works enlisted with HPPWD / CPWD / HPSEB / 

Public Undertakings / any other Govt./ Semi Govt. Organization for the following work: - 

 Tender 

 No. 

Name of 

Work. 

Estimated 

Cost. 

(In Rs.) 

 Tender 

 Documents   

cost 

  (In Rs.) 

 

EMD 

(In Rs.) 

Date of 

availability/ 

downloadin

g of bid 

document. 

 

 Last date  

of 

submission

/ uploading  

of bids. 

 Date of 

opening 

of bid 

Comple

tion   

Time 

 

 

PCD   

2951 

Constructio

n of 

Retaining 

wall and 

damaged 

boundary 

wall near 

Sewage 

Treatment 

Plant at 

SJVN 

Colony 

Jeori, 

NJHPS 

Jhakri  

  

243953 

 

  

 

590 /- 

(Rs.500/-

+ GST 

@18% i.e. 

Rs. 90/-) 

 

 

 

 

4879/ 

 

 12.02.2026 

(20:00 Hrs.) 

     to 

05.03.2026 

(12:00 Hrs.) 

 

06.03.2026 

(13:00 Hrs) 

 

06.03.2026  

(14:00 Hrs) 

 

 

02 

Months 

 

 

 

 

Note :-  

(i)   The detailed NIT, Tender document, IFB, BOQ, Schedule-1 (General Information & Bank Account 

Detail)   shall be available at https://etender.sjvn.co.in w.e.f. 12.02.2026 (20:00hrs).The detailed 

NIT, IFB shall also be available at www.sjvn.nic.in & www.eprocure.gov.in 

  (ii)     The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 

  (iii) The corrigendum and amendments if any shall be uploaded on  https://etender.sjvn.co.in and 

above websites; therefore all bidders requested to frequently visit the web sites till the schedule  

date of submission of bid. 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


    TERMS AND CONDITIONS : 

1.       BID SUBMISSION : 

(A) The tender shall be comprises of two parts in the following manner : 

(a)   Techno-Commercial Bid: 

            Part-I – Techno-Commercial Bid comprises of the following:- 

1.  EMD/Bid Security  

2.  Cost of tender Document 

3.  Registration certificate as contractor (Except JV/ Consortium) for road, building and 

other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any 

other Govt./ Semi Govt. Organization 

4. GST No., PAN  

5. EPF Code No. (as applicable),  

6. Schedule -1  

7.   Bid security Declaration as per Annexure - B,  

8.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on   Banning of 

Business Dealings),  

9.   Undertaking as per Annexure - F 

10.   Undertaking as per  Annexure- H   

 (I) The bid documents shall be uploaded electronically and submitted online along with 

scanned copies of all the requisite documents. Some of the documents viz. Bid Security (if 

in the form of FDR/TDR), Power of Attorney, etc. are required to be submitted in 

physical form also. 

 

 (II) The time limit for submission of documents required in physical form shall be ten (10) 

days after the deadline for submission of e-bids in respect of following documents:-  

(i) Bid security/ EMD (If not received online) 

(ii) Power of Attorney (if applicable) 

(iii) Any other documents required to be submitted in physical form in 

addition to above as per the requirement of particular tender. 

(III) The original documents in physical form submitted after the period as specified above 

shall not be entertained and such bids shall be treated as late bids. If the original 

documents in physical forms are found to be at variance than the scanned copies 

submitted earlier alongwith e-bids, the bids will be treated as non-responsive.  

  

(b) Price bid : 

                Part-II- Price bid  

   (B) The Price  is to be filled ONLINE in Dynamic schedule. The price quoted by the bidder only 

in the dynamic schedule shall be considered for price bid evaluation.  

 

2. BID OPENING : 

  

           The bid shall be opened in the following sequence: 

 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 

     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found 

substantially responsive. Necessary information will be given to successful bidders through 

website only. 

    3. Tender for works shall remain open for acceptance for the period of ninety (90) days from the 

date of opening of tenders.  



 

   4.         Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 

4.1    The cost for purchase of bid document is Rs.  590- (Rupees five hundred ninety only) 

(Non-refundable) i.e.(Rs. 500/-+GST @18% i.e. Rs.90-). 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the 

bid amounting to Rs. 4879/- (Rupees four thousand eight hundred seventy nine only).  

This EMD/Bid security is to be submitted through online or FDR/TDR as mentioned at 

4.4 below. 

4.3   The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be           submitted 

/ deposited through online payment gateway on SRM Portal/e-tendering portal. 

          Caution: In the event of funds remitted to wrong beneficiary account number, SJVN 

Limited or its Bank or its service provider would not responsible for the same. 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 

FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 

(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted 

by the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, 

II & III) in a sealed envelope through post / courier or by hand on the address of HOD 

(P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing 

which the bid shall be considered as non-responsive & financial bid will not be opened. 

          Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations 

Cheque will not be considered. 

4.5     Bid security shall remain valid for a period of 45 days beyond the original bid validity period 

and beyond any extension subsequently requested. Any correction, alteration and addition in 

computer generated / other hand written instrument subsequently needs to attested by the 

appropriate authority of bank. 

4.6    Being civil work tender MSEs/NSIC/Startup India registered firms are not exempted 

from the submission of Cost of Tender Document & Earnest Money Deposit/Bid Security. 

 

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 

declaration, if the bidder withdraws or amends its bids or impairs or derogates from the bid 

in any respect with in the period of validity of the bid. The EMD of the successful bidder 

shall be retained as contract security until such period the contractor furnishes the 

required security deposit and shall be release within 30 days from the receipt of the 

performance security & verification/confirmation thereof.  If the contractor is failed to 

fulfill his obligations, the EMD, retained as contract security shall be forfeited/necessary 

action may be taken as per bid security declaration submitted by the firm along with their 

bid. 

4.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days      

                after   the declaration of result of 1st stage i.e. Technical Bid. 

4.9       EMD of the bidder(s) will be refunded only to designated account submitted by the   

               bidder   at  the time of registration with  SJVN irrespective of mode of payment made.  

4.10     No interest shall be payable by the SJVN on EMD.  



4.11 Tender without cost of document & Bid security/EMD will be rejected. 

5       SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may 

not be feasible in all case for SJVN Limited to seek clarifications in respect of 

incomplete offers. The decision will be made based on available documents. Prospective 

bidders are advised to ensure that their bids are complete in all respects and confirm to 

our terms and conditions.  Bids not complying with SJVN Limited requirements may 

be rejected without seeking any clarifications.  

 

6.    Not with standing anything stated above, the SJVN Limited reserves the right to assess 

bidder’s capability and capacity to perform the works, should the circumstances warrant 

such an assessment in the overall interest of the SJVN Limited.      

 

7.       The item of work is given in the Bill of Quantities along with estimated rate & amount of 

the Bidding Documents. The Bidder shall be required to offer their rates and prices in 

%age (i.e. upto two (02) decimal places) for the whole work, which shall include 

material, labour, equipment, taxes & duties etc. except GST. The applicable GST shall 

be released separately on submission of GST invoice as per GST act 

 

 8.      Payment Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill has 

been approved by the Engineer – in – Charge, is delayed by more than 15 days from the 

due date of payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per 

annum and acceptance thereof by Engineer in Charge, shall be payable to the Contractor 

for the actual   number of days of delay in payment of bill beyond the above said period of 

15 days.  

 

in case of Micro & Small Enterprise (MSE) following provision shall apply:  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro 

& Small Enterprises) supplier/Contractor under the contract shall be released within forty-

five (45) days from the day of acceptance, subject to submission of invoice on or before 

the day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or 

where any objection is made in writing by SJVN regarding acceptance of Plant or service 

within fifteen days from the date of delivery of Plant or the rendering of services, the day 

on which such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal 

amount plus compound interest with monthly rests from the date immediately following 

the date agreed upon @ three times of bank rates as notified by Reserve Bank of India 

from time to time.  

   9.     The successful bidder must submit the attested copy of valid labour license in the O/o 

Engineer Incharge before start of work at site. 

   10 The work will be awarded to L-1 bidder whose bid will be found substantially responsive 

on overall basis. The tender has been invited on one %age figure (i.e. at par/ above / 

below basis). Bidder has to quote the %age unit rate in figure upto 2 decimal places and 

same shall be applicable uniformly on all items of Annexure-A. For example, if a bidder 

has quoted 5 %, the same shall be considered as 5.00%. 

   11     The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac 

in a calendar year under PAP category. Therefore; all PAP contractors are 



requested to ensure the same before submission/ uploading of their bid under PAP 

category. Any bid beyond above said limit of Rs. 24.00 lac shall not be considered for 

evaluation/ award as the case may be.             

12     Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at  par/above/below 

option up to 2 decimal places. 

B. The entered %age in figures shall be automatically converted in to total amount. 

 

13.    Corrupt or Fraudulent Practices 

           It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its 

Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 

employees that they will observe the high standard of ethics during the bidding process and 

execution of such Contracts. In pursuance to this policy: 

a)  For the purpose of this provision, the terms set-forth below shall mean as under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, and 

includes collusive practice among Applicants (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage that respective 

bidders / Contractor and/or any of its personnel, or its agents, or its Sub-contractors, 

manufacturer, sub-consultants, services providers, suppliers and/or their employees has 

engaged in corrupt or fraudulent or collusive practices in competing for the Contract in 

question. 

c) The Employer will declare a bidder/contractor ineligible or may terminate the contract, 

either indefinitely or for a stated period of time, to be awarded a Contract if it at any time 

determines that the bidders/Contractor and/or any of its personnel, or its agents or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 

employees has engaged In corrupt or fraudulent or collusive practices In competing for or 

in executing the Contract In question.  

 d) All the bidders/service providers/vendors /consultants etc shall be requested to furnish a 

certificate regarding presentation and detection of fraud as per Annexure-D along with 

Annexure II (Guidelines on Banning of Business Dealings). 

14. Procurement of Goods/Services/Works from Local Suppliers under Public 

Procurement (Preference to Make in India), 2017 and revised PPP MII order, dated 16-

09-2020 and MOP orders dated 20-12-2018 & 28-07-2020.- Not applicable  

 

          DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting 

domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 

Purchase Preference (Linked with local content) for Thermal, Hydro and Transmission 

Sub-sectors and for distribution sector vide order dated 17.03.2020. DPIIT issued a 

revised PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-

2020. 



 

           Local Content:-‘Local Content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all custom duties) as a proportion of the total value, in percent. 

 

           Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as 

defined in DPIIT order dated 16-09-2020.  

 

(i)    In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 

20.12.2018 & 28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this 

tender and the bidder shall upload the Self-Certification as per Annexure-E,  certifying 

that the item offered meets the Local Content requirement for Class-I Local Supplier, on 

letter head of Firm. 

 

(ii)  “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ 

supplier may be verified randomly by the committee constituted as per MOP Order 28-07-

2020. In case of false documents/misrepresentation of the facts requisite action against such 

manufacturer/ supplier will be taken based on the recommendation of the Committee”. 

 

        15    Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall 

submit the bills in SJVN vendor bill tracking portal available in SJVN official website 

https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of 

bills online through Vendor Bill tracking system. In order to use this system, a user manual 

for supplier is available under Vendor bill tracking system section. Supplier is required to 

enter the user ID, password and OTP (one time password) for every log in. The user ID and 

password shall be obtained from the concerned department of SJVN Ltd. However, the OTP 

will be received to the supplier in the registered mobile number provided by supplier to the 

concerned department. Once the supplier has received its username and password from the 

concerned department, supplier shall follow the below mentioned steps: 

(i) Once supplier received the user ID and password from the concerned department, the 

supplier can log in to vendor bill tracking system with user ID, password and OTP. 

 

(ii)       After log in, supplier shall enter the details required in the vendor portal screen and submit 

the invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 

submission a unique VITMS number (Reference Number) will be generated and supplier 

will receive an automated unique VITMS number (Reference Number) both in its 

automated unique email ID and mobile number. 

i)  On receipt of the physical bill, concerned SJVN official shall online acknowledge the receipt 

of the bill. All the actions taken by the concerned officials of SJVN can be easily been 

tracked in the “Invoice Status Section” by supplier. 

ii)   After the final payment, vendor can download the details of the payment under check      

forwarding details section on the invoice upload and track screen. 

16 RESTRICTIONS IMPOSED BY GOVT OF INDIA: 

Any bidder from a country which shares a land border with India will be eligible to bid in 

this tender only if the bidder is registered with the Competent Authority specified in 

Annexure-I of Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD 

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in


dated 23.07.2020 and various amendment/clarification issued in this regard. The bidders for 

the purpose of compliance and its procedure for registration from Competent Authority etc. 

The bidder has to submit the undertaking as per Annexure-H (enclosed) regarding 

compliance of above-mentioned order. In case the undertaking given by the bidder whose 

tender has been accepted by the Employer is found false at the later stage, this would be a 

ground for immediate termination 

17.     The bids in physical form /Conditional / telegraphic tenders or tenders without earnest 

money shall not be considered. 

 

18 If it happens to be holiday or poor internet connectivity on the date of receipt / opening of the 

tenders, the same shall be opened on the next working day at the same time. 

 

19.      SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any 

reasons thereof. 

 

20.     SJVN Limited reserves the right to cancel/withdraw the invitation for bid without assigning 

any reason and shall bear no liability whatsoever consequent upon such a decision 

 

21.    In case of any contradiction between Hindi & English version of NIT, the   provision of 

English version of NIT will prevails. 

 

22 SIGNING OF THE CONTRACT AGREEMENT. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of 

undersigned within 15 days from the date of issue of LOA. 

 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper 

(02 Nos) of ₹ 100/- each along with two (02Nos) copies of judicial paper of ₹ 1/-each within 

fifteen (15) days from the issue of Notification of awards/letter of Awards The non-judicial 

stamp papers & judicial papers are to be purchased from Himachal Pradesh only. 
 

►   The agreement shall be signed by the authorized signatory of service provider/contractor , 

While signing of agreement, satisfactory evidence of authority of the Authorized 

Signatory signing on behalf of the service provider shall be furnished on non-judicial 

stamp paper of an appropriate value in the form of a Power of Attorney/Authorization 

Letter, duly notarized by a Notary Public, indicating that the Authorized Signatory 

signing the agreement have the authority to sign the agreement and that the agreement is 

binding upon the service provider.  
 

 

 

 

 

 

 

Dy. General Manager, 

        Procurement & Contract Deptt., 

NJHPS, SJVN Ltd., Jhakri, Distt. Shimla (HP). 

 

 

 

 



Section-1 

Information’s and instructions for tenderers 

 

1. The tender documents will state the work to be carried out as well as the date of 

submitting and opening of tenders and the time allowed for carrying  out  the  

work,   the  amount  of earnest money to be deposited with the tender and the 

percentage at which the security deposit shall be deducted from the bills of the 

successful tenderers. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately 

by each partner thereof, or in the event of the absence of any partner, it must be 

signed on his behalf by a person holding a power of attorney authorizing him to do 

so, such power of attorney to be produced with the tender, and it must disclose 

that the firm is duly registered under the Indian partnership Act. 

 

3. Receipt for payments made on account of work, when executed by a firm, must 

also be signed by the several partners, except where the contractors are  

described  in  their tender as a firm, in which case the receipts must be signed in 

the name of the firm by one of the partners, or by some other person having 

authority to have effectual receipts for the firm. 

 

4. The firm who submits upload a tender shall fill up the schedule of quantities 

annexed at Schedule-I of tender documents, stating at what rate they  are  willing  

to  undertake each item of the work. No single tender shall include more than one 

work, but contractors who  wish  to  tender  for  two or more  works shall submit a 

separate tender for each work. Tender cost & EMD shall have the  name  and  

tender reference number of the work to which  they refer, written outside the 

envelope. 

 

4 A The rates and/or amounts must be quoted in decimal coinage upto two places of 

decimals. 

 

5. Incharge PCD or persons duly authorised by  him  will  open tenders in the 

presence  of any  intending contractor who may be present  at  the  time and will 

enter  the  amount  of  the  several tenders in a comparative statement in a 

suitable form. 

 

6. The officer inviting tenders shall have the right of rejection of all or  any  of  the  

tenders without assigning any reason there of and will not be bound to accept the 

lowest tender. 

 

7. The memorandum of work tendered for the schedule of  material  to  be  supplied 

by the SJVN Limited and their issue rates, shall be filled in and completed before 

the tender documents is issued. If a form is issued to an intending Tenderer 

without having been so filled in and complete, he shall request the officer to have 

this done before he completes and delivers his  tender. 



 

8. i) The tenders shall abide by all the terms  and  conditions   contained in the tender 

documents and quote their rates accordingly. The  conditional  tenders  shall not 

be accepted and shall be summarily rejected. 

 

ii) Tenders without required amount of earnest money shall be summarily rejected. 

 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply 

with any of the condition of the contract and any stipulation thereof. 

 

9. In case  of  ambiguities  in  rates  and  amount  in the tender, the rate shall  prevail 

and the amount shall be corrected. In case of ambiguities in  the rate in figures  

and the  rate  in word, the rate quoted in word shall prevail and the amount shall 

be corrected  accordingly.  The SJVN reserves the right to adjust arithmetical or 

other errors in any tenders in the  way  which it consider suitable. 

 

10. Only in case of conventional bidding system tenders shall be submitted in two 

separate sealed envelopes, one containing the earnest money and an undertaking 

to the effect that there is no deviation from the standard  terms  and  conditions of 

the tender document and the other  containing the  price bid. The first envelope 

shall be opened on the date fixed for opening of  tenders and the second 

envelope containing price bid shall be opened only if earnest money and an  

undertaking  regarding  terms  and  conditions  as stated above are enclosed with 

the tender. 

 

11. Tenders are to be submitted in original only in respect of schedule of quantities i.e. 

for conventional bidding system only. 

 

12. For conventional bidding system only Tenders shall be submitted as per Sr. No. 

10 above with the name of work written on the envelopes. 

 

13. The site for the work is available. 

14. A tenderer should quote in figures as well as in words rate (s) tendered. The 

amount for each item should be worked out and the requisite totals given Special 

care  shall  be taken to write rates in figures as well as in words and the amounts 

in figures shall be written only  in  such  a way that interpolation is not possible. 

The total amount shall be written both in figures and  in  words. In case of figures 

the words 'Rs' should be written before the figure of rupees and the  words paise 

after the decimal figures e.g. Rs. 2. 15 p and in case of words the words Rupees  

should precede and the words "paise" should be written at  the  end.  Un-less  the  

rate  is  in  whole  rupees  and followed by the word only it should invariably be up 

to two places of decimal. 

 

15. Earnest money (unless exempted @ 2.36% of the estimated cost should be 

deposited by each tenderer in any one of the following forms payable at any 

schedule bank favouring. SJVN Ltd. Jhakri. (This clause may be read as per Sr. No. 



2 of Additional Special Terms & Conditions of contract (Annexure-"C" of tender 

document) 

a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.  

Jhakri. 

b) The Earnest Money Deposit at call shall not attract interest from  the  SJVN 

Limited. 

c) EMD submitted by the contractor may be forfeited on the following grounds :- 

i) On revocation of the tender or revision in rates  after opening of the tender 

but before the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 

 iii) If the work is not commenced after the work is awarded to a contractor. 

 

16. The tenderer, whose tender is accepted (unless exempted) will be required to 

furnish security deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days 
from the date of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of 

Award, shall furnish a Performance security deposit of 3% (Three percent) of the 
Contract Price for due performance of contract. The Performance Security Deposit 
shall be in the form of a FDR pledged to SJVN Ltd. issued by a Nationalized/ 
Scheduled Indian Bank located in India acceptable to SJVN Ltd.  
 
Note: 
(i) The interest @15.5% shall be charged on delay period for breach in timely 

submission of Performance Security deposit without prejudice to right of SJVN to 
other remedies available under the contract. The GST shall be levied & 
recovered extra on interest as per applicable rule of GST. 
 

(ii)  In case last day of submission of performance security deposit happens to be a 
bank holiday, the last day of submission shall be the next working day. 

 
 (b) Retention money shall be deducted by the Engineer-in-Charge from the 

interim bills of the Contractor @ 3% (three percent) of the total value of each bill 
of the work done towards security deposit. 
 

     (c)    The security deposit shall be valid for a period of six months beyond the date of 
issue of completion certificate. The security deposit shall not attract any interest 
from SJVN Limited.  Note: The clauses mentioned at Sr. No. 16 (a), (b), (c) & (d) 
above may be read as per Sr. No. 3 of Additional Special Terms & Conditions 
of Contract (Annexure-"C" of tender document) 

 

17. The Chairman SJVN Ltd. or his official representative/nomine who has been 

assigned with the job shall be the Accepting Authority of this tender. 

 



18. The SJVN Limited does not bind themselves to accept the lowest or any tender or 

to give any reason for their decision. 

 

19. The SJVN Limited reserves to themselves the right of accepting the whole or any 

part of the tender and tenderer shall be bound to perform the same at his quoted 

rates. 

 

20. Canvassing in connection with tenders is strictly prohibited and  tenders  

submitted by the contractor who resort to canvassing will be liable to rejection. 

 

21. All rates shall be quoted on the proper form of the tender alone. 

 

22. Item rate tenders containing certain percentage below/above the rate indicated in 

the reference a will be summarily rejected. 

 

23. On acceptance of the tender, the name of accredited representative (s)  of  the  

contractor who would be responsible for taking instructions from  the  Engineer-In-

Charge  shall  be  communicated to the Engineer-In-Charge. 

 

24. Sales tax or any other tax on material in respect of this contract shall be payable 

by the contractor and SJVN Limited will not entertain any claim whatsoever in this 

respect. 

 

25. The contractor shall not be permitted to tender for works in the SJVN Limited if his 

near relatives is posted  as Accountant,  Divisional  Head  Draughtsman or as an 

officer in any capacity between the grade Superintending Engineer and Assistant 

Engineer (both inclusive). He shall also intimate the names of persons who are 

working  him  in  any  capacity  or are subsequently employed by him and who are 

near relative of any gazetted officer of any responsible post in SJVN Limited Any 

breach this condition by the contractor would render him liable to be removed from 

the approved list of contractor of the corporation. 

 

26. The contractor shall give a list of non-gazetted SJVN Limited employees related to 

him. 

 

27. No Engineer of Gazetted rank or other gazetted officer employed in Engineering 

Administrative duties in an Engineering department of the Govt. is allowed to work 

as a contractor for a period of two years of his retirement from Government 

service, without the period permission of the SJVN Limited The contractor is liable 

to be cancelled if either the contractor or any of his employees is found at any time 

to be such a person who has not obtained the permission of the SJVN Limited as 

aforesaid before submission of the tender or engagement in the contractors 

service. 

 

28. Tender for works shall remain open for acceptance for a ninety days from the date 

of opening of tenders. 



 

29. Contractor exempted from payment of Earnest money/security deposit in 

individual cases should attach with the tender, attested copy of the  SJVN Limited  

letter  exempting them from the payment of earnest money and Security deposit 

and should produce the some in original whenever called to do so. 

 

30. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may  have  quoted  for  the  same  

work. Failure to observe this condition would render tenders of the contractor, 

tendering as well as witnessing the tender liable to summary rejection. 

 

 

 

 

  



Section – II 

 

Item Rate or Percentage Rate tender for works 

 

 I/We hereby tender for the execution, for the SJVN Limited, of  the work specified 

in the under written memorandum within the  time  specified  in  such  memorandum in 

accordance, in all respects, with the specification, designs, drawings and instructions in 

writing referred to in rule 1 hereof and in clause 11 of the conditions of contract and with 

such  materials as are provided  for by and in all other  respect  in  accordance  with  

such  conditions  so  far  as applicable. 

Memorandum. 

 

(a) General description As per NIT 

(b) Estimated cost Rs. 2,43,953/-  

(c) Earnest Money @2% of the estimated cost. 

(d) Security Deposit as per Sr. No. 16 of Information and Instructions for tenderers. 

(e) Time allowed for the work from the fifteenth day after the date of written order to 

commence the work is Two  (02) months. 

 Should this tender be accepted, in whole or in part, I/We hereby agree. 

(i) To abide by and fulfill all the terms and provisions of the said conditions annexed 

here to and all the terms and provisions  contained  in notice inviting tenders so  

far  as applicable  and/or in default  thereof  to  forfeit  and pay to the  SJVN 

Limited  or  its  successors in office, the sum of money mentioned in the said 

conditions. A sum of Rs. 4879 /-  is hereby forwarded as Earnest Money. If I/We 

fail  to  commence  the work specified in the  above memorandum, I/We agree 

that the said SJVN Limited  or  its successors in office shall, without prejudice to 

any  other right or remedy, be at liberty  to  forfeit  the  said earnest  money 

absolutely, otherwise  the  said  Earnest  Money shall be retained by it towards 

security  deposit mentioned against clause (d) of the above mentioned 

Memorandum. 

(ii) To execute all the  works  referred to in the tender documents  upon the terms and 

conditions contained or referred to therein and to carry out such deviations as may 

be ordered upto a maximum of twenty percent at the rates quoted in the tender 

documents and those in excess of that limit at the rates to be determined  in  

accordance  with the  provisions  contained in clause-12 A  of  the tender 

document. 

 

 

Signature of the Contractor 

 

 

Dated the......................................Day of.............................................202   ................ 

 

Witness.......................................................................................................................... 

 

Address.......................................................................................................................... 



 

Occupation...........................................................................................................................

...... 

 

The above tender for the sum of Rs................................................................................... 

 

(Rupees.....................................................................................................................) 

 

is hereby accepted by me.................................................................................................. 

on behalf of  SJVN Limited. 

 

Dated the......................................day of....................................202   

....................................... 

 

             

(Designation of Officer) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Section - III 

General conditions of contract 

 

Definitions : 

 

(1) The "Contract" means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the SJVN Limited, and the 

contractor, together with the documents referred to therein including  these  

conditions,  the  specifications, designs drawings  and  instructions,  issued from  

time  to time  by  the Engineer-In-Charge and all  these documents taken together 

shall be  deemed  to or one contract and shall be complementary, to one and 

another. 

 

(2) In  the  contract  the following  expression  shall unless the context otherwise 

requires, have the meanings hereby respectively assigned to them. 

 

a) The expression 'work' or 'works' shall, unless there be something either in the 

subject or context repugnant to such expressions, be construed and taken to 

mean the works by or by virtue or the contract, to be executed, whether, 

temporary or permanent and whether original, altered, substituted or additional. 

 

b) The 'Site' shall mean the land and/or other places on, into or through which work 

is to be executed under  the contract or any adjacent  land,  path  or street, which 

may be allotted or used for the purpose of carrying out the contract. 

 

c) The 'Contractor' shall mean the individual or firm or company whether  

incorporated ornot, undertaking the works and shall include the legal personal  

representative or such individual or the persons  composing  such firm or 

company,  or  the successor  of  such firm or company and the permitted assigns 

of such individual or firm or Company. 

 

d) The corporation shall mean SJVN Limited. 

 

e) The word 'Engineer'/'Engineer-In-Charge' means the Engineer nominated by 

SJVN Limited under whose supervision the work shall be carried out. 

 

Clause - 1 : The person whose tender may be accepted (herein after called the 

contractor) shall permit Corporation, to deduct such sum(s) towards Security 

Deposit after considering the Earnest Money already deposited. 

Such deductions shall be held by Corporation towards the Security Deposit as 

mentioned at Sr. No. 16 of "Information and Instruction for Tenders" provided 

always that the corporation for this purpose shall be entitled to recover 3% (three 

percent) of the amount of RA bill or at proportionate rate by which the balance 

Security Deposit bears to the contract value whichever is higher. 

 



Any compensation or other sums payable by the contractor in terms of this 

contract may be deducted from or paid out of the Security Deposit and in the 

event of Security Deposit being reduced by reason of any such deductions, the 

contractor shall within 10 days make good either by deposit cash or Bank draft.  

 

Clause - 2: The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the Contractor and shall be deemed to be essence of the 

contract on the part of the contractor and shall be reckoned from the 15th day after 

the date on which order to commence the work is issued to the Contractor. The 

Contractor shall be bound in all cases in which the time allowed for any work 

exceeds one month (say for special jobs) to complete 1/8th of the whole of the 

work before 1/4th of the whole time allowed in the contract has elapsed, 3/8th of 

the work before ½ of such time has elapsed and ¾th before ¾th of such time has 

elapsed. However for special jobs, if a time schedule has been submitted by the 

Contractor and has been accepted by Engineer-In-Charge, the Contractor shall 

comply with the said time schedule. The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence. If the Contractor fails to 

maintain the required progress to complete the work and clear the site on or 

before the contract or extended date of completion, he shall, without prejudice to 

any other right or remedy of the Corporation on account of such breach, pay as 

compensation an amount calculated as stipulated below or such smaller amount 

as may be decided by the contract approving authority on the contract value of the 

work for  every week that the work remains un-commenced or unfinished after the 

schedule dates or the progress remains below than the progress rate specified 

above.” 

 

This will also apply to items or groups of items for which separate period of 

completion has been specified. 
 

For this purpose the term "Contract value" shall be the value at contract rates of the 

work as ordered. 

a) Completion period (as originally stipulated) not exceeding 6 (six) months : @ 1% 

per week. 

b) Completion period (as originally stipulated) exceeding 6 (six) months and not 

exceeding two years : @ ½% per week. 

c)      Completion period (as originally stipulated) exceeding two  years :  @ ¼% per  

week. 
 

Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the contract value or of the 

contract value of the item or group of items of work for which a separate 

period of completion is given. The GST shall be recovered extra on L.D. 

Charges as per applicable GST rule. 
 

The amount of compensation may be adjusted or set off against any sum payable to 

the contractor under this or any other contract with the corporation. If the liquidated 

damages are levied on any item of work on account of delay in some milestone and 



if the contractor achieves the next milestone within specified time, the liquidated 

damages already levied for that item shall be refunded. 

 

Clause - 3 : The Engineer-In-Charge may without prejudice to this right against the 

contractor in any respect of any delay or inferior workmanship or otherwise or to 

any claims for damage in respect of any breaches of the contract and : without 

prejudice to any right or remedies under any of the provisions, of this contract or 

otherwise and whether the date for completion has or has not elapsed, by notice 

in writing absolutely determine the contract in any or the following cases : 

(i) If the contractor having been given by Engineer-In-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is  

being  performed in any inefficient or otherwise improper or un-workman like 

manner, shall omit to comply with the requirements  of such notice for a period of 

seven days, thereafter or if the contractor shall delay or suspend  the execution of 

the work so that either in the judgment of the Engineer-In-Charge (which shall be 

final and binding), he will be unable to secure completion of the work by the date 

for completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or manager on 

behalf of a creditor shall be appointed or if circumstance shall arise which entitle 

the court or  creditor to appoint a receiver or a  manager or which entitle the court 

to make a winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of this 

contract. 

 (iv) If the contractor commits any acts mentioned in clause - 21 hereof. 

 When  the  contractor has made himself  liable  for action under any of the 

cases aforesaid, the Engineer-In-Charge on behalf of the NJHPS shall have 

powers. 

 

(a) To determine or rescind the contract as aforesaid (for  which  termination  or 

rescission notice in writing to the contractor under the hand of the Engineer-In-

Charge shall be conclusive  evidence). Upon such determination or rescission, 

the security deposit of the contractor shall be liable to be forfeited and shall be 

absolutely at the disposal of SJVN. 

 

b) To employ labour paid by the SJVN and to supply materials to carry out the works 

or any part of  the work debiting the contractor with the cost of the labour and the 

price of the  material  (of the amount of which cost and price certified by  the 

Engineer-In-Charge shall be final and  conclusive, against the contractor) and 

crediting him with the value of the work done  in  all  respects in the same manner, 

at the same rates as if it had been carried out by the contractor, under the terms of 

the contract. The certificate of the Engineer in-charges to the value of the work 

done shall be final and conclusive against the contractor, provided  always  that  

action  under the sub-clause  shall only be taken after giving notice in writing to  

the  contractor. Provided also that if the  expenses incurred by the SJVN are less 



than the amount payable to the contractor at his agreement  rates, the difference 

shall not be paid to the contractor. 

(c) After giving notice to the contractor to measure up  the work of the contractor and 

to take such part thereof as shall be unexecuted out of his hands and to give it to 

another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would  have been paid to the original 

contractor, if the whole work had been executed by him of the amount of which 

excess (the certificate in writing of the Engineer-In-Charge  shall be final and  

conclusive), shall be borne and paid by the original contractor and may be 

deducted from  any money due to him by SJVN under this contract or on any other 

account whatsoever or from his security deposit   or the proceeds of sales 

thereof or a sufficient part thereof, as the case may be. 

In the event of any one or more of the above courses being adopted by the 

Engineer-In-Charge, the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchased or procured any 

materials or entered into any arrangements or made any advances with a view to 

the execution of the work or the performance of contract. And in case action is 

taken under any of the provisions aforesaid, the contractor shall not be entitled to 

recover or be paid any sum of any work thereto or actually performed under this 

contract unless and until the Engineer-In-Charge has certified in writing the 

performance of such work and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified. 

 

Clause - 4 : In any case in which any of the powers conferred upon the Engineer-

In-Charge by clause-3 hereof, shall have become exercisable and the same shall 

not be exercised, the non-exercise thereof shall not constitute a waiver of any of 

the conditions hereof and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor and the liability of  the 

contractor for compensation shall remain unaffected. In the event of the Engineer-

In-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of or (at the sole discretion of the Engineer-In-Charge 

which shall be final) use as on hire (the amount of hire money being also  the final 

determination of the Engineer-In-Charge) all or any tools, plant, materials and 

stores, in or upon the works or the site thereof, belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work 

or any part thereof, paying or allowing for the same in account of the contract 

rates or in the case of these not being applicable at current market rates to be 

certified by the Engineer-In-Charge whose certificate thereof shall be final, 

otherwise the Engineer-In-Charge by notice in writing may order the contractor or 

other authorized agent to remove such tools, plant, materials or stores from the 

premises (within a time to be specified is such notice) and in the event of the 

contractor failing to comply with any such requisition, the Engineer-In-Charge may 

remove them at the contractor's expense or sell them by auction 

 



or private sale on account of the contractor and at his risk in all respects and the 

certificate of the Engineer-In-Charge as to the expenses of any such removal and 

the amount of the proceeds and expense of any such sale shall be final and 

conclusive against the contractor. 

      Clause - 5 : If the work (s) be delayed by :- 

 i) Force Majeure, or 

 ii) Abnormally bad weather, or 

 iii) Serious loss or damage by fire, or 

 iv) Civil commotion, local commotion of workman. strike or lockout affecting 

any of the trades employed on the work, or 

v) Delay  on  the  part  of  other  contractors or tradesmen engaged by 

Engineer-In- Charge in executing work not forming part of the contract, or 

 vi) Non-availability of stores, which are the responsibility of the Corporation to    

supply under clause 10, or 

vii) Breakdown  of  tools  and  plants  to  be supplied or supplied by the 

Corporation  under the  provisions of the contract, or 

viii) Any  other  cause  which,  in  the absolute discretion of the Corporation is 

beyond the Contractor's Control. 

 

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-In-Charge but shall 

never the less use constantly his best endeavors to prevent or make good the 

delay and shall all that may be reasonably required to the satisfaction of the 

Engineer-In-Charge  to proceed with the works. 

Request for extension of time, to be eligible for consideration, shall be made by 

the Contractor in writing within 14 days of the happening of the event causing 

delay on the prescribed form giving full particulars and satisfactory evidence in 

support of such cause. The contractor may also, if practicable, indicate in such a 

request the period for which extension is desired. 

 

Clause - 6 : Within ten days of the completion of the work the contractor shall give 

notice of such completion to the Engineer-In-Charge and within ten/    days of the 

receipt of such notice the Engineer-In-Charge shall inspect the work and if there is 

no defect in the work, shall furnish the contractor with a certificate of completion, 

otherwise a provisional certificate  of completion indicating defects (a) to be 

rectified by the contractor and or (b) for which payments will be made at reduced 

rates, shall be issued, but no certificate of completion, provisional or otherwise 

shall be issued, not shall the work be considered to be completed until the 

contractor shall have removed from the premises  on which the work shall be 

executed, all scaffolding surplus material, rubbish and all huts and sanitary 

arrangements required for his/their work people on the site in connection with the 

execution of the work as shall have been erected or constructed by the contractor 

(s) and cleaned off the dirt from all wood work, doors, windows, walls, floors or 

other parts of any building in upon or about which work is to be executed, or of 

which he may have had possession for the purpose of the execution thereof and 

not until the work shall have been measured by the Engineer-In-Charge. If the 



contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 

as aforesaid and cleaning off dirt on or before the date fixed for the completion of 

the work, the 

 

Engineer-In-Charge may at the expense of the contractor, remove such 

scaffolding, surplus materials and rubbish etc. and dispose off the same as he 

thinks fit and clean off such dirt as aforesaid and the contractor shall have no 

claim in respect of any such scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

N. B. Ten days will apply in the case of work at the headquarters of the Engineer-

In-Charge and thirty days will apply in case of works at a station other than the 

headquarters of Engineer-In-Charge. 

 

Clause - 7 : No payment shall be made for a work estimated to cost Rupees ten 

thousand or less till the whole of the work shall have been completed and 

certificate of completion given. But in the case of work estimated to cost more than 

Rupees ten thousand, the contractor shall on submitting the bill be entitled to 

receive a monthly payment proportionate to the part thereof then executed to the 

satisfaction of the Engineer-In-Charge whose certificate of the sum payable shall 

be final and conclusive against the contractor. But all such intermediate payments 

shall be regarded payments by way of advance against the final payment only and 

not as payments for work actually done and completed, shall not preclude the 

requiring of bad, unsound and imperfect or unskilled, work to be removed and 

taken away and reconstructed or re-erected or be considered as an admission of 

the due performance of the contract, or any part thereof, in any respect or the 

accuring of any claim, not shall it conclude, determine or effect in any way, the 

powers of the Engineer-In-Charge under these conditions or any of them as to the 

final settlement and adjustment of the accounts or otherwise or in any other way 

very or affect the contract. The final bill shall be submitted by the contractor within 

one month of the completion furnished by the Engineer-In-Charge and payment 

shall be made within three months if the amount of the contract plus that of the 

additional items is upto  Rupees 2 Lacks (Rupees two lacks) and in 6 months if 

the same exceeds Rupees 2 Lacks (Rupees two Lacks) of the submission of such 

bill. If there shall be any dispute about any item of the work, than the undisputed 

item or items only shall be paid with in the said period of three months or six 

months as the case may be. The contractor shall submit a list the disputed items 

within thirty days from the disallowance thereof, and if he fails to do this his claim 

shall be deemed to have been fully waived and absolutely extinguished. Final bill 

of the contractor must accompany the certificate of the completion by the 

Engineer-In-Charge. 

 

Clause - 8 : A bill shall be submitted by the contractor each month on or before the date 

fixed by the Engineer-In-Charge for all work executed in the previous month and the 

Engineer-In-Charge shall take or cause to be taken the requisite measurement for the 

purpose of having the same verified, and the claim, as far as admissible, adjusted as far 



as possible, before the expiry of ten days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed aforesaid, the Engineer-In-Charge 

may depute within seven days of the date fixed as aforesaid, a subordinate to measure 

up the said work in the presence of the contractor whose counter signature to the 

measurement list will be sufficient warrant; and the Engineer-In-Charge may prepare a 

bill from such list. 

 

Clause - 8 A : Before taking any measurement of any work as has been referred to in 

clause 6, 7 and 8 hereof, the Engineer-In-Charge or a subordinate disputed by him shall 

give reasonable notice to the contractor. If the contractor fails to attend at the 

measurements after such notice or fails to counter- sign or to record the difference within 

a week from the date of measurements in the manner required by the Engineer-In-

Charge then in any such event, the measurement taken by the Engineer-In-Charge or by 

the subordinate deputed by him, as the case may be, shall be final and binding on the 

contractor and the contractor shall have no right to dispute the same. 

 

Clause - 9 : The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-In-Charge and the charges in the bills shall 

always be entered at the rates specified in the tender or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned or provided for in the tender 

at the rates hereinafter provided for such work. 

Clause - 9 A : Payments due to the contractor may, if so desired by him be made to his 

bank instead or direct to him, provided that contractor furnished to the Engineer-In-

Charge (1) an authorization in the form of a legally valid document such a power of 

attorney conferring authority on the bank to receive payment and (2) his own acceptance 

of the correctness of the account made out as being due to him by SJVN or his signature 

on the bill or other claim preferred against SJVN before settlement by the Engineer-In-

Charge of the account or claim by payment to the bank. While the receipt given by such 

bank shall constitute a full and sufficient discharge for the payment, the contractor 

should, wherever possible, present his bills only duly receipted and discharged through 

his bankers. 

 Nothing herein contained shall operate to create in favour of the bank any rights or 

equities vis-a-vis the SJVN. 

 

Clause - 10 : Store supplied by the SJVN : If the specifications or schedule of items 

provide for the use of any special materials to be supplied from Engineer-In-Charge's 

store or if it is required that the contractor shall use certain stores to be provided by the 

Engineer-In-Charge as shown in the schedule of materials hereto annexed, the 

contractor shall be bound to procure and shall be supplied such materials and stores as 

are, from time to time, required to be used by him for the purpose of the contract only; 

and the value of the full quantity of the materials and stores so supplied and the rates 

specified in the said schedule of materials may be set off or deducted from any sums 

then due, or thereafter to become due to the contractor under the contract, or otherwise, 

or against or from the security deposit, or the proceeds or sale thereof if the same is held 

in Government securities the same or a sufficient portion thereof being in this case sold 

for the purpose. All materials so supplied to the contractor shall remain the absolute 



property of SJVN and shall not be removed on any account from the site of the work, and 

shall be at all times open to inspection by the Engineer-In-Charge. Any such materials, 

remaining unused and in perfectly good condition at the time of the completion or 

determination of the contract, shall be returned to the Engineer-In-Charge at a place 

directed by him, if by a notice in writing under his hand, he shall so require, but the 

contractor shall not be entitled to return any such materials unless with such consent, 

and shall have no claim for compensation on account of any such materials so supplied 

to him as aforesaid, not being used by him or for any wastage in or damages to any such 

materials; provided that the contractor shall in no case be entitled to any compensation 

or damage on account of any delay in supply or non-supply thereof of all or any such 

materials and stores; provided further that the contractor shall be bound to execute the 

entire work if the materials are supplied by the SJVN Limited within the scheduled time 

for completion of the work plus 50% thereof (scheduled time plus 6 months if the time of 

completion of the work exceeds 12 months) but if a part only of the materials has been 

supplied within the aforesaid period, then the contractor shall be bound to do so much of 

the work as may be possible with the materials and stores supplied in the aforesaid 

period. 

 

For the completion of the rest of the work, the contractor shall be entitled to such 

extension of time as may be determined by the Engineer-In-Charge whose decision in 

this regard shall be final. 

 

Clause - 10 A : The Engineer-In-Charge shall have full powers to require the removal 

from the premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default the Engineer-In-Charge is to be at liberty to employ 

other persons to remove the same without being answerable or accountable for any loss 

or damage that may happen or arise to such materials. The Engineer-In-Charge shall 

also have full power to require other proper materials to be substituted there or and  in 

case of default the Engineer-In-Charge may cause the same to be supplied and all costs 

which may attend such removal and substitution, are to be borne by the contractor. 

 

Clause - 10 B : The contractor on signing an indenture in the form to be specified by the 

Engineer-In- Charge, shall be entitled to be paid during the progress of the execution of 

work, 75 percent of the estimated value of any materials which are in the opinion of the 

Engineer-In-Charge non-perishable and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works. When materials on account of which an 

advance has been made under this sub clause are incorporated in the works, the amount 

of such advance shall be deducted from the next payment made under any of the 

clauses of this contract. 

Clause - 10 C : If during the progress of the works, the price of any materials 

incorporated in the works, (not being a materials supplied from the Engineer-In-Charge's 

stores in accordance with clause 10 hereof) and or wages of labour increases decreases 

as a direct result of the coming into force of any fresh law or statutory rule or order (but 

not due to any changes in sales tax), the amount to be paid/recovered to from the 



contractor shall be adjusted for each quarter of calendar year for increase or decrease in 

the rates of labour and material as under: 

(a) Price variation in labour cost: 

 Price variation in labour cost shall be computed by the following two methods viz; 

(i) & (ii). The amount payable to recoverable from the contractor will be the amount 

computed either under (i) or under (ii) which ever is higher. 

(a) (i) If during  the  currency  of the work, the minimum daily wage of unskilled labour 

increases/ decreases as a direct result of coming into force any fresh law or statutory rule 

or order, as applicable to District Shimla (H.P) a corresponding increase or decrease in 

payment to the contractor, shall be computed on the basis of the following formula:- 

 

 V  = 25% x R x (W – Wo) 

     ------------ 

     Wo 

 

Where 

 V  = The amount of variation payable to/ 

   recoverable from the contractor. 

 

 R  = Value of work done after the date of increase/ 

   decrease of daily wages during the quarter under review. 

 W  = Revised minimum daily wages. 

 Wo  = Minimum daily wages on the date of opening of tender. 

 The above adjustment will be allowed only after taking a certificate from the 

contractor that revised wages referred to above have been actually paid to the labour by 

contractor. 

(a) (ii) If during the currency of the contract, there is an increase or decrease in the 

consumer price index number, for industrial workers in H.P. (General Index), a 

corresponding increase or decrease in the payment to the contractor shall be computed 

for each quarter on the basis of the following formula :- 

 

 V  = 25% of R x I – Io 

        ---------- 

     Io 

Where V = Amount of variation payable to /recoverable from the contractor during the 

quarter under review. 

 R = Value of the work done during the quarter under review. 

 Io = Average Consumer Price Index Number for industrial workers in H.P. 

(General Index) for the quarter in which the tender had been submitted. 

 I = Average consumer price index number for industrial workers in H.P. 

(General Index) for the quarter under review. 

 Price indices indicated above shall be those published in 'Indian Labour Journal', 

Labour Bureau, Ministry of Labour, Government of India. 

(b) Price Variation in cost of material : 

 

 (i) P.O.L. 



 The contract is based on the prices including tax levies etc. of P.O.L. as prevalent 

on the date of opening the tenders. Variation, if any, the these rates including taxes, 

duties or levies etc. shall be adjusted on the following basis. 

 The base price of high speed diesel oil, petrol, lubricants (viz. mobile oil grade 

SAE 30 and 40) shall be as per prices list of Indian Oil Corporation, Chandigarh. These 

commodities referred to above will be treated as representatives of all POL. the value of 

these commodities shall be taken as equivalent to 5% (five percent) of the total value of 

work put to tender. 

 Percentage of these three items constituting the P.O.L. will given as under. 

 

 High speed Diesel Oil-------------------------75% 

 

 

 Petrol-----------------------------------------------10% 

 

 Main Lubricants---------------------------------15% 

 

 Price variation i. e., increase or decrease in any of the above three items of P.O.L. 

will be adjusted on the above basis as illustrated below : 

(Say) With (+) 10% variation in price of 

 high speed diesel oil  10% of 75% = 7.5% plus 

 (+) Zero % variation in 

 price of petrol   Zero % of 10% = O.O. plus 

and (+) 15% variation in price 

 of main lubricants of 

 grade 30 and 40   15 % of 15 = 2.25% plus 

        ---------------- 

         9.75%  (+) 

 

 Therefore, increase in price payable to the contractor will be 9.75% x 5% i. e. 

O.4875% of the value of work done after the date of increase in rates of HSD, Petrol and 

Lubricants referred to above. 

 If during the currency of the contract, there is an increase or decrease in the cost 

of POL carried to above, a corresponding increase or decrease in the payments to the 

contractor shall be computed as illustrated above for the work done in the quarter 

following the date of such increase or decrease. 

(ii) All other materials: 

 If during the currency of the contract, there is an increase or decrease in the cost 

of material as reflected by the Index Number of Whole-sale price in India, all commodities 

(New Series base: 1993-94 = 100), a corresponding increase or decrease in the 

payments to the contractor shall be computed for each quarter on the basis of the 

following formula: 

 Vm = 15% of R  (m-mo) 

         ----------- 

    mo 



 Where Vm = amount of variation payable to /recoverable from the contractor 

during the quarter under review. 

 R  = Value of work done during the quarter under review. 

 

 mo = Average Index No. of whole-sale prices in India 

 

  (new series base: 1993-94 = 100) all commodities. 

  for the quarter in which tender had been submitted. 

 m = Average Index number of whole-sale price in India 

  (new series base: 1993-94 = 100) all commodities, 

  for the quarter under review. 

 For the application of the above formula, the index number given in the Indian 

Labour Journal published by the Labour Bureau, Government of India shall adopted. 

 

(c) The price variation shall remain operative for contract  period as stipulated in this  

contract and authorised extension (s) thereof in case, the work is delayed due to 

contractor's fault or negligence, the contractor shall not get any benefit under this clause 

for the period of such delay. 

 

(d) No adjustment for variation in price except those included in this clause shall be 

admissible. 

 

(e) The  price  variation  clause  of 10 C (a) to 10 C (d) shall not apply to contract 

having completion period up to one year. 

 

Clause - 10 D : The contractor shall treat all material obtained during dismantling of a 

structure, excavation of the site for a work etc, as SJVN property and such materials 

shall be disposed of to the best advantage of SJVN according to the instructions in 

writing issued by the Engineer-In-Charge. 

 

Clause - 11 : The contractor shall execute the whole and every part of the  work in the 

most substantial and workman like manner and both as regards materials and otherwise 

in every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the designs, drawing and instructions in writing in 

respect of the work as signed by the Engineer-In-Charge and the  contractor shall be 

furnished free of charge all such designs, drawings and instructions as not included in 

the latest C.P.W.D. specifications or any other printed publication or General 

specifications referred to elsewhere in the contract Matters not covered by the 

specification given in this contract as a whole shall be covered by relevant and latest 

India Standard Codes. If such code on a particular subject has not been framed then 

relevant British standard code shall be followed. If such codes for a particular subject 

have not been framed, the decision of the Engineer-In-Charge will be final and binding. 

Clause - 12 : The Engineer-In-Charge shall have power to make any alterations or 

omissions from, additions to or substitutions for, the original specification drawings, 

designs and instruction that may  appear to him to be necessary during the progress of 

the work and the contractor shall carry out the work in accordance with any instructions 



which, may be given to him in writing signed by the Engineer-In-Charge  and such 

alterations, omissions, additions, or substitutions shall not invalidate the contract and any 

altered, additional or substituted work which the contractor may be directed to do in the 

manner above specified as part of the work shall be carried out by the contractor on the 

same conditions in all respects on which he agreed to do the main work. The time for 

completion of the work shall be extended in the proportion that altered, additional and 

substituted work bears to the original contract work, and the certificate of Engineer-In-

Charge shall be conclusive as to such proportion over and above this, a further period to 

the extent of 25% of the time so extended shall be allowed to the contractor. The rates 

for such additional, the altered or substituted work under this clause shall be worked out 

in accordance with the following provisions in their respective order. 

(i) If the rates for additional, altered or substituted work are specified  in the contract 

for  

the  work, the contractor is bound to carryout the additional, altered or substituted work at 

the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically 

provided in the 

contract for the work, the rates will be derived from the rates for a similar class of work as 

are specified in the contract for the work. 

(iii) If the altered, additional or substituted work includes any work for which no rate is 

specified in the contract and cannot be derived from similar class of work in the contract, 

then such work shall be carried out at the rates entered in SJVN schedule of rate, 

Himachal Pradesh schedule of rates, Delhi schedule of rates based on which the 

estimate has been prepared minus/plus percentage which the total tendered amount 

bears to the estimated cost of the entire work put to tender. 

 

(iv) If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in clause (i) to (iii) above, then the rates for such work shall be 

worked out on the basis of the schedule of rates of the district specified above 

minus/plus the percentage which the total tendered amount bears to the estimated cost 

of the entire work put to tender.  Provided always that if the rate for a particular part or 

parts of the item is not in schedule of rates, the rate for such part or parts will be 

determined by the Engineer-In-Charge on the basis of prevailing market rates when the 

work was done. 

(v) If the rates for the altered, additional or substituted work can not be determined in 

the 

manner specified in sub/clause (i) to (iv) above, then the contractor shall within 7 days of 

the date of receipt of order to carry out the work, inform the Engineer-In-Charge of the 

rate which  it is his intention to charge for such class of work, supported by analysis of 

the rate or rates claimed and  the Engineer-In-Charge shall determine the rate or rates 

on the basis or prevailing market rates, and pay the contractor accordingly. However, the 

Engineer-In-Charge by notice in writing will be at liberty to cancel his order to carryout 

such class of work and arrange to carry it out in such manner as he may consider 

advisable. But under no circumstances, the contractor shall suspend the work on the 

plea of non-settlement of the rates of items falling under this clause. 



(vi) Except in case of items relating to foundation, provision contained in sub/clause (i) 

to ( 

 

v)  Above shall not apply to contract or substituted items as  individually exceed the 

percentage set out in  the tender documents (referred to here below as 'deviation 

limit' ; as mentioned under clause-12 A hereof), subject to the following restrictions: 

 

(a) The deviation limit referred to above is the net effect (algebraically sum) of all 

additions and deductions ordered. 

(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the 

deviation limit. 

(c) The deviations ordered on items of any individual trade included in the contract 

shall 

not exceed plus/minus 50% of the value of that trade in the contract as a whole or half 

the deviation limit, whichever is less. 

(d) The value of additions of items of any individual trade not already included in the 

contract shall not exceed 10% of the deviation limit. 

 

Note :  Individual trade means the trade sections into which a schedule of quantities 

annexed to the agreement has been divided or in the absence of any such division, the 

individual sections of the Himachal Pradesh Public Work Department schedule of rates 

specified above, such as excavation and earth work, concrete, wood work and joinery 

etc. 

 

The rate of any such work except the items relating to foundations which in excess of the 

deviation limit shall be determined in accordance with the provisions contained in clause-

12 (A). 

 

For the purpose of operation of Clause-12 (A) the following work shall be treated as work 

relating to foundations. 

 

(a) For building, plinth level or 1.2 metre (4 feet) above ground level which ever is 

lower excluding items of flooring and D.P.C. but including base concrete below the floors. 

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water 

reservoirs the bed or floor level. 

(c) For retaining walls where floor level is not determined 1.2 metres above the 

average ground level or bed level. 

(d) For roads all items of excavation and filling including treatment of sub-base and 

soling   work. 

(e) For water supply lines, sewer lines, under ground storm water drains and similar 

works all items of work below ground level except items of pipe work, proper masonry 

work. 

(f) For open storm water drains, all items of work except lining of drains. 

 

Clause - 12 A : The Unit Rate entered in the bill of quantities for the individual items shall 

apply for the quantities or work increased or decreased by not more than twenty percent 



(20%) for each item. Should the quantity of work actually executed under any item except 

the items relating to foundation work exceed by more than twenty percent (20%) or the 

quantity provided in the Bill of quantities for that item, the rate for such excess over 120% 

quantity under the item may be revised in accordance with the procedure indicated under 

Clause-12 hereof. In such an event, the contractor shall, with in seven (7) days from the 

receipt of order, claim revision of the rates supported by proper analysis. 

 Should the quantity of work actually executed under any item, get reduced by 

more than 20% of the quantity provided in the Bill of quantities for that item, the rate for 

that item may be revised in accordance with the procedure indicated in Clause-12 hereof. 

 The Engineer-In-Charge shall, however, be at liberty to cancel his order to carry 

out such increased quantities of work by giving notice in writing to the contractor and 

arrange to carry it out in such manner as he may consider appropriate. But under no 

circumstances the contractor shall suspend the  work on the plea of non-settlement of 

rates of items falling under this clause. 

 

Clause - 13 : If at any time after the commencement of the work the SJVN shall for any 

reason, whatsoever, not require the whole thereof as specified in the tender to be carried 

out, the Engineer-In-Charge shall give notice, in writing of the fact to the contractor who 

shall have no claim to any payment of compensation whatsoever on account of any profit 

or advantage which he might have derived from the execution of the work in full, but 

which he did not derive in consequence of the full amount of the work no having been 

carried out, neither shall he have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawing, designs and 

instructions which shall involve any curtailment of the work as originally contemplated. 

 Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and  bonafide brought to the site of the work by the contractor and 

rendered surplus as a result of the abandonment or curtailment of the work or any portion 

thereof and then taken back by the contractor provided however that the Engineer-In-

Charge shall have in all such cases the option of taking over all or any such materials at 

their purchase price or at local current rates which ever may be less. In the case of such 

items having been issued from SJVN stores, supervision charges and storage shall be 

refunded in addition to the issue rate of materials. 

 

Clause - 14 : If it shall appear to the Engineer-In-Charge or his subordinate in charge of 

the work, that any work has been executed with unsound, imperfect or unskillful 

workmanship or with materials of any inferior description or that any materials or articles 

provided by him for the description of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor shall, on 

demand in writing which shall be made with in six months of the completion of the work 

from the Engineer-In-Charge specifying the work, materials or articles complained 

notwithstanding that the same may have been passed, certified and paid for, forthwith 

rectify or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own proper charge and cost 

and in the event of his failing to do so within a period to be specified by the Engineer-In-

Charge in his demand aforesaid, than the contractor shall be liable to pay compensation 



at the rate of one percent on the tendered amount for everyday not exceeding ten days 

while his failure to do so shall continue and in the case of any such failure, the Engineer-

In-Charge may rectify or remove and re-execute the work or remove and replace with 

others the materials or articles so complained of as the case may be, at the risk and 

expense in all respects of the contractor. 

 

Clause - 15 : All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer-In-

Charge and his authorised subordinates and the contractor shall at all times during the 

usual working hours and at all other times at which reasonable notice of the intention of 

the Engineer-In-Charge or his subordinate to visit the works shall have been given to the 

contractors, either himself be present to receive orders and instructions, or have 

reasonable agent duly accredited, in writing present for that purpose. Order given to the 

contractor's agent shall be considered to have the same force as if they had been given 

to the contractor himself. 

 

Clause - 16 : The contractor shall give not less than seven days notice in writing to the 

Engineer-In-Charge or his subordinate-In-Charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same 

may be measured: and correct dimensions there of be taken before the same is so 

covered up or placed beyond the reach or measurement and shall not cover up and 

place beyond the reach of measurement any work without the consent in writing to the 

Engineer-In-Charge or his subordinate-In-Charge of the  work who shall within the 

aforesaid period of seven days, inspect the work and if any work shall be covered up or 

placed beyond the reach of measurement without such notice having been given or the 

Engineer-In-Charge's consent being obtained, the same shall be uncovered at the 

contractor's expenses, or in default thereof no payment or allowance shall be made for 

such work or the materials with which the same was executed. 

Clause - 17 : If the contractor or his work people or servants shall break, deface injure or 

destroy any part of the building in which they may be working or any building, road curve, 

fence, enclosure, water pipe, cable, drainage electric or telephone post or wires, trees, 

grass or land or cultivated ground continuous to premises on which the work or any part 

of it being executed or if any damage shall happen to the work while in progress, from 

any cause whatever or if any defect, shrinkage or other faults appear in the work other 

than road work costing Rs. 20, 000 and below after a certificate final or otherwise of its 

completion shall have been given by the Engineer-In-Charge as aforesaid arising out of 

defective or improper materials or workmanship, the contractor shall have upon a receipt 

of a notice in writing in that behalf make the same good at his own expense, or in default 

the Engineer-In-Charge, may cause the same to be made good by other workman and 

deduct the expenses from any sums that may then or at any time thereafter may become 

due to the contractor or from his security deposit, except from the portion pertaining to 

asphaltic work, which is governed, by sub-para (ii) of clause 35 or the proceeds of sale 

thereof or a sufficient portion thereof. The security deposit of then contractor except the 

portion pertaining to asphaltic work, which is governed, by sub-para (ii) of clause 35 shall 

not be refunded before the expiry of 6 months (three months in the case of any work 

other than road work costing Rs. 20, 000 and below) after the issue of the certificate final 



or otherwise of completion of work or till the final bill has been prepared and passed, 

whichever is later, provided that in the case of road work if in the opinion of the Engineer-

In-Charge Half of the security deposit is sufficient to meet all the liabilities of the 

contractor under this contract half of the security deposit will be refundable after 3 

months and the remaining half after 6 months of the issue of the said certificate of 

completion or after the  final bill has been prepare and passed, whichever is later. 

 

Clause - 18 : The contractor shall supply and provide at his own cost all material (except 

such special materials if any, as may in accordance with the contract be supplied from 

the Engineer-In-Charges stores) plant, tools, appliances, letters, cordage, tackle, 

scaffolding and temporary works requisite or proper for the proper executing of the work, 

whether original, altered or substituted and whether included in the specification or the 

documents forming part of the contract or referred in these conditions or not, or which 

may be necessary for the purpose of satisfying or complying with the requirements or the 

Engineer-In-Charge as to any matter as to which he is entitled to require together with 

carriage therefore to and from the work. The contractor shall also supply without charge 

the requisite number of persons with the means and materials necessary for the purpose 

of setting out works and counting, weighing and assisting of the measurement or 

examination at any time and from time to time of the work or materials, Failing his so 

doing, the same may be provided by the Engineer-In-Charge at the expense of the 

contractor and the  expenses may be deducted from any money due to the contractor, 

under the contract and/or from his security deposit or the proceeds of sale thereof or a 

sufficient portion thereof. 

Clause - 18 A : In every case in which by virtue of the provision of section 12, sub-section 

(1) of the workman's compensation Act, 1923, SJVN is obliged to pay compensation to a 

workman employed by the contractor in execution of the work. SJVN will recover from 

the contractor the amount of compensation so paid; and, without prejudice to the rights of 

the SJVN under section 12, sub-section (2) of the said Act, SJVN shall be at liberty to 

recover such amount or any part thereof by deducting if from the security deposit or from 

any sum due by SJVN to the contractor whether under this contract or otherwise. SJVN 

shall not be bound to contest any claim made against if under section 12, sub-section (1) 

of the said Act, except on the written request of the contractor and upon his giving to 

SJVN full security for all costs for which SJVN might become liable in consequence of 

contesting such claim. 

Clause - 19 : No labourers below the age of fourteen years shall be employed on the 

work. 

19 (a) In respect of all labour directly or indirectly employed on the work for performance 

of the contractor's part of the agreement the contractor shall comply with or cause to be 

complied with the SJVN Limited, Contractors Labour Regulations made by the 

Government from time to time in regard to payment of wages, wage period, deduction 

from wages, recovery of wages not paid and deductions unauthorizedly made, 

maintenance of wage books or wage slips, publication of scale of wages and other terms 

of employment, inspection and submission of periodical returns and all other matters of 

like nature. 

 



(b) The Engineer-In-Charge shall have the right to deduct, from the money due to the 

contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers due to reasons of non-fulfillment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made 

from his or their wages which are not justified by their terms of the contract or non 

observance of regulations. 

 

(c) Under the provision of the minimum wages Act. 1948 and Himachal Pradesh 

Government Minimum Wages Rules, 1959, and any subsequent amendment the 

contractor is bound to allow or cause to be allowed to the labourers directly or indirectly 

employed in the works, one day's rest for six days continuous work and pay wages at the 

same rate as for duty. In the event of default the Engineer-In-Charge shall have the right 

to deduct the sum or sums not paid on account of wages for weekly holidays to any 

labourers and pay the same to the persons entitled there to from any money due to the 

contractor. 

 

(d) Vis-a-Vis the SJVN the contractor shall be primarily liable to all payment to be 

made under and for the observance of regulations aforesaid without prejudice to his right 

to claim indemnity from his sub-contractors. 

 

(e) The regulations aforesaid shall be deemed to be part of this contract and any 

breach there of shall be deemed to be a breach of this contract. 

 

(f) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadaras from the wage of the workmen. 

 

Clause - 19 A : No female labourers shall be employed within the limits of cantonment. 

 

Clause - 19 B : In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement, the contractor shall at his own 

expense arrange for the safety provisions as per safety code framed from time to time 

and shall at his own expense provide for all facilities in connection therewith. In case the 

contractor fails to make arrangement and provide necessary facilities as aforesaid he 

shall be liable to pay a penalty as per regulations for each default and in addition the 

Engineer-In-Charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

 

Clause - 19 C : The contractor shall submit, by the 4th and 19th of every month to the 

Engineer-In-Charge, a true statement showing in respect of the second half of the 

preceding month and the first half of the current month, respectively (1) the number of 

labours employed by him on work, (2) their working hours, (3) wages paid to them, (4) 

the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them and (5) the 

number of female workers who have been allowed maternity benefit according to clause 

19F and the amount paid to them, failing which the contractor shall be to pay to SJVN a 

sum not exceeding Rs. 50 for each default of materially incorrect statement. The decision 



of the Engineer in-charge shall be final in deducting from any bill due to contractor, the 

amount levied as fine. 

 

Clause - 19 D : In respect of all labour directly or indirectly employed in the work for the 

performance of contractor's part of this agreement the contractor shall comply with or 

cause to be complied with all the rules framed by SJVN from time to time for the 

protection of health and sanitary arrangement for workers employed by the SJVN and its 

contractors. 

 

Clause - 19 E : Leave and pay during leave shall be regulated as follows: 

 

1.  Leave : (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks 

upto and including the day of delivery and 4 weeks following that day. 

(ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 

 

2.  Pay (i) In case of delivery leave pay during maternity leave will be at the rate of 

the woman's average daily earnings, calculated on the total wages earned on the days 

when full time work was done during a period of 3 months immediately proceeding the 

date on which she gives notice that she expects to be confined or at the rate of minimum 

daily wages whichever is greater. 

(ii) In case of miscarriage leave pay at the rate of average daily earnings calculated 

on the total wages earned on the days when full time work was done during a period of 3 

months immediately preceding the date of such miscarriage. 

 

3. Conditions for the grant of maternity leave : No maternity leave benefit shall be 

admissible to a woman unless she has been employed for a total period of not less than 

6 months immediately preceding the date on which she proceeds on leave. 

 The contractor shall maintain a register of maternity benefit in the prescribed form 

as shown below and the same shall be kept at the place of work. 

 

register of maternity benefit (Clause - 19 F) 

 

Name and address of the contractor 

(s)........................................................................................................... 

Name and location of the 

work........................................................................................................................... 

Name of Employee Father/Husband's  Nature of  Period of     Date 

of 

     name   employment actual app-     

which 

           ointment.

 notice of confinement 

            

 given. 

1.    2.   3.   4.  5. 

 



 

Date of delivery/   Date on which maternity leave commenced 

miscarriage    and ended. 

     In case of deliver   In case of 

miscarriage 

     Commenced   Ended  Commenced 

 Ended. 

6.     7.       8.   9.      10. 

 

     Leave pay paid to the employee    

 Remarks 

In case of delivery    In case of miscarriage 

Rate of  Amount paid  Rate of leave Pay  Amount Paid 

leave pay 

11.        12.  13.           14.       15. 

 

Specimen from the register regarding maternity benefit admissible to the contractor's 

labour. 

1. Name of work. 

2. Name of contractor. 

3. Designation. 

4. Date of appointment. 

5. Name of woman and her husband's name. 

6. Dates with months and years in which she is employed. 

7. Date of discharge/dismissal, if any. 

8. Date of production of certificate in respect of pregnancy. 

9. Date on which the woman informs about the expected delivery. 

10. Date of delivery/miscarriage/death. 

11. Date of production of certificate in respect of delivery/miscarriage. 

12. Date with the amount of maternity/death benefit paid in advance of expected 

delivery. 

13. Date with the amount of subsequent payment of maternity benefit. 

14. Name of  the  person  nominated  by the woman to receive the payment of the 

maternity benefit after her death. 

15. If woman dies, the date of her death names of the person to whom maternity 

benefit amount was paid. 

16. Signature of the contractor authenticating entries in register. 

17. Remarks columns for the use of the Inspecting Officer. 

 

Clause - 19 F : In the event of the contractor (s) committing a default or breach of any of 

the provisions of the H.P. Govt./Central Govt./SJVN Limited. Contractor's Labour 

Regulations and Model Rules for the protection of Health and sanitary arrangements for 

the workers as amended from time to time or furnishing any information or submitting or 

filling any statement under the provisions, of the above Regulations and Rules. Which is 

materially incorrect, he/they shall without prejudice to any other liability pay to SJVN a 

sum not exceeding Rs. 50 for every default, breach or furnishing, making, submitting, 



filing such materially incorrect statements and in the event of the contractor (s) defaulting 

consciously in this respect, the penalty may be enhanced to Rs. 50 per day of default 

subject to a maximum of 5 percent of the estimated cost of the work put to tender. The 

decision of the Engineer-In-Charge shall be final and binding on the parties. Should it 

appear to the Engineer-In-Charge that contractor (s) is/are not properly observing and 

complying with the Model Rules for the protection of health and sanitary arrangements 

for work people employed by the contractor(s) (thereinafter referred as the said rules) the 

Engineer-In-Charge shall have power to give notice in writing to the contractor(s) 

requiring that the said rules be complied with and the amenities prescribed therein be 

provided to the work people within a reasonable time to be specified in the notice, if the 

contractor(s) shall fail within the period specified in the notice to comply with and observe 

the said rules and to provide the amenities to the work people as aforesaid, the 

Engineer-In-Charge shall have the power to provide the amenities here in before 

mentioned at the cost of the contractor(s) The contractor(s) shall erect, make and 

maintain at his/their own expense and to approved standards, all necessary huts and 

sanitary arrangements required for his/their work people on the site in connection with 

the execution of the works and if the same shall not have been erected or constructed, 

according to approved standards, the Engineer-In-Charge shall have power to give 

notice in writing to the contractor(s) requiring that the said huts and sanitary 

arrangements be remodeled and/or reconstructed according to approved standards and 

it the contractor shall fail to remodel or reconstruct such huts and sanitary arrangement 

according to approved standards within the period specified in the notice, the Engineer-

In-Charge shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of contractor (s). 

 

Clause - 19 G : The contractor (s) shall at his/their own cost provide his/their labour with 

sufficient number of huts (hereinafter referred to as the camp) of the following 

specification on suitable plot of land to be approved by the Engineer-In-Charge. 

 

1. (a) The minimum height of each hut at the eye level shall be 2.1 m and the floor area 

to be provided, will be at the rate of 2.8 sq meter for each member of the workers family 

staying with the laborer. 

 

(b) The contractor (s) shall in addition construct suitable cooking places having 

minimum area of 1.8 x 1.5 m adjacent to the hut for each family. 

 

(c) The contractor (s) shall also construct temporary latrines and urinals for the 

labourers on  the scale of not less than four per each one  hundred of the total strength, 

separate latrines and urinals being provided for women. 

 

(d) The contractor shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. The bathing and washing places shall 

be suitably screened. 

 

2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-In-Charge. In case of sun 



dried bricks the walls should be plastered with mud gobri on both sides. 

 

 The floor may be katcha but plastered with mud gobri and shall be at least 15 cm 

above the surrounding ground. The roofs shall be laid with thatched or any other 

materials as may be approved by the Engineer-In-Charge and the contractor shall ensure 

that throughout the period of their occupation the roofs remain water tight. 

 

(b) The contractor (s) shall provide each hut with proper ventilation. 

 

(c) All doors, windows and ventilators shall be provided with suitable leaves for 

security purposes. 

 

(d) There shall be kept an open space of at least 7.2 m between the rows of huts 

which maybe reduced to 6 meters according to the availability of site with the approval of 

the   Engineer-In-Charge, back to back construction will be allowed. 

 

3. Water supply:  The contractor(s) shall provide adequate supply of water for the 

use of labourers. The provision shall not be less than 2 gallons of pure and wholesome 

water per head per day for drinking purpose and 3 gallons of clean water per head per 

day for bathing and washing purpose. Where piped water supply is available, supply 

shall be at stand posts and masonry, shall be provided. The contractor (s) shall also at 

his/their own cost makes arrangement for laying pipe lines for water supply to his/their 

labour camp from the existing mains, wherever available and shall pay all fees and 

charges therefore. 

 

4. The site selected for the camp shall be high ground, removed from jungle. 

 

5. Disposal of excreta : The contractor (s) shall make necessary arrangements for 

the disposal of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the local health authorities. If trenching or 

incineration is not allowed the contractor (s) shall make arrangements for the removal of 

the excreta through the Municipal Committee/Authority and inform it about the number of 

labours employed so that arrangements may be made by such committee/authority for 

the removal of the excreta. All charges on this account shall be borne by the contractor 

and paid directly by him to the Municipal Corporation. Then contractor shall provide one 

sweeper for every 8 seats, in case of dry system. 

 

6. Drainage : The contractor (s) shall provide efficient arrangement for draining away 

salvage water so as to keep the camp neat and tidy. 

 

7. The contractor (s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

 

8. Sanitation : The contractor (s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the local public health and 

medical authorities. 



 

Clause - 19 H : The Engineer-In-Charge may require the contractor to dismiss or remove 

from the site of work any person or persons in the contractors employment on the work 

who may be incompetent or misconduct himself and the contractor shall forthwith comply 

with such requirement. 

 

Clause - 20 : The contractor shall comply with all the provisions of the Minimum Wages 

Act. 1948 and rules framed there under and labour laws affecting contract labour that 

may be brought into force from time to time. 

 

Clause - 21 : The contractor shall not assign or sublet the entire work or part thereof 

without the written approval of the Engineer-In-Charge. And if the contractor shall assign 

or sublet his contract or attempt to do so or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or attempt  to do so 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given promised or offered by the contractor or any of 

his servants or agent to any public officer or person in the employment of SJVN in any 

way relating to his office or any way directly or indirectly interested in the contract, the  

Engineer-In-Charge on behalf of the corporation shall have power to adopt any of the 

courses specified in clause 3 as he may deem best suited in the interest of the 

corporation and in the event of any of these courses being adopted; the consequences 

specified in the said clause 3 shall follow. 

 

Clause - 22 : Any sum(s) payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation (to be applied to the use of SJVN) 

without reference to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained. 

 

Clause - 23 : Where the contractor is a partnership firm the previous approval in writing 

of the Engineer-In-Charge shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu undivided family 

business concern such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the partners of 

partnership firm would have the right to carry out the work undertaken by the contractor. 

If previous approval as aforesaid is not obtained, the contract shall be deemed to have 

been assigned in contravention of clause-21 thereof and the same action may be taken 

and the same consequences shall ensure as provided in the said clause. 

 

Clause - 24 : All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-In-Charge who shall 

be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on. 

 

Clause - 25 : Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship of materials used on the 



work as to any other questions, claim, right, matter or thing whatsoever, in any way 

arising out of or relating to the contract designs, drawings, specifications, estimates, 

instructions, orders or these conditions otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after the 

completion or abandonment thereof, shall be referred to the single arbitrator of the 

person appointed by the Head of Project, NJHPS SJVN Ltd. It will be no objection to any 

such appointment that the arbitrator so appointed is a Government/SJVN servant, that he 

had to deal with the matters to which the contract relates, and that in the course of his 

duties as Government/SJVN servant, he had expressed views on any or any of the 

matters in dispute or difference. The arbitrator to whom the matter is originally referred 

being transferred or vacating his office or being unable to act for any reason, the Head of 

Project, NJHPS SJVN Ltd. at the time of such transfer, vacation of office or inability to act 

shall appoint another person to act as arbitrator in accordance with the terms of the 

contract. Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. It is also a term of this contract that no person other 

than a person appointed by the Head of Project, NJHPS SJVN Ltd. should act as 

arbitrator and if for any reason that is not possible, the matter is not to be referred to 

arbitration at all. In all case where the amount of the claim in dispute is Rs. 50, 000 

(Rupees fifty thousand) and above, the arbitrator shall give reasons for the award. 

 Subject as aforesaid the provision of the Arbitration & Reconciliation Act. 1996, or 

any statutory modification or re-enactment thereof and the rules made there under and 

for the time being in force shall apply to the arbitration proceeding under this clause. 

 It is also a term of the contract that the party invoking arbitration shall specify the 

disputes to be referred to arbitration under this clause together with the amount of 

amounts claimed in respect of each such dispute. 

 

 It is also a term of the contract that if the contractor (s) does/do not make any 

demand for arbitration in respect of any claim in writing within 90 days of receiving the 

intimation from the SJVN and the bill is ready for payment, the claim of the contractor (s) 

will be deemed to have waived and absolutely barred and the SJVN shall be discharged 

and released of all liabilities under the contract in respect of these claims. 

 The arbitrator (s) may from time to time with consent of the parties extend the time 

for making and publishing the award. 

 

Clause - 26 : The contractor shall fully indemnify SJVN against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent 

or design rights and shall pay any royalties which may be payable in respect of any 

article or part thereof included in the contract. In the event of any claims, made under or 

action brought against SJVN in respect of any such matters as the aforesaid, the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at 

his own expenses, to settle any dispute or to conduct any litigation that may arise there 

from provided that the contractor shall not be liable to indemnify the SJVN if the 

infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Engineer-In-Charge in this behalf. 

 



Clause - 27 : When the estimate on which a tender is made includes lump-sum in respect 

of part of the works, the contractor shall be entitled to payment in respect of the items of 

work involved or the part of the work in question at the same rates, as are payable under 

this contract For items not susceptible of measurement the Engineer-In-Charge, may at 

his discretion pay the lump-sum amount entered in the estimate and the certificate in 

writing of the Engineer-In-Charge shall be final and conclusive against the contractor with 

regard to any sum of sums Payable to him under the provision of this clause. 

Clause - 28 : 

 

ACTION WHERE NO SPECIFICATION GIVEN 

In the case of any work or item of work for which there are no specification indicated in 

the tender document relating to technical specifications drawings appended to the 

tender, such work of items of work shall be carried out in all respects in accordance with 

the instructions and requirements prescribed by the Engineer-In-Charge. The rates for 

such work, shall be determined by the Engineer-In-Charge which shall be final and 

binding on the contractor. 

 

Clause - 29 : 1) Whenever any claim, against the contractor for the payment of a 

sum or money arises out of or under the contract, SJVN shall be entitled to recover such 

sum by appropriating, in part or whole, the security deposit of the contractor and to sell 

any Government promissory notes etc. forming the whole or part of such security. In the 

event of the security being insufficient or if no security has been taken from the 

contractor, then the balance or the total sum recoverable, as the case may be, shall be 

deducted from any sum then due or which at any time thereafter may become due from 

the contractor under this or any other contract with SJVN. Should this sum be not 

sufficient to cover the full amount recoverable, the contractor shall pay to SJVN on 

demand the balance remaining due. 

 

(2) SJVN shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any 

 

sum is found to have been over paid in respect of any work done by the contractor under 

the contract or any work claimed by him to have been done by him under the contract 

and found not to have been executed, the contractor shall be liable to refund the amount 

of over payment and it shall be lawful for SJVN to recover the same from him in the 

manner prescribed in sub clause (1) or this clause or in other manner legally permissible, 

and if its is found that the contractor was paid less than what was due to him under the 

contract in respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by SJVN to the contractor. 

Provided that SJVN shall not be entitled to recover any sum overpaid, not the contractor 

shall be entitled to payment any sum paid short where such payment has been agreed 

upon between the SJVN on the one hand and the contractor on the other under any term 

of the contract permitted payment for work after assessment by the Engineer-In-Charge. 



 The work (whether fully executed or not) and all material machine, tools and 

plants scaffolding, temporary buildings and other things connected therewith shall be at 

the risk of the contractor until the work has been delivered to the Engineer-In-Charge and 

certificate from him to that effect obtained, in the event of the work or any material 

property brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or war like operations the contractor shall, when ordered in 

writing by the Engineer-In-Charge remove any debris from the site, collect and properly 

stack or remove in store all serviceable material salvage from the damage work and shall 

be paid at the contract rates in accordance with the provision of this agreement for the 

work clearing the site of debris, stacking or removal of serviceable material and for the 

reconstruction of all work ordered by the Engineer-In-Charge, such payments being in 

addition to compensation upto the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of work damaged or destroyed but no 

already measured and paid for the compensation shall be assessed by the Engineer-In-

Charge. The contractor shall be paid for the damage destruction suffered and for 

restoring the material at the rates, based on the analysis of rates, tendered for in 

accordance with the provision of this agreement. The certificate of the Engineer-In-

Charge regarding the quality of material and the purpose for which they were collected 

shall be final and binding on all parties to this contract. 

 Provided always that no compensation shall be payable for any losses in 

consequence of hostilities’ or war like operation (a) unless the contractor had taken all 

such precautions against air raids as deemed necessary by the air officer or the 

Engineer-In-Charge (b) for any material etc. not on the site of the work or for any tools, 

plant, machinery, scaffoldings, temporary buildings and other things not intended for the 

work. 

 In the case of contractor having to carry out reconstructions as aforesaid he shall 

be allowed such extensions of time for its completion as is considered reasonable by the 

Engineer-In-Charge. 

 Any sum of money due and payable to the contractor including the security 

deposit returnable to him under this contract may be appropriated by the SJVN and set 

off against any claim of the SJVN for the payment of sum of money arising out of or 

under any other contract made by the contractor with the SJVN. 

 

Clause - 30 : The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever on or in connection with the work or recruit labour from 

area with a radius of 20 miles of the controlled area. Subject as above the contractor 

shall employ imported labour only i. e. depot imported labour imported by contractor from 

areas from which import is permitted. 

 

Where ceiling price for imported labour has been fixed by state or Regional Labour 

Committee not more than that ceiling prices shall be paid to the labour by the contractor. 

 The contractor shall immediately remove any labourer who may be pointed out by 

the Engineer-In-Charge as being a local mining or controlled area labourer. Failure to do 

so shall render the contractor liable to pay to SJVN a sum calculated at the rate of Rs. 10 

Per day for labour. The certificate of the Engineer-In-Charge about the number of coal 



mining or controlled area labour and the number of days for which they worked shall be 

final and binding upon all parties to the contract. 

  

It is declared and agreed between the parties that aforesaid stipulation in this clause of 

one in which the public are interested within the meaning of the execution of section 74 

of the Indian Contract Act, 1872 

Explanation : controlled Area means the following areas : 

Bihar : District of Manbhum, Hazaribagh, Jamtra Sub-Division of SantalParganas. 

West Bangal : District of Bankura, Birbhum, Burdwan. 

Madhya Pradesh : District of Bilaspur. 

 

 Any other area which may be declared as 'Controlled Area' by or with the approval 

of the Central Government. 

Clause - 31 & 31 (a) for water charges : 

 

 Water required for the execution of work may be supplied to the contractor(s) at 

the direction of the Engineer-In-Charge on the following conditions: 

  

Payment by the contractor (s) @ 1.5% of the total cost of the entire work done under the 

contract. 

  

The contractor (s) shall make his/their own arrangement for water connection and laying 

of pipe line from existing main or source or supply lt would be clearly understood that 

SJVN do not guarantee to maintain the uninterrupted water supply and it will be 

incumbent on the contractor (s) to make alternative arrangements for water on his/their 

own cost in the event of any temporary break down in the SJVN water mains so that 

progress of his/their work is not held up for want of water. No claim of damage or 

required water charges will be entertained on account of such breakdown. 

Clause - 31 (b) electricity charges : 

  

The contractor shall make his own arrangements for power supply and charges payable 

for the same shall be paid by the contractor to the concerned authorities. 

 

Clause - 32 : (i) Where there is no piped water supply arrangement and the water is 

taken by the contractor from the wells or hand pumps, constructed by the Government 

/SJVN, no charge shall be recovered from the contractor on that account. The contractor 

shall however draw water at such hours of the day that it does not interfere with the 

normal use for which the hand pumps and wells are intended. He will also be responsible 

for all damage and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-In-Charge shall be the final authority to determine 

the cost recoverable from the contractor on this account. 

 

(ii) The contractor shall be allowed to construct temporary wells in SJVN land for 

taking water for construction purpose only after he has got permission of the Engineer-In-

Charge in writing. No charge shall be recovered from the contractor on this account, but 

the contractor shall be required to provide necessary safety arrangement to avoid any 



accidents or damage to adjacent building, roads and service lines. He shall be 

responsible for any accidents or damage cause due to construction and subsequent 

maintenance of the walls and shall restore the ground to its original condition after the 

wells are dismantled on completion of work. 

 

Clause - 33 : Notwithstanding anything to the contrary in any or all the clause of this 

contract, where any material for the execution of the contract are procured with the 

assistance of SJVN either by issue from SJVN stocks or purchase made under orders or 

permits or licenses issued by SJVN, the contractor shall hold the said material 

economically and solely for the purpose of the contract and not dispose off them without 

the permission on the SJVN and return, if required by the Engineer-In-Charge, all surplus 

material that may be left with him after the completion of the contract or at its termination 

for any reason whatsoever on being paid for or credited such prices as the Engineer-In-

Charge shall determine, having due regard to the conditions of the materials. The price 

allowed to the contractor however shall not exceed the amount charged to him excluding 

the storage charges, if any. The decision of the Engineer-In-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to action for contravention of the terms of the licences 

or permit and/or for criminal breach of trust, be liable to SJVN for all moneys, advantages 

or profits resulting or which in the usual course would have resulted to him by reason of 

such breach. 

 

Clause - 34 : The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for all damage 

caused to the said plant and machinery at the site of work or elsewhere during the 

operation or during transit including damage to or loss of parts and for all losses due to 

his failure and return the same soon after the completion of the work for which it was 

issued. The Engineer-In-Charge shall be the sole authority to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and binding on the 

contractor. 

 

Clause - 35 : (i)  The contractor shall collect the total quantity of tar or bitumen required 

for the work as per standard formula, before the process of printing is started and shall 

hypothecate it to the Engineer-In-Charge. If any bitumen or tar remains unused on 

completion of the work on account of lesser use of materials, in actual execution for 

reasons other than authorised charges of specification and abandonment of portion of 

work, a corresponding deduction equivalent to the cost of unused materials as 

determined by the Engineer-In-Charge shall be made and the materials returned to the 

contractors. Although the materials are hypothecated to SJVN, the contractor undertakes 

the responsibility for their proper and safe custody and protection against all risk. The 

materials shall not be removed from site of work without the consent of Engineer-In-

Charge. 

(ii) The contractor shall be responsible for rectifying defect noticed within one year 

from the date of completion of the work and the portion of the security deposit relating to 

asphaltic work shall be refunded after the expiry of this period. 

 



Clause - 36 : The contractor shall employ the following technical staff during the 

execution of this work. 

 

1. Two graduate Engineer when cost of work to be executed is Rs. 4.00 crores and 

proportionate increase in number with increase in quantum of work. 

2. The technical staff should be available at site, whenever required by Engineer-In-

Charge to take instructions. 

 In case the contractor fails to employ the technical staff as aforesaid, he shall be 

payable to pay a sum of Rs. 5,000/- (Rupees Five thousand) for each month of default. 

 

Clause - 37 : Sale tax or any other tax on materials in respect of this contract shall be 

payable by contractor, and SJVN shall not entertain any claim, whatsoever, in this 

respect. 

 

Clause - 38 : In pursuance to or under any law, such notification order, any royalty, cost 

fee or the like becomes payable by the SJVN and does at any time become payable by 

the contractor, to H. P. Government Local authorities in respect of any material used by 

the contractor in work, then in such case it shall be lawful for the SJVN and it will have 

right and be entitled to recover the amount paid in the circumstances as aforesaid, from 

the dues of the contractor. 

 

Clause - 39 : Without prejudice to any of the rights or remedies under this contact, if the 

contractor dies, the Engineer-In-Charge on behalf of the SJVN shall have the option of 

terminating the contract with out compensation to the contractor. 

 

Clause - 40 : The Contractor shall not be permitted to tender for works if any of his near 

relative who is employed as Accountant or Officer in any capacity between the grades of 

Superintending Engineer and Assistant Engineer (both inclusive) and responsible for 

award and execution of contract in the Corporation. He shall also intimate the names of 

the persons who are working with him in any capacity or are subsequently employed by 

him and who are near relatives of any officer the Corporation. 

 

Note : By the terms relatives is meant wife, husband, parents children and grand 

children, brothers and sisters, uncles and cousins and their corresponding in laws. 

 

Clause - 41 : No Engineer of gazetted rank or other gazetted Officer employed in 

Engineering or Administrative duties in a Engineering Department of Himachal Pradesh 

Government/SJVN or the Government of India is allowed to work as a contractor for a 

period of two years of his retirement from Government service without the permission of 

Himachal Pradesh Government or Government of India. The contract is liable to be 

cancelled if either of contractor or any of his employee is found at any time to be such a 

person who had not obtained the permission of Himachal Pradesh Government or 

Government of India as aforesaid, before submission of the tender or engagement in the 

contractor's service as the case may be. 

 



Clause - 42 : (i) The contractor shall see that only the required quantities of material are 

got issued, any such material remaining unused and in perfectly good condition at the 

time of completion or determination of the contract shall be returned to the Engineer-In-

Charge at a place as directed by him/by a notice in writing under this hand, he shall so 

required. Credit for such material will be given at the prevailing market rate not exceeding 

the amount charged from him, excluding the storage charges levied at the time of issue 

of materials to him. The contractor shall also not be entitled to cartage and incidental 

charges for returning the surplus materials from and to the stores where from they were 

issued. 

(ii) Over this theoretical quantity of cement shall be allowed a variation upto 5% 

plus/minus for works upto the estimated cost of which as put to tender is not more than 

Rs. 2 lakhs :upto 4% plus/minus for work, the estimated cost of which put to tender is 

more than Rs. 2 lakhs but upto Rs. 5 lakh and upto 3% plus/minus for work, the 

estimated cost of which put to tender is above Rs. 5 lakhs. 

 The difference in quantity of cement actually issued to the contractor and the 

theoretical quantity including authorised variation, if not returned by the contractor, shall 

be recovered at twice the issue rates including storage charges, without prejudice to the 

provision of the relevant conditions regarding return of materials governing the contract. 

In the event of its being discovered that the quantity of cement used is less than the 

quantity ascertained as hereinbefore provided (allowing variations on the minus side as 

stipulated above), the cost of the quantity of cement not so used shall be recovered from 

the contractor on the basis of stipulated issue rates including storage charges and 

cartage to site. 

(iii) The provisions of the foregoing sub-clause shall apply in the case of steel 

reinforcement or structural steel section, except that the theoretical quantity of steel shall 

be taken as the quantity required as per design or as authorised by the Engineer-In-

Charge including authorised lap page plus 5% wastage due to cutting into pieces. Over 

this theoretical quantity, plus 5% and minus 4% shall be allowed as variation due to 

wastage being more or less. 

(iv) After the completion of the works, the actual quantity of cables (other than 

underground cables), wire, GI/MS sheets used in various items of work shall be 

calculated on the basis of the measurements recorded in the measurement books for the 

purpose of payment and for the assessing the consumption of materials used on work 

over this quantity variation of 5% plus shall be allowed for wastage of materials during 

execution in case of cable (other than under ground cables), wires, conduit pipes, GI 

pipes and 10% plus in case of GI/MS sheets. The difference in quantity of materials 

actually issued to the contractor (s) and the quantity recorded in the measurement book 

including the authorised variation as stated above, if not returned by the contractor shall 

be recovered at twice the issue rates including storage charges and carriage to site 

without prejudice to the provisions of the relevant conditions regarding return of materials 

governing the contract. 

 

Clause - 43 : If required by the contractor, Advance for the execution of works, whose 

tendered value is more than Rs.100 lakh the following cases: 



(A) Advance against preliminary and enabling works. Advance to the extent of 5% 

(five   percent) of the value of the contract can be granted for the following 

preliminary and   enabling works. 

(a) Overhaul, dismantling and transportation of contractor's plant and machinery to 

the   site of work including procurement of spare parts. 

(b) Construction of colonies, stores and workshops etc. 

(c) Construction of enabling works foundation for equipment and plant etc. 

(d) Mobilization of Labour. 

 The release of this advance shall be regulated and governed by the following 

conditions: 

i) The advance shall be interest bearing at a rate to be decided by  SJVN at the time 

of award of work payment. 

ii) The advance to the extent of half of the total value admissible shall be released 

within one month of the date allotment of the contract. The rest of the advance may be 

released in two equal installments commensurate with the progress of above cited 

preliminary and enabling works on the certificate of the Engineer-In-Charge. 

iii) The advance shall be disbursed on production of irrevocable Bank Guarantee 

from the State Bank of India or any other scheduled bank in India on Performa at 

Appendix-I 

iv) The advance is recoverable and the recovery of the principle and interest thereon 

shall start after 20% of the  value of the contracted work is paid and shall be affected, 

billed in such a way that the full advance and interest thereon are recovered by the time 

80% (eighty percent) of value of the contract work is billed for. 

(B) Machinery Advance : Advance to the extent from 1% of the value of the contract 

can be granted against new machinery/equipment acquired by the contractors for 

bonafide use on the work on the following conditions :- 

i) The item of machinery for which advance is required shall be approved by the 

Engineer-In-Charge. 

ii) The advance shall be interest bearing at a rate to be decided by SJVN of the time 

of a  work of work/payment. 

iii) The advance against indigenous equipment shall be released after the equipment 

has reached the site of the work and is duly hypothecated in favour of SJVN on Performa 

at Appendix-II. 

iv) The advance against imported equipment shall be released when the equipment 

reaches Indian port of destination and on production of documents as a proof thereof 

provided the equipment is fully insured from the port to the site of work and hypothecated 

in favour of SJVN. 

v) The plant and machinery, so purchase shall not be insured for its full value by the 

contractor on the Performa at Appendix-III. 

vi) The plant and machinery, so purchased shall not be removed from site without the 

written permission of the Engineer-In-Charge. 

vii) The machinery and equipments, so purchased, shall be maintained in good 

working condition during the entire period of hypothecation. 

viii) The advance is recoverable as follows: 



 Recovery shall start after 20% (twenty percent) of the value of contracted work is 

paid and shall be effected in such a way that the full advance is recovered by the time of 

80% (eighty percent) of the value of the work is billed for. 

 

Clause - 44 : Schedule showing materials to be supplied by the SJVN under clause 10 of 

the conditions of contract for work contracted to be executed and the rate at which they 

are to be charged for: 

 

 

 

 

 

 

 

 

Particular     Unit  Rate at which  Place 

of 

        the material  Delivery 

        will be charged 

        to the contractor 

        Rs.  P. 

1. Cement    Tonne     Jhakri 

2. Steel (Mild)   Tonne     Jhakri 

3. Steel ( Tor)   Tonne     Jhakri 

4. Steel (structural) 

a) M. S. Angles of 

 All sizes    Tonne     Jhakri 

b) M. S. Plate 

 6 mm.    Tonne     Jhakri 

5. C.G.I. Sheets   Tonne     Jhakri 

6. Gelatine 80%        

 Rettanpur Magazine or any 

 or equivalent Kg.   other magazine in the     

     project area. 

7. Detonator 

 (Ordinary)   Each.     Jhakri 

8. Long Delay Detonators 

 With 3 m lead wire.  Each.     Jhakri 

 

9. Fuse Coil   Each.     Jhakri 

 

 

 

 

 

 



 

Note: The person or firm submitting the tenders should see that the rates in the above 

schedule are filled up by the Engineer-In-Charge in the issue of the form prior to the 

submission of the tender. 

 

Appendix-i 

section-iv 

Performa for bank guarantee for mobilization advance 

(On Non-Judicial Stamp Paper of the Requisite Value) 

1. In consideration of the SJVN Limited (hereinafter called the principal) having 

agreed to make advance payment to 

(*)......................................................................................... 

....................................................................................(hereinafter called : the said 

contractors (s) whose tender for 

(a).........................................................................................................................................

....has been accepted and to whom the acceptance of the tender, other tender 

documents and the letter of acceptance have been communicated for execution of formal 

agreement on condition of production of a Bank Guarantee for Rs. 

(+).........................................................................................................................................

...... 

........................................................................................................................................... 

only 

we, 

the...................................................................................................................................... 

..............................................................................................................................................

.....  

Bank Limited (A) scheduled bank within the meaning of clause (e) of Section-2 of 

Reserve Bank of India, Act, 1934 hereinafter referred to as "The Bank" do hereby 

undertake, promise and guarantee payment to the principal on demand all the amounts 

advanced by the principal to the said contractor and also the amount on account of 

losses and damages that may be caused to or suffered by the Principal by reason of any 

breach of the said contractor (s) of any of the terms and conditions contained in the said 

tender documents, letter of acceptance or in the agreement which is to be executed in 

this regard, including the terms and conditions of the tender documents to a maximum of 

Rs. (+)............................................ 

The decision of the Principal as to whether there has been any breach as aforesaid and 

as to the quantum of loss suffered as result there of shall be final and binding on the 

Bank. 

2. The Bank further agrees that the Guarantee herein contained shall remain in full 

force and effect, during the period that would be taken for the performance of the terms 

and conditions of the said tender documents, letter of acceptance and the agreement 

which to be executed as aforesaid and that it shall continue to be enforceable until all the 

dues of the principal have been duly paid and that it shall continue to be enforceable until 

all the dues of the Principal have been duly paid and its claims satisfied and discharged 

and till the principal discharge the guarantee in writing 

until............................................................................which ever is earlier. 



3. The Bank lastly undertakes not to revoke this guarantee until all the dues of the 

Principal have been duly paid except with the previous consent of the Principal in writing. 

Dated the     day of    202 

        Here affix the common seal 

        of the Bank for. 

            Bank 

Ltd. 

(*) Herein state the name and full address of the contractor. 

(@) Herein specify the name of the work. 

(+) The amount should be specified in figures and in words. 

 

Appendix-ii 

Performa for hypothecation deed for machinery advance 

 

 This indenture made 

this............................................................................................. 

day 

of....................................................................................................................................... 

between....................................................hereinafter called The Contractor (which 

expression shall include his successors and assignees) of the one part and the SJVN 

Limited herein after called "the SJVN" (which expression shall include their successor 

and assignee’s) of the other part. 

 

Whereas 

 

1. Pursuant to the SJVN'S Invitations of Tenders for construction of.................. 

..............................................................................................................................................

.................................... of Rampur Hydro-electric Project in Himachal Pradesh as per 

stipulation contained in the SJVN item rate tender and contract for works for the 

guidance of the contractors the contractor submitted a tender 

dated............................................................and the SJVN accepted the contractor's said 

tender and awarded the work to the contractor under........................... letter No. 

............................................................................ 

2. The SJVN at the request of the Contractor agreed to make advance to the 

contractor upto a limit to 

Rs............................................................................................................ 

..............................................................................................................................................

..... 

against hypothecation of unencumbered machinery to the extent of 1% of the value of 

the contract for bonafied use on the said work on the terms and condition hereinafter 

appearing SJVN this indenture witnessed and it is hereby agreed and declared by and 

between the parties here as follows: 

(i) That in consideration of the sum of 

Rs....................................................................... 

.........................................................................agreed to be advanced by the SJVN to the 

contractor, the plant and machinery and equipment of the contractor fully described in 



the Schedule hereto, which the Contractor declares as his absolute and unencumbered 

and unused property, having fully and wholly paid the cost thereof and which has been 

brought to the site work, shall be hypothecated by way of first and specific charges as 

security for the repayments the SJVN on demand, of the said sum of 

Rs...............................................or so much thereof as from time to time removal due and 

outstanding, with cost and expenses thereof. 

(ii) The above advance shall bear a simple interest of 12%. The recovery of the 

advance shall start after 20% of the value of work under the said Agreement is paid and 

shall be effected on prorata percentage basis to the value of work billed in such a way 

that the full advance is recovered the time 80% of the value of work is billed for. 

(iii) That during the continuance of this security the SJVN shall be entitled to deduct 

from the contractor's running bills prorata (as para - (ii) above) from each bill for the 

works executed by the contractor and appropriate the same towards payment of the 

contractor’s dues to the SJVN within the stipulated period as para (ii) above. 

iv) That the contractor has insured that plant and machinery and equipment listed in 

the Schedule for their full value at this cost, against loss or damage with an Insurance 

Company, approved by the SJVN and that the Insurance Company has been notified 

that the SJVN has interest in the said policy the contractor undertakes to maintain this 

Insurance Policy in force till such time as the advance is fully repaid to the SJVN. 

(v) That the contractor hereby undertakes not to remove the plant and machinery and 

equipment described in the schedule from the site of work without the written permission 

of the SJVN. 

(vi) That the contractor hereby undertakes that the "will" not sell, transfer, convey 

pledge or otherwise encumber or part with the said plant and machinery and equipment 

described in the schedule untill the aforesaid sum of advance in fully repaid to the SJVN. 

(vii) That the contractor shall keep and maintain the plant and machinery and 

equipment in good working condition and shall not do anything to impair the value of the 

said plant and machinery and equipment except for normal depreciation and wear and 

tear and in the event off any loss or damage arising out of causes other than normal 

wear and tear during the period of hypothecation, the contractor shall make good such 

losses or damage to the satisfaction of the SJVN, failing which the SJVN shall be entitled 

to recover the cost of such loss or damage from the Security Deposit or from any money 

due to the contractor by the SJVN. 

(viii) That in the event of the Contractor not repaying the aforesaid advance on demand 

on the event of the contractor discontinuing or not completing the works entrusted to the 

contractor by SJVN in terms of the said Agreement in the event of the contractor 

becoming insolvent the SJVN shall be at liberty to take immediate possession of the said 

plant and machinery and equipment and sell or otherwise dispose of the same either by 

public auction or by private contract and appropriate the sale proceeds thereof, after 

meeting the expenses of such sale towards payment of outstanding advance without 

prejudice to the SJVN's other rights and remedies under the said Agreement. 

(ix) That the SJVN shall also be entitled without prejudice to the SJVN's other rights 

and remedies under the said Agreement, to relies the amount advanced or so much 

thereof as shall remain due and outstanding from any dues and security deposits of the 

contractor in respect of the said AGREEMENT or any other contract/agreement with the 

SJVN. 



(x) That the contractor hereby agrees to pay any stamp duty that may be assessed 

on this deed. 

 

 

The schedule above referred to 

 

Description  Marker's  Engine Chassis/  Purchase-    Tot. 

cost  90% 

of machinery  Name   No. No. Plant/No.  ed from    as per the of 

 No.      bill          cost. 

 

 in witness where of the parties have hereunder set and subscribed their respect 

hands hereinto the day and year first above written. 

     Signed, Sealed and delivered 

          for and on behalf 

of.......................... 

         

 ............................................................ 

               (name and 

designation) 

 

 

1. 

2. 

  In presence of :- 

1.       Signed for and on behalf of 

       the SJVN. 

 

 

 

 

 

 

          (name and designation) 

          

 .................................................... 

 

appendix-iii 

Performa for insurance of machinery equipment 

From 

  

 Name of the Contractor 

 

To 

 

 



 Insurance Company (with whom the plan, machinery and 

 equipment is insured). 

 

Dear Sir, 

 

 I am to inform you that the SJVN is interested in the Insurance Policy No. secured 

in your company and to request that you will kindly interest a clause to the following 

effect in the policy. 

 

 

 Clause to be inserted in the Insurance Policy: 

 

1. It is hereby declared and agreed that 

M/s.................................................................... 

..............................................................................................................................................

................................... (the owner of the plant and machinery and equipment, hereinafter 

referred to as the insured in schedule to this policy) has hypothecated the plant and 

machinery and equipment to the SJVN as security and it is further declared and agreed 

that the SJVN is interested in any money which but for the endorsement be payable to 

the said Insured in respect of the loss or damage to the said plant and machinery and 

equipment (which, loss or damage is not made good by repaid reinstatement or 

replacement) and such money shall be paid to the SJVN as long as the SJVN is the 

mortgage of the plant and machinery and equipment and its receipt shall be full and final 

discharge to the company irrespective of such loss or damage. 

2. Save as by this endorsement expressly agree nothing herein shall modify or effect 

the rights of liabilities of the insured or the company, respectively, under or in connection 

with this policy or any term provision or condition thereof. 

 

 

Yours faithfully 

 

Place: ...................................... 

Date: ........................................................... 

 

appendix-iv 

Performa bank guarantee in lieu of earnest money 

(on non-judicial stamp paper) 

Ref................................           Date...................................... 

  

 

To 

 

Bank Guarantee No...................................... 

 SJVN Limited 

 Himfed Building 

 New Shimla (H. P.) 



 

Dear Sir, 

 

 In accordance with your notice Inviting Tenders for......................under your 

specification No. ...................... Dated ........................... M/s. ........................................... 

(Hereinafter called the tender) with the following directors on their Board of 

Directors/partners on the 

firm.................................................................................................................................. 

1..................................................................

 2.................................................................. 

3..................................................................

 4.................................................................. 

5..................................................................

 6.................................................................. 

7..................................................................

 8.................................................................. 

9..................................................................

 10................................................................. 

wish to participate in the said tender/following tenders : 

1.................................................................. 

2.................................................................. 

3.................................................................. 

 Whereas it is a condition in the tender documents that the tenderer has to deposit 

Earnest money with respect to the tender with SJVN Limited  (thereinafter effect to as 

"Corporation") amounting to Rs..............................or alternatively the tenderer is required 

submit Bank Guarantee from a nationalized bank, irrevocable and operative till 30 days 

after validity of the offer, for the like amount which amount is likely to forfeited on the 

happening contingencies mentioned in the tender documents. 

 

 And whereas the tenderer desire, to secure exemption from deposit of Earnest 

Money and has offered to furnish a bank guarantee for a sum or Rs...............................to 

the Corporation for the purpose of securing exemption from the deposit of Earnest 

Money. 

 Now THEREFORE, we the..............................................................Bank, a body 

corporate 

 

constituted under the Bank the Contractor Companies Acquisition and Transfer of 

Undertakings Act, 1969 and having a branch office at.....................(hereinafter referred to 

as the 'Bank') do hereby undertake and agree to pay on demand in writing by the 

Corporation, the amount of 

Rs..........................Rupees............................................................................) to the SJVN 

Limited without any demur, reservation or recourse. 

 We, the aforesaid Bank, further agree that the Corporation shall be the sole judge 

of and as to whether the tenderer has committed any breach or breaches of any of the 

terms and conditions of the tender and the extent of loss, damage, costs charges and 

expenses caused to or suffered by or that may be caused to or suffered by the 



Corporation on account thereof. The extent of the Earnest Money required to be 

deposited by the Tenderer in respect of the said Tender Document and the decision of 

the Corporation that the tenderer has committed such breach or breaches and as to the 

amount or amount of loss, damage, costs charge and expenses caused to or suffered by 

or that may be caused to or suffered by the Corporation shall be final and binding on us. 

 We, the said Bank further agree that the Guarantee herein contained shall remain 

in full force and effect until it is released by the Corporation and change in the 

constitution, liquidation or dissolution of the Tenderer, shall not discharge our liability 

guaranteed herein. 

 It is further declared that it shall not be necessary for the Corporation to proceed 

against the Contractor before proceeding against the Bank and the Guarantee herein 

contained shall be enforceable against the Bank notwithstanding any security which the 

Corporation may have obtained or shall obtain from the Contractor at the time when 

proceedings are taken against the Bank for whatever amount may be outstanding or 

unrealized under the guarantee. 

 The right of the Corporation to recover the said amount of 

Rs...................................... (Rupees ..........................................................................) from 

us in the manner aforesaid will not be affected by reason of the fact that any dispute or 

disputes have been raised by the said 

M/s.....................................................................................(Tenderer) and/or that any 

dispute or disputes are pending before any authority, officer, tribunal or arbitrator (s) etc. 

 Notwithstanding anything stated above, our liability under this guarantee shall be 

restricted to Rs........................(Rupee............................................................) and out 

guarantee shall remain in force upto ....................................and unless a demand or 

claim under the guarantee is made on us in writing within three months after the 

aforesaid date i.e. on or before the.............................................................all your rights 

under the guarantee shall be forfeited and we shall be relieved and discharged from all 

liabilities there under. 

 Date.................................   Signature............................................ 

 Place...............................     Name............................................................. 

       

 Designation............................................... 

        Bank's common 

Seal............................................. 

        Authorization 

No.................................................... 

In presence of : 

Witness : 

1 ................................................ 

2 ................................................ 

 

 

appendix-v 

Performa bank guarantee in lieu of security deposit 

in individual contract 

(on non-judicial stamp paper) 



To 

 

 SJVN Limited 

 Himfed Building, New Shimla (H. P.) 

 

 In consideration of the Satluj Jal Vidyut Nigam Ltd. 

(............................................................) (hereinafter called the "Corporation" which 

expression shall unless repugnant to the subject or context include its administrators, 

successors and assigns) having agreed under the terms and conditions of Contract 

No..............................dated...............................made between *...............................and 

the Corporation in connection with..............................(hereinafter called the said 

Contract) to accept a Deed of Guarantee as herein provided for Rs.........................from a 

nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of 

the deduction to be made from the contractor's bills for the due fulfilment by the said 

contractor of the terms and condition contained in the said contract, we, the................ 

Bank, a body corporate constituted under the Banking companies (Acquisition and 

Transfer of Undertakings Act, 1969 and having a branch office 

at.....................................................................(hereinafter referred to as "the said Bank") 

and having our registered office at................................................do hereby undertake 

and agree to indemnify the Corporation from time to time to the extent of 

Rs............................ 

(Rupees.......................................................................................................) only against 

any loss or damage, costs, charge and expenses caused to or suffered by or that may be 

caused to or suffered by the Corporation by the reason of any breach or breaches by the 

said Contractor of any of the terms and conditions contained in the said contract and to 

unconditionally pay the amount claimed by the Corporation on demand and without 

demur to the extent aforesaid. 

 

 We.......................................................Bank, further agree that the Corporation 

shall be the sole judge of and as to whether the said contractor has committed any 

breach or breaches of any of the terms and conditions of the said contract and the extent 

of loss, damage, cost charge and expenses caused to or suffered by the Corporation on 

account thereof and the decision of the corporation that the said contractor committed 

such breach or breaches and so to the amount or amounts of loss, damage, costs, 

charge and expenses caused to or suffered by or that may be caused to or suffered by 

the Corporation from time to time shall be final and binding on us. 

 

 We, the said Bank, further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the 

said contract and till all the dues of the Corporation under the said contract or by virtue of 

any of the terms and conditions governing the said contract have been fully paid and its 

claims satisfied for discharged and till........................certified and properly carried out by 

the said contractor and accordingly discharges the Guarantee after.......................... 

Years from the date of 

 



expiry of the Defect Liability Period as provided in the said contract or from the date of 

cancellation of said contract, as the case may be unless a notice of the claim under this 

Guarantee has been served on the Bank before the expiry of the said period 

of................................years in which case the same shall be force able against the Bank 

notwithstanding the fact, that the same is enforced after the expiry of the said period 

of......................years. 

 The Corporation shall have the fullest liberty without affecting in any way the 

liability of the bank under this Guarantee or indemnity, from time to time to very of any of 

the terms and conditions of the said contract or to extend time of performance by the said 

contractor or to postpone for any time and from time to time any of the performance by 

the said contractor or to protractor and either to enforce or forbear from enforcing any of 

the terms and conditions governing the said contract or securities available to 

Corporation and the said Bank shall not be released form its liability under these 

presents by any exercise by the Corporation of the liberty with reference to the matters 

aforesaid or by reasons  

of time being given to the said contractor or any other forbearance, act or omission on 

the part of the Corporation or any indulgence by the Corporation to the said Contractor or 

any other matter or things whatsoever which under the law relating to sureties would but 

for this provision have effect of so releasing the Bank from its such liability. 

 It shall not be necessary for the Corporation to proceed against the Contractor 

before proceeding against the Bank land the guarantee herein contained shall be 

enforceable against the Bank, notwithstanding any security which the Corporation may 

have obtained or shall obtain from the contractor at the time when  proceedings are 

taken against the Bank for whatever amount be outstanding or unrealized. We, the said 

Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Corporation in writing and agree that any change in the 

constitution of the said contractor or the said Bank shall not discharge our liability 

hereunder. If any further extension of this Guarantee is required, the same shall be 

extended to such required period on receiving instruction from 

M/s......................................on whose behalf this Guarantee is issued. 

 

In the presence of : 

 

Witness :      For and on behalf of the Bank 

       Bank's Common 

Seal............................................... 

       Name & 

Designation................................................. 

      

 ................................................................................... 

       Authorisation 

No....................................................... 

       Date and 

Place.......................................................... 

      

 ................................................................................... 



 

 The above Guarantee is accepted by the SJVN Limited 

 

 

       For and on behalf of the SJVN Limited 

      

 (................................................................................. 

       Hydro-electric Power Project) 

      

 of............................................................................... 

      

 Signature................................................................. 

      

 Dated........................................................................ 

       (Name and Designation) 

 

notes : 

* For Proprietary Concerns 

Shri................................................................son 

of......................................................................... 

resident 

of........................................................................................................................carring on 

business under the name style 

of....................................................................................................at  

which expression shall unless the context requires otherwise include his heirs, executors 

an  legal representatives. 

* For Partnership Concerns 

 M/s..............................................................................................................a 

partnership firm  

with its office........................................................................(hereinafter called "the said 

Contractor"  

which expression shall unless the context requires otherwise include their heirs, 

executors,  

administrators); the names of the partners being (i) 

Shri........................................................son  

of.....................................etc....................... 

 

* For Companies 

 

M/s..................................................................................... a company under the 

Companies Act. 

1956 and having its registered office in the State 

of........................................................(hereinafter  

called "the said Contractor" which expression shall unless the context requires otherwise 

include its administrators, successors and assigns). 

 



section - V 

special conditions of contract 

 

1. While tendering for the work the contractor  is  supposed  to  have  seen the site of 

work and no special claims on account of difficulties arising due to the situation of the site 

will be entertained. 

 

2. The work shall be carried  out  as  per  the  drawings  supplied  by the department 

and as 

per the instructions of the Engineer-In-Charge. The General specification shall be  latest  

central  public works department standard specification with upto date correction slips 

except where otherwise specified in description of items given in the schedule of 

quantities. 

 

3. The work shall be  carried  out  in  manner complying in all respects with the 

requirements of relevant by laws of the local bodies in whose jurisdiction the work is 

situated. 

 

4. Hard  stone  and  other  materials  shall be obtained from approved quarries, 

royalties, taxes, municipal  octroi,  other  incidental  charges  in  connection with their 

supply to the site  of work shall be borne by the contractor himself. 

 

5. When any surplus earth is to be disposed off the site where the earth would be 

disposed off should be got approved form Engineer-In-Charge in writing before 

undertaking the work. The disposal of rubbish and debris due to construction work will be 

the contractor's responsibility and nothing shall be paid extra for this disposal. 

 

6. Owing to difficulty in obtaining certain material in open market, the SJVN have 

under taken to supply materials specified on page III-30 of the tender from at the rates 

stated therein there may be delay in obtaining the materials by the department and the 

contractor is therefore to keep himself in touch with day to day position regarding supply 

of materials from Engineer-In-Charge and so adjust the progress of work that his labour 

may not remain idle. 

 

 It  should  be  clearly  understood that no claim whatsoever shall be entertained by 

SJVN on account of delay in supplying materials. 

 

7. The contractor must ensure before taking delivery of materials from stores that 

these are good condition and on claim on account of the material being defective will be 

entertained later on. If these are delivered at any other site than specified in the 

agreement, the difference due to carriage will be adjusted accordingly. 

 

8. The cement shall be stacked by the contractor in  a  separate  godown built by him 

a this cost having water proof roof and wall and floor consisting of layer of dry 

bricks/stone laid on well consolidated earth at least 300 mm above ground level. These 

stacks shall be in rows of 2 bags deep and 10 bags high and with minimum 600 mm 



clear space around, the bags shall be  placed  horizontally continuous in each line. 

Nothing extra will be paid for this. 

 

9. The contractor shall be required to make double lock arrangement for other 

valuable materials at the site of work. One key will  remain  in  the custody of Engineer-

In-Charge of the work and the other with the representative of the contractor an locking 

arrangement should be such that godown cannot be opened unless the contractor and 

Junior Engineer are present. 

 

10. No hand mixing of the concrete will be allowed. The contractor will have to 

arrange for concrete mixers himself. 

 

11. The contractor shall also be responsible for watch and ward of other materials 

issued to him. If contractor fails to provide sufficient fencing, lighting and watch to the 

satisfaction  of  the  Engineer-In-Charge, the later after notice to the contractor will 

provide sufficient fencing, lighting and watching staff. The cost of doing so shall be 

deducted from the contractor but such  action on the  part of the Engineer-In-Charge in 

providing sufficient, fencing and  lighting  shall  not  relieve  the contractor from 

responsibilities for damages caused by failure on his part. 

 

12. No  payment shall be made to the contractor for any  damages  caused  to work or 

material rains/snow or floods or due to any other cause, whatsoever, during the 

execution of the work and no such claim on this account shall be entertained. He will 

have to make good all such damages at his own cost. 

 

13. The contractor shall not deposit material on any site which will seriously cause 

inconvenience to the public. The Engineer-In-Charge may require the contractor to 

remove any material which is  considered by him to be a danger or inconvenience to 

the public caused at his cost. 

 

14. Recovery for damaged material due to defective storage of material issued by the 

department will be recovered from the contractor at double the issue rate. No claim on 

this account shall be entertained. 

15. The contractor should obtain permission from the Engineer-In-Charge for  

extracting stores from road sides or approved  quarries  and  amount of royalty to be 

deducted on this account shall be fixed by the Engineer-In-Charge in consultation with 

the concerned department. 

 

16. The contractor shall be responsible to make good the damage caused to the lands 

and buildings of private persons which are continuous or otherwise to the premises on 

which the work or any part  of  it  is  being executed and on his failure to do so. The same 

will be  made  good by the Engineer-In-Charge at the cost of contractor. 

 

17. Any damages  during  the execution of work will be the responsibility of the 

contractor. He will  have  to restore such damages at his own cost and nothing will be 

paid by  SJVN on this account. 



 

18. Sample of all materials to be used on the work be submitted for approval to the 

Engineer-In-Charge before hand. The same Principle will hold good for all the items of 

work. 

 

19. The design of shuttering must be submitted by the contractor to the Engineer-In-

Charge before hand for obtaining his written approval before erection of the same. The 

contractor shall be entirely responsible for the failure of the shuttering due to 

noncompliance of the instructions and due to imperfection in erection and execution. 

 

20. All reinforcement has to be placed in the position as shown in the drawings. In 

case any reinforcement is found to have been misplaced/displaced, the contractor alone 

will be responsible for the same. The Engineer-In-Charge will be at liberty to reject all 

such work or sub work as sub-standard or to deduct for reduction due to wrong placing. 

 

21. All jungle clearance such as shrubs etc. will be done by the contractor at his  own  

cost but  the trees big or small shall not be felled without prior permission. Cost of 

damage to the forest or to some other Government or  private  properties  will be made 

good by the contractor at his own cost or recovery shall be made from his bill. 

 

22. The contractor shall produce a labour clearance certificates from the labour 

inspector concerned, before final payments are released to him. 

 

23. The contractor shall himself remain or keep his duly authorised representatives at 

site during all working hours of execution to  receive  instruction  from  Engineer-In-

Charge or his subordinate officer to carry out the work accordingly. 

 

24. All material brought to the site or work during the time of execution should be 

stacked properly as per instructions issued by the Engineer-In-Charge. 

 

25. The Engineer-In-Charge will be at liberty  to  debit the contractor's  account  with  

any dues  outstanding against him in respect of some other work entrusted to him by 

SJVN. 

 

26. In case the contractor obtains route permit for plying his own or hired truck for the 

carriage of materials to the site of work,  he  shall  tender  full account of the carriage 

work done by him duly supported with the log book of the vehicles weekly, failing which 

he will be liable to pay fine at the rate of Rs. 5 per day for extra days that the truck has 

plied. 

 

27. The rates  of  different  items  are  for all heights, depths and widths unless 

otherwise specified against the items. 

 

28. For testing the strength of concrete cubes shall be prepared by the contractor 

under supervision of an officer of the department not below the rank of sub-division 

officer. Sample of concrete and its testing shall be done as per relevant specification and 



also as per relevant I. S. Codes of practice and tested in recognized laboratory approved 

by the Engineer-In-Charge. The cost of making cubes and carriage to laboratory shall be 

borne by the Contractor. The Contractor shall, however, abide by the decision of the 

Engineer-In-Charge. In case the result of test shows the work not being upto the 

specified standard, contractor will carry out any order necessitated thereby at his own 

cost. 

 

29. The contractor shall get frames and other items of wood work approved by the 

Engineer-In-Charge before fixing the same. All wood work shall be done out of properly 

seasoned wood. The wood work should not be painted or treated in any other way until it 

is approved by the Engineer-In-Charge. 

 

30. The samples of iron fittings and other fitting i. e. fan  clamp,  hooks, rings wooden 

handrail, iron railing, paints of different shades, marble, chips etc. shall be approved by 

the Engineer-In-Charge before fixing and laying 

 

31. In  case  where  brick  work  is  exposed and is required to be finished with 

pointing or otherwise selected brick should be used and nothing extra will be paid to the 

contractor on this account. 

 

32. In case of brick masonry items, the classification of bricks brought by the 

contractor shall strictly confirm to the relevant specification referred to above irrespective 

of the classification shown on the permit if any issued to the contractor by the supply 

department. The contractor shall have no claim whatsoever on this account. 

 

33. The contractor shall clear the site properly after the completion of the work. 

 

34. The contractor shall maintain in good condition all works during execution till 

completion of entire work allotted to the contractor. 

 

35. The contractor must take all precautions to avoid all accidents by exhibiting day 

and night necessary sign boards, speed limit, boards, red flags and red lights and 

providing barriers. He shall be responsible for all damages and accidents caused due to 

negligence on  his  part. No hindrance shall be caused to traffic during the execution of 

work. 

 

36. Any departmental officer is authorised to have access to the godown for purpose 

of inspection of materials at any time.  Any material  which  inspecting  officer may point 

out as being below the required standard will be removed entirely at once from the site of 

work by the contractor and not used on SJVN work. No claim on this account shall be 

entertained. 

 

37. Wherever pipes are to be fixed to wall or R. C. C. surface the contractor may be 

required to use raw  plugs  for  which  nothing  extra  shall  be  payable. The contractor 

shall ensure that vertical pipes are truly vertical and horizontal pipes are truly horizontal. 

 



38. In the event of dispute of any kind arising out of this contract the law court at the 

district headquarter of  the  Engineer-In-Charge  or  high  Court  of  Himachal Pradesh 

Shimla, shall have the jurisdiction. 

 

39. The contractor shall allow deduction of income tax at source as required under 

section194 (C) of the Income Tax Act, 1961. 

 

40. The material shall be issued to the contractor at the place of delivery as 

mentioned in the schedule showing materials  to  be supplied by SJVN under clause  

 

43 (B). If these are delivered at any other site, the different due to cartage will be 

adjusted accordingly. The contractors have to card at their cost the material to the site of 

the work as soon as these are issued. The contractor shall   bear all incidental charges 

for cartage, storage and safe custody of materials. 

 

41. The  contractor  shall  make his own arrangements for obtaining electric and water 

connections and make necessary payments direct to the  Deptt.  concerned. SJVN will 

only help in recommending the same to the concerned department. 

 

42. contract quality assurance 

The bidder shall include in his proposal the Quality Assurance Programme Covering the 

overall  quality management and procedures which he proposes to follow in the 

performance of the works during various phases as detailed in relevant of the Technical 

specifications. 

At the time of award of contract, the detailed quality Assurance and Testing Plan to be 

followed for the execution of  the contract  will be discussed and mutually agreed to and 

 

 such agreed programme shall form a part of the contract. 

 

(A) quality assurance programme 

To ensure that equipment and services under the scope of this contract  whether 

manufactured or performed within the Contractor's Works or at his Sub-Contractor's 

premises or at the owner's site or at any other place of work are in accordance with the 

specifications, the Contractor shall adopt suitable quality assurance programme, to 

control such activities at  all points necessary. Such programme shall be outlined by the 

Contractor and shall be finally accepted by the Engineer after discussions before the 

award of the contract. A quality assurance programme of the contract shall generally 

cover the following:- 

 a) His organization structure for the management and implementation of the 

proposed quality assurance programme. 

 b) Documentation of control system. 

 c) Qualification data for bidder's key personnel. 

 d) The procedure  for  purchase  of  materials,  parts components and 

selection of    Sub-contractor's  services  including  vendor  analysis,  

source inspection, incoming raw material inspection, verification of materials purchases 

etc. 



e) System for shop manufacturing and site  erection controls including 

process controls and fabrication and assembly controls. 

 f) Control of non-conforming items and system for corrective actions. 

 g) Inspection and test procedure both for manufacturer and field activities. 

 h) Control of calibration and testing of measuring and testing equipments. 

 i) System for indication and appraisal of inspection status. 

 j) System for quality audits. 

 k) System for maintenance of records. 

 l) System for authorizing release of manufactured product to the owner. 

 m) System for handling storage and delivery. 

 n) A quality plan detailing  out  the  specific  quality  control procedure adopted 

for controlling the quality characteristics relevant to each item of equipment furnished. 

 The Engineer or his duly authorised representative reserves the right to carry out 

quality audit and surveillance of the system and procedure of the Contractor/his vendor's 

quality management and control activities, 

(b)  

(c) quality assurance documents 

 

The contractor shall be required to submit the following Quality Assurance Documents 

within three weeks after dispatch of the equipment: 

 

(i) All Non-destructive Examination procedure, stress relief and weld repair 

procedure actually used during fabrication. 

 

(ii) Welder and Welding operation qualification certificates. 

 

(iii) Welder identification list, listing Welder's and Welding operator's qualification 

procedure and welding identification symbols. 

 

(iv) Material mill test reports on components as specified by the specification. 

 

(v) The inspection plan with verification, inspection plan check points, verification 

sketches, if used and methods used to verify that the inspection and testing points in the 

inspection plan were performed satisfactorily. 

 

(vi) Sketches and drawings used for indicating the method of tractably of the 

radiographs to the location on the equipment. 

 

(vii) All Non-destructive Examination result report including radiography interpretation 

of reports. 

 

(viii) Stress relief time temperature charts. 

 

(ix) Factory test results for testing required as per application  codes an standard 

referred in the specifications. 

 



(x) The Engineer or his duly authorised representative the right to carry out Quality 

audit and Quality Surveillances of the systems and procedures of the contractors/his 

vendor's Quality Management and Control activities. 

 

43. The contractor shall have to manage a portable explosive magazine at the site of 

work at is own cost. 

 

44. Explosive material issued to the contractor will have to be used as per explosive 

Act and in case no more than one day's requirement will be lifted from the explosive 

magazine. 

 

45. The contractors may have to  do  controlled  blasting  in  some reaches of the 

roads as per the directions of Engineer-In-Charge in order to avoid damage to the 

existing nearby structures. 

46. Serviceable stones from the excavation of foundation and road cutting available 

will be stacked properly along site development road site, keeping width of the road clear 

by the contractor at his own cost. 

 

47. All trees failing in the alignment of road in the private and acquired for the 

construction of road shall be felled/cut by the contractor and quantity of wood timber, so 

received shall handed over to the department. No extra payments shall be made on this 

account. In case of the contractor fails to handover the same  to the department, the cost 

of trees shall be recoverable from the contractors at the rate of acquisition of such trees. 

 

48. One third (1/3rd) useful stones as obtainable from the quantity of blasting work 

shall  be stacked properly at site being SJVN property by the contractor as per the 

instructions  of the Engineer-In-Charge, failing which recovery market rates only per cum 

will be made from the contractor. 

 

49. No extraction of stone will be allowed surrounding the site of work/project area the 

contractor should arrange stone himself from the approved quarry. 

 

50. In case dewatering is required to be done by the contractor, it shall be done 

entirely by him at is own cost. No claims in this regard shall be entertained. 

 

51. Contractor shall have  to  produce  M-forms  for  the material utilised such as 

stone aggregate, sand etc. 

 

Annexure–A 

Section – vi 

 

safety code 

 

(referred to under clause 19 – C of the tender) 

 



(i) Suitable scaffolds should be provided for workman for all works that cannot safety 

be done from the ground or from solid construction except such short period work as can 

be done safety from ladders, When a ladder is used an extra Mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well suitable  foot  

holds  and  hand  holds  shall be provided on the ladder and ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

(ii) Scaffolding or staging more than 3.6 m above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a  

guard  rail  properly  attached bolted, braced and otherwise secured at least 90 cm  high  

above  the  floor  or  platform of such scaffolding or staging and  extending along the 

entire length of the outside  and  ends  therefore with only such opening as may be 

necessary for the delivery of the materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 

 

(iii) Working platform, gangways should be so constructed that they should not sag 

unduly or un equally and if the height of the platform or the gangway or the stairway is 

more than 3.6 m above ground level or floor, they should be closely boarded, should 

have adequate with and should be suitable fastened as described in  

(ii) above. 

 

(iv) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fail of persons or materials by providing suitable fencing or 

railing whose minimum height shall be three feet. 

 

(v) Safe means of access shall be provided  to  all  working  platform and other 

working place every ladder shall be securely fixed. No portable single ladder shall be 

over 9 m in length while the width between side rails in hung ladder shall in no case be 

less than 20 cm for ladder upto and including 3 m in length. For longer ladder this with 

should be increased at last 20 mm for each  additional metre of length. Uniform step 

spacing shall not exceed 30 cm. Adequate  precautions  shall  be taken to prevent 

danger from electrical equipment . No materials on  any of the sites of work shall be so 

stacked or placed as to cause danger or inconvenience to any  person  or  the  public.  

The contractor shall provide all necessary fencing and lights to project the public from 

accident and shall be found to bear the expenses or defense of every suit, action or other 

proceedings  at law that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost which may be 

awarded in any such suit, action or proceedings to any such persons or which may with 

the consent of the contractor be paid to compromise any claim by any such person. 

 

(vi) All Trenches, 1.2 m or more in depth, shall at all times be supplied with at least 

one  ladder for each 30 m in length or fraction thereof. Ladder shall be extended from  

bottom of the trench to at least 90 cm above the surface of the ground. The site of the 

trenches  which are 1.5 m or more in depth shall be stopped back to give suitable slope 

or securely held by  timber  bracing, so as to avoid the danger of sides to collapse. 

 



The excavated material shall not be placed within 1.5 m of the edges of the trench or  

half of the depth of the trench whichever is more. Cutting shall be done from top to 

bottom. Under no circumstances under mining or under cutting shall be done. 

(vii) Before any demolition work is commenced and also during the process of the 

work : 

a) All roads and open areas adjacent to the work site shall either be closed or 

suitable protected. 

 

b) No electrical cable or apparatus which  is  liable  to  be source of danger 

over acable or apparatus used by the operator shall remain electrically charged. 

 

(c) All practical step shall be taken to prevent danger to persons employed 

from risk of fire or explosion of flooding No floor, roof or other part of the building 

shall  be  so  over  loaded with debris or materials to render it unsafe. 

(viii) All necessary personal safety equipment as considered adequate by the 

Engineer-In- 

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 

  

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 

 

b) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes shall be provided with protective 

goggles. 

 

c) Those engaged in welding works shall be provided with welder's protective 

eye sightless. 

 

d) Stone breakers shall be provided with protective goggles and protective 

clothing and seated as sufficiently safe intervals. 

 

e) When workers are employed in sewers and manholes, which are in use the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 

least  for  an  hour before the works are allowed to get into the manholes and 

manholes so opened shall be cordoned off suitable raining and provided with 

warning signals or boards to prevent  accident to the public. 

 

f) The contractor shall not employ men below the age of 18 years and women 

on the work of painting with products containing lead in any form. Whenever men 

above the age of 18 are employed on the work of lead painting the following 

precautions should be taken. 

 

i) No paint containing lead or lead products shall be used except in the form of paste 

or ready made paints. 



ii) Suitable face masks should be supplied for use by the workers when paint 

is applied in the form of spray on a surface having lead paint dry rubbed and 

scrapped. 

  

iii) Overalls shall be supplied by the contractors to the workman and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessation of work. 

 

ix) When  the  work  is  done  near  any  place  where  there is risk of drowning, all 

necessary equipments should be provided and  kept  ready  for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provision should be made for prompt first aid treatment of all injuries likely to be 

sustained during the course of the work. 

 

x) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions. 

 

1. a) These shall be of good mechanical constriction, sound  material  and 

adequate strength and free from patent defect and shall be kept  in  good  repair  

and  in  good  working order. (b) Every rope used in hoisting or lowering materials 

or as  a  means  or  suspension shall be of durable quality adequate strength and 

free from patent defects. 

 

2. Every crane or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be incharge of  any hoisting machine 

including any scaffold or which given single to operator. 

3. In case of every hoisting machine  and  of  every  crane ring hook, shackle  

survival  and pulley block used in hoisting or as means suspension the safe 

working load shall be as curtained by adequate means. Every hoisting machine 

and all gear referred to above shall be plainly; marked with the safe working load 

in case of hoisting machine having variable safe working load each safe working 

load of the conditions under which it is applicable shall be clearly indicated. No 

part of any machine or any gear referred to above in this paragraph shall be 

loaded beyond the safe working load except for the purpose of testing. 

 

4. In case of departmental machines, the safe working load shall be notified  by  the  

Electrical Engineer-In-Charge. As regards contractors machine  the  contractors  

shall notify the safe working load of the machine to the Engineer-In-Charge 

whenever he brings any machinery to site of work and get it verified by the 

Electrical Engineer concerned. 

 

(xi) Motors Gearing, Transmission, Electric wiring and other dangerous part of 

hoisting appliance should be provided with efficient safeguards, hoisting 

appliances should be provided with such mean as will reduce to minimum the risk 

of any accidental descent of the load, adequate precaution should be taken to 

reduce to the minimum the risk of any part  of suspended load becoming 



accidentally displaced. When worker employed is on electrical installations which 

are already energized insulating mates, wearing apparel, such as gloves sleeves 

and both as may be necessary should be provided. the workers should not  wear 

any  rings, watches and carry keys or other material which are good conductors of 

electricity. 

 

(xii) All scaffold ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places or work. 

 

(xiii) These safety provision should be brought to the notice of all  concerned  by  

display on a  notice board be at prominent place at work spot. The person  

responsible  for  compliance of the safety code shall be named therein by the 

contractor. 

 

(xiv) To ensure  effective  enforcement  of  the rules and regulations relating  to  

safety precautions, the arrangements by the contractor shall  be  open  to  

inspection by the labour officer/ Engineer-In-Charge of the department or their 

representative. 

 

(xv) Notwithstanding the above  clauses from (i) to (xiv) there is nothing  in  

these  to exempt the contractor from the operation of any other Act/Rule in force in 

the Republic of India. 

 

Annexure–B 

Model Rules for the Protection of Health and 

Sanitary arrangements for workers employed by 

SJVN Limited or its Contractor 

 

Application : These rules shall apply to all building and construction work in charge of 

SJVN. 

 

Definitions : 

 

1. 'Work place' means a place at which at an average fifty or more workers are 

employed   connection with construction work. 

 

2. 'Large  work  Place' means a place at which, at an average 500 or more workers 

are   employed in connection work. 

 

3. First Aid : (a) At every work place, there shall be  maintained  in a readily 

accessible place first aid appliances including an adequate supply  of  sterilized 

dressing and sterilized cotton wool. The appliances shall be kept in good order 

and in large work place, they shall be placed under charge of a responsible 

persons who shall be readily available during working hours. 



 

b) At large work places, where hospital facilities are not available within easy 

distance of the works, First Aid posts shall be established and be run by a trained 

compounder. 

 

c) Where  large  work  places are remoter from regular hospitals, an indoor 

ward shall be provided with one bed for every 250 employees. 

 

d) Where large work places are situated  in  cities,  towns or in their suburbs 

and no beds are considered necessary owing to the proximity of city or town 

hospitals, suitable transport shall be provided to facilities removal or urgent cases 

to the hospitals. At other work places conveyance facilities such as a car, shall be 

kept  readily  available to  take  injured  persons suddenly taken seriously ill to the 

nearest hospital. 

 

4. Drinking water : (a) In every work place, there shall be provided and maintained at 

suit able places, easily accessible to labour, a sufficient supply of cold water fit for 

drinking. 

 

b) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water shall be 

storage. 

 

c) Every water supply source or storage shall be at a distance of not less than 

15 mtr. from any latrine, drain or other source of pollution. Where water had to be 

drawn from an existing well which is within such proximity of latrine, drain or any 

other source of pollution, the well shall be properly  chlorinated  before  water  is  

drawn from it for drinking. All such wells shall be entirely closed in and be provided 

with a trap door which shall be dust and water proof. 

  

d) A reliable pump shall be fitted to each covered well, the trap door shall  

be kept locked and opened only for cleaning or inspecting which shall be done at 

least once a month. 

 

5. Washing and bathing places : (a) Adequate washing and bathing places shall be 

pr vided, separately for men and women. 

 b) Such place shall be kept in clean drained condition. 

 

6. Scale  of accommodation in  latrines and urinals. These shall be provided within 

the precincts of every work place, latrines and urinal in an accessible place and 

the accommodation separately for each of their shall not be less than the following 

scale : 

  

(a) Where the number of persons does not exceed 50 2 seats 

  

(b) Where the number of persons exceeds 50 but does not exceed 1003 seats 



  

(c) For every additional 100    3 seats per 100 

 In particular cases, the Engineer-In-Charge shall have the powers to very 

the scale, where necessary. 

 

7. Latrines and urinals for women : If women are employed separate latrines and 

urinals screened from those for men and marked in the vernacular in conspicuous 

letters "For Women only" shall be provided on the scale laid in rule 6. Those for 

men shall be similarly marked "For Men Only". A poster showing the figures of a 

man and woman shal also be exhibited at the entrance of latrines for each sex. 

There shall be adequate supply of water close to the urinals and latrines. 

 

8. Latrines and urinals : Except in work places provided with water flushed, latrines, 

connected with a water borne sewage system, all latrines shall be provided with 

receptacles on dry earth system which shall be cleaned at least four times daily 

and at least twice during working hours and kept in  a strictly sanitary conditions. 

The receptacles shall be tarred inside and outside at least once a year. 

 

9. Construction of latrines : The  inside  wants  shall  be  constructed of masonry or 

some suitable heat resisting nonabsorbent materials  and  shall  be  cement  

washed  inside and outside at least once a year. The dates of cement washing 

shall be noted in a register maintained for this purpose and kept available for 

inspection. Latrines will not be of a standard lower than bore hole system and 

should have thatched roof. 

 

10. Disposal of excreta : Unless otherwise arranged for by the local  sanitary  

authority, arrangements for proper disposal of excreta  by  incineration  at  the  

work  place  shall  be made by means of a suitable incinerator approved by the 

Assistant Director of Public Health or the  Municipal Medical Officer of Health, as 

the case may be in whose jurisdiction  the  work  place  is  situated. Alternatively, 

excreta may be disposed off by putting a  layer  of  night  soil  at  the  bottom of 

pucca tank prepared for the purpose and covering it with 15 cm layer of waste or  

refuse and then covering it up with a layer of earth for a fortnight (when it will turn 

into manure). 

 

11. Provision of shelters during rest : At every work place there shall be provided,  

free  of cost, two suitable sheds one for meals and the other for  rest separately 

for men and women for the used of labour. The height of the shelter shall not be 

less than 3.3 m from the lowest part of the roof. The sheds should be roofed with 

at least thatch and mud flooring will be provided  with a  dwarf will around not less 

than 75 cm. Sheds should be kept clean and the space should be on the basis of 

atleast 0.46 square meter per head. 

 

12. Crèches : (a) At every work place, at which, 50 or more women workers are 

ordinarily-employed, there shall be provided two huts for the use of children under 

the age of 6 years, belonging to such women. One huts shall be used for infants, 



games and play and the other as their bed room. The huts shall not be 

constructed on a lower standard than following : 

  

(i) Thatched roofs 

  

(ii) Mud floors and walls 

  

(iii) Planks spread over the mud floor and covered with matting. 

 

The huts shall be provided with suitable and sufficient openings for light  and  

ventilation. There   will be adequate provision of sweepers to keep the place 

clean. There shall be two Dais in attendance. Sanitary utensils shall be provided  

to  the  satisfaction  of  the  Health  Officer  of  the  area concerned. The use of the 

hut shall be restricted to children, their attendants and mothers of the children. 

 

b) Where the number  of   women   workers  are  more  than 25 but less than 

50, the contractor shall provide atleast one hut and one dia to look after the 

children of woman workers. 

 

c) The size of creche shall very according to the number of women workers. 

 

d) The creche or creches shall be properly maintained and necessary 

equipment like toys etc. shall be provided. 

 

13. Canteen : A cooked food canteen on a moderate scale shall be provided for the 

benefit of workers wherever it is considered expedient. 

 

14. The above rules shall be incorporated in the contractors and in notices inviting 

tenders and shall from an integral part of the contracts. 

 

Annexure–C 

 

Nathpa Jhakri Hydro-electric Project Contractors Labour 

 

Regulations Extended to SJVN LIMITED 

 

1. Short title : These regulations  may  be called the Rampur Jhakri Hydro-electric  

 Project Contractors Labour Regulations. 

 

2. Definitions : In these regulations, unless otherwise expressed or indicated, the 

following words and expressions shall have the meaning hereby assigned to them 

respectively that is to say. 

(i) 'Labour' means workers employed by SJVN Ltd.  Contractor directly, or 

indirectly through a sub-contractor or other persons or by an  agent  on his behalf 

on a payment as per rules of H. P. Govt. will not include supervisory staff like 

Overseers etc. 



 

(ii) 'Fair wages' means wages whether for time or piece work  notified  at  the  

time  of inviting tenders for the  work  and  where  such  wages  have  not  been  

so  notified, the wages prescribed by the SJVN for wages the district in which the 

work is done. It will be notified/prescribed by the SJVN in consultation with the 

officer of the industrial Relations Machinery located in  the respective  areas and 

will not be less than the minimum  rates of wages fixed by the Government for the 

class of employee engaged on the same type work in the same area. 

 

(iii) 'Contractor'  shall  including  every person whether  a sub contractor or 

headman or agent, employing labour on the work taken on contract. 

(iv) 'Wages' shall have the same meaning as defined in the payment of wages 

Act and includes time and piece rate wages. 

 

2. (a) Normally working hours of an employee should not exceed 9 hours  a day 

The working day shall be so arranged that inclusive of interval for rest, if any, it 

shall not spread over more than 12 hours on any day. 

 

(b) When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any week he shall be paid overtime for the extra hours 

put in by him at double the ordinary rate of wages. 

 

(c) Every workers shall be given paid weekly holiday normally on Sunday.  In  

accordance with the provisions  of  Minimum  wages Central  Rules, 1950 as 

amended from the time to time irrespective whether such workers to be governed 

by  the Minimum wages Act, 1948 or not. 

 

3. Display of Notice regarding wages etc : The contractor shall 

 

(a) Before he commences his work on contract, display and correctly  maintain  

and continue to display and correctly maintain in a clean and legible condition in 

conspicuous places on the work, notices in English and in the local Indian 

Language spoken by the majority  of the workers giving the rate of wages which 

has been  certified  by  the  Executive Engineer  the Chief Executive Officer 

Regional Labour commissioner, as fair wages and  the  hours  of work for which 

such wages are earned, and. 

  

b) Send a copy such notice to the certifying officer. 

 

4. Payment of wages : (i) Wages due to every worker shall be paid to him direct. 

  

ii) All wages shall be paid in current coin or currency or in both. 

  

iii) Arrears claimed after 2 months after completion of the work shall not be 

entertained. 

 



5. Fixation of wages periods : (i) The contractor shall fix the wages periods in respect 

of which the wages shall be payable. 

  

ii) No wages period shall exceed one month. 

  

iii) Wages of every worker employed  on  the  contractor  shall be paid (a) in case of 

establishments in which wages period in one week within  3  days from the end of 

the wages period and (b) in the case of other establishments before the expiry of 

the 7th day from the end of the wages period according as the number  of  

workers  employed  in  such establishment does not exceed 1,000 or exceeds 

1,000. 

 

iv) When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the day 

succeeding the on which his employment is terminated. 

 

v) All payments of wages shall be made on a working day except when the 

work is completed before the expiry of the wages period, in which case final 

payment shall be made within 48 hours of the last working day at work site and 

during the working time. 

 

Note :  The term 'working day' means day on which the labour is employed, is in 

progress. 

6. Wage book and wages slip etc : (I) The contractor shall maintain  a  wage book of 

each worker in such from as may be  convenient  at  the  place of work, but the 

same shall include the following particulars : 

 a) Name of the worker. 

 b) Rate of daily or monthly wages. 

 c) Nature of work on which employed. 

 d) Total number of days worked during each wage period. 

 e) Dates and period for which worked overtime. 

 f) Gross wages payable for the work during each wage period. 

 g) All  deductions  made  from  the  wage  within indications in each case of 

the for which the deduction is made. 

 h) Wages actually paid for each wage period. 

 i) Signature or thumb impression of the workers. 

 

(II) The contractor  shall  also  issue a wage slip containing the aforesaid each worker 

employed by him on the work at least a day period to the day wages. 

 

(III) The contractor shall issue an Employment Card in the prescribed Form-III to each 

worker on the day of work on entry into employment. It the worker has already any 

such card with him from the previous employer, the contractor shall merely 

endorse that Employment Card with relevant entries. On termination of 

employment the Employment Card shall again be endorsed by the  contractor and 

returned to the worker. 



 

(IV) Wage book and wage slip etc :  The  contractor  shall issue an attendance-cum-

wagecard as per Form-IV to each worker on the day of work or entry into his 

employment. 

 

 

FORM-IV 

 

Attendance :- Cum–wage card 

Card No..............................................................................Dated................................... 

Name of contractor.............................................................................................................. 

Name of worker.................................................................................................................. 

Name of work......................................................................................................... 

Address.......................................................................................................................... 

Designation....................................................................................................................... 

Rate of wages 

Date   Attendance   Signature of person  

 Remarks 

        marking attendance 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

 

7. Register  of  unpaid  wages : The contractor shall maintain a register  of  unpaid  

wages in such forms as may be convenient at the place of work but the same shall 

include the following particulars : 

 

 a) Full particulars of the labourers whose wages have not been paid. 

 b) Reference number of the muster roll and wages register. 

 c) Wage period. 

 d) Rate of wages. 

 e) Total amount not paid. 

 f) Reasons for not making payment. 

 g) How the amount of unpaid wages was utilized. 

 h) Acquaintance with dates. 

 

8. Register of accidents : The contractor shall maintain a register of accidents in 

such from as may be convenient at the work place but the same shall include the 

following particulars : 



 

 a) Full particulars of the labourers who met with accident. 

 b) Rate of wage. 

 c) Sex. 

 d) Age. 

 e) Nature of accident and cause of accident. 

 f) Time and date of accident. 

 g) Date and time when admitted in hospital. 

 h) Date of discharge from the hospital. 

 i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by 

medical officer. 

 k) Claim required to be paid under workmen's Compensation Act. 

 l) Date of payment of compensation. 

 m) Amount paid with details of the persons to whom the same was paid. 

 n) Authority by whom the compensation was assessed. 

 o) Remarks. 

9. Fines and deductions which may be made from wages : 

 

(i) The wages of a worker shall be paid to him without any deductions of any 

kind except the following : 

 a) Fines. 

  List of acts and omission for which fine can be imposed : 

  

1. Willful insubordination or disobedience, whether alone or in combination with 

another. 

  

2. Theft, fraud or dishonesty, in connection with contractors business or property of 

the SJVN. 

  

3. Taking or giving bribes or any illegal gratification. 

  

4. Habitual late attendance. 

  

5. Drunkenness, fighting, riotous or disorderly or indecent behavior. 

  

6. Habitual negligence. 

  

7. Smoking near or around the area where combustible or other materials are 

stacked. 

  

8. Habitual indiscipline 

  

9. Causing damage to work in progress or to property of the SJVN, the contractor. 

  

10. Sleeping on duty. 



  

11. Malingering or slowing down work. 

  

12. Giving false information regarding name, age father's name. 

  

13. Habitual loss of wage cards supplied by the employer. 

  

14. Unauthorized use of employer's property or manufacturing making of unauthorized 

articles at the work places. 

 

15. Bad  workmanship  in  construction  and  maintenance  by  skilled workers 

which is not approved by the Deptt. and for which contractors are penalized. 

  

16. Making false complaints and/or misleading statements. 

  

17. Engaging in trade within the premises of the establishment. 

  

18. Any unauthorised divulgence of business affairs of the employer. 

  

19. Collection or canvassing for  the collection of any money within the premises of 

any establishment unless authorised by the employer. 

 

20. Holding meeting inside the premises without previous sanction of the 

employer. 

 

21. Threatening or intimidating any workman or employer during the working 

hours within the premises. 

 

(b) Deductions for absence from duty  i. e.  from the place or the places where 

by the terms of his employment he is required to work. The  amount  of  deduction  

shall   be in proportion to the period for which he was absent. 

 

(c) Deduction for damage to or loss of goods expressly entrusted to the 

employed persons for custody, or for loss of money or any other deduction which 

he is required to account where such damage or loss is directly attributable to his 

neglect or default. 

 

(d) Deduction for recovery of advances or for adjustment of over payment of 

wages, Advances granted shall be entered in register. 

  

(e) Any  other  deduction  which the Central Government or Himachal Pradesh 

Government or SJVN may from time to time allow. 

ii) No fine should be imposed on any workers save in respect of such acts and 

omission on his part   as have been approved of by the Chief Labour 

Commissioner or any other person authorised by the Himachal Pradesh 

Government. 



 

iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages untill the workers has been given an 

opportunity of showing cause against such fines or deduction. 

 

iv) The total amount of  fine  which may be imposed  in  any  one  wage  

period on a worker  shall not exceed an amount equal to three paise in a 

rupee of the wages, payable to him in respect of that wages period. 

 

v) No  fine  imposed on  any worker shall be recovered form him by instalment 

or after the expiry or sixty days from the date on which it was imposed. 

 

vi) Every fine shall be deemed to have been imposed on the day of the Act or 

omission in respect of which it was imposed. 

 

10. Register of Fines etc. (i) The contractor shall maintain a register of fines and a 

register of deductions  for  damage  or  loss  in forms No. 1 and 2 respectively 

which should be kept at the place of work. 

 

ii) The contractor shall maintain both in English and the local Indian Language  

a  list approved  by the Chief Labour Commissioner or any other persons 

authorised  by  Himachal  Pradesh  Government clearly stating the act and 

omission for which penalty  of  fine  may  be imposed on a workman and display it 

in a good condition in a conspicuous place of the work. 

 

11. Preservation of register : The wage book, the wage slips, the register of unpaid 

wages, the register of accidents, the register of fine, deduction required  to  be  

maintained  under these regulations shall be preserved for 24 months after the 

date of last entry made in them and shall be made available for inspection by the 

Engineer-In-Charge. Labour  Welfare  Officer  or any  other  officer authorised by 

the Ministry of W. H. & S. or Himachal Pradesh Government or SJVN in this 

behalf. 

 

12. Power of labour welfare officer to make investigation enquiry : The labour welfare 

officer or other person authorised by the Central Government or Himachal 

Pradesh  with  a  view  to  ascertaining and enforcing due and proper observance 

of the fair wage  clause  and  the  provisions  of  these regulations. He shall 

investigate into any complaint regarding the default made by the contractor sub-

contractor in regard to such provision. 

 

13. Report of labour welfare officer : The labour welfare officer or other persons 

authorized as aforesaid shall submit a report of result of his investigation  or  

enquiry  to  the  Executive  Engineer concerned indicating the extent, if any, to 

which the default has been committed, with a note that necessary deduction from 

the contractors, will be made and the wages and other dues be paid to the 

labourers concerned. In case an appeal is made by the contractor under  clause  



14  of  these regulations actual payment to labourers will be made by the 

Executive Engineer after the Regional Labour Commissioner has given his 

decision on such appeal. 

The Divisional Engineer shall  arrange  payments to the labourers concerned 

within 45 days from the receipt  of  the  report  from the labour welfare officer or 

the regional labour commissioner as the case may be. 

 

14. Appeal against the decision of labour welfare officer : Any person aggrieved by 

the decision and recommendations or the labour Welfare Officer or other person 

so authorised may appeal against such decision to the Regional Labour 

Commissioner concerned  with  30  days  from the date of decision. Forwarding 

simultaneously a copy of his appeal to the Executive Engineer concerned but 

subject  to  such  appeal,  the  decision  of the officer shall be final and binding 

upto the contractor. 

 

15 Prohibition regarding representation through lawyer : 

  

i) A  workman  shall  be  entitled to be represented in any in investigation or enquiry 

under these regulations by : 

  

a) An officer a registered trade union of which he is a member. 

  

b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a), is affiliated. 

 

c) Where the workers is not a member of any registered trade union, by an 

officer of an registered  trade  union, connected with or by any other workman, 

employed in, the industry in which the workers is employed. 

 

ii) An employer shall be entitled to be represented in any investigation or 

enquiry under these regulation by : 

  

a) An officer of an associations of employers of which he is member. 

  

b) An officer of a federation of associations of employers to which the association 

referred to in clause (a) is affiliated. 

 

c) Where the employer is not a member of any association of employer, by an 

office  of association of employer connected with or by any other employer,  

engaged  in   the  industry  in which the employer is engaged. 

 

iii) No  party  shall  be  entitled  to be represented by legal practioner in any 

investigation or enquiry under these regulations. 

 

16. Inspection of Books and Slips : The contractor shall allow inspection of the wage 

books and the wage slip, the register or unpaid wages, the register of accident 



and  the  register of fines and deductions to any of his workers or to his agent at a 

convenient time and place after due notice is received or to the labour welfare 

officer or any other person, authorised  by  the  Central  Government or H. P. 

Govt. on his behalf. 

 

17. Submission  of  Returns : The contractor shall submit periodical returns as may be 

specified from time to time. 

 

18. Amendments : The Central/H. P. Government, SJVN may, from time to time, add 

to or amend the  regulations and on any question as to the application, 

interpretation or effect of those regulation the decision of the Chief Labour 

Commissioner or Deputy Chief-Labour Commissioner  Government  of  India  or  

any person authorised by Himachal Pradesh Government, SJVN in this behalf 

shall be final. 

 

Form -i 

Register of fines; regulation 10 (1) 

Sl. Name  Father's/ Sex Depart. Nature Whether Rate   

Date     Date     Remarks 

No.   Husband's  ment  and day workman of   

and     on 

   Name     of the  showed wages  

amount  which 

        offence caused    

of fine  fine 

        for which against 

 imposed  realised 

        fine  fine or 

        imposed not, if so, 

          enter date 

1 2  3  4 5  6  7  8    

9      10  11 

 

Form -ii 

regulation 10 (1) 

Register of Deductions for Damages or loss caused to the 

employer by the neglect or default of the employed persons. 

 

 

Sl. Name  Father's/ Sex Depart. Damage Whether Date   

No. of   Date     Remarks 

No.   Husband's  ment  or loss workman and instal- 

on 

   Name     caused showed amount  

ment   which 



        with date deducti- of    

if deduc- 

          ons  deduc-   

any tion 

            tions 

 realised 

           

1 2  3  4 5  6  7  8    

9      10  11 

 

 

Form -iii 

employment card regulation 6 (iii) 

Name and sex of the 

worker............................................................................................................. 

Age or date of 

birth........................................................................................................................... 

Father's Name......................................................... Indent faction 

mark............................................... 

Address................................................................................................................................

.............. 

Particulars of next of his kin (wife and children, if any) or of dependent next of kin, in case 

the worker has no wife and child. 

Name....................................................................................................................................

............... 

..............................................................................................................................................

............... 

Full address of department (specify village, district and state) 

 

 

Sl. Name &  Particulars of  Total period Actual     Leave taken 

(number 

No. address of  work site and  for which  number of    of 

days should be 

 employer  description of  the worker  days worked  

specified) 

 (specify  work done   is employed 

 whether a      (from-to) 

 contractor or 

 sub contractor) 

1        2            3           4             5 

  6 

 

 



Give Sl. No.  Nature of Wage period Wage rate  Total wage     

Remarks        Sign ofas on reverse work done   (with  

 earned by the employer 

   period wise    particulars  worker during 

        of unit in case the period 

        of piece work) shown under 

           column (5) 

 

 

        7       8  9        10         11  12         13 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N. B. If the worker is employed both in piece and the rate, relevant entries in each case 

 should be made separately 

 

Responsibilities under contract labour 

(regulation and abolition) act 1970 

Licensed Contractor 

 

(1) It should be ensured that no contractor be engaged for undertaking any work 

through contract labour unless a Licence has been obtained by such contractor from the 

Labour Department (State) in requisite Form. This is also applicable to the sub-

contractors engaged in the establishment. 

 

(2) Form of certificate of principal employer needs to be issued duly signed by the 

principal employer as declared in the Registration Certificate in Form–V. As regarding 

issuance of such Certificate in respect of sub-contractor signature of the contractor 

recommending such issuance should be obtained. The contractor while issuing such 

recommendation should clearly state that he shall be bound to follow provisions of the 

Act and rules framed therein and shall be liable for any default on the part of such sub-



contractor. It should be ensured that the no. of sub contractors to be engaged are kept 

minimum. 

 

(3) The Nodal Officer of the HR Department should maintain a register duly endorsing 

the details of the contractor and the Licence No., periodicity etc. and ensure that the 

Licence is renewed before its expiry. 

Welfare And Health Of Contract Labour 

 

(1) The provisions of the contract Labour Act with respect to the aforesaid provisions 

should be clearly brought to the knowledge of the principal contractor and the sub 

contractor in respect to maintenance of canteen, rest room, facility of wholesome drinking 

water, first aid facility etc. and ensure that the same is being properly maintained so as to 

avoid any liability of principal employer on such account. The site in-charge should be 

informed about the above so that the same is monitored by him or his authorized 

representative. 

Responsibilities For Payment Of Wages 

 

(1) As per the provisions of the Act contractor is responsible for disbursing wages to 

each worker employed by him before expiry of 7th day of the month. 

 

(2) The Engineer-in-Charge shall nominate a representative duly authorized by him to 

be present at the time of disbursement of wages by the contractor every month. The 

authorized representative of the EIC shall record under his signature a certificate at the 

end of the entries in the register of wages in the following form 

 (i) "Certified that the amount shown in Column No.___________has been 

paid to the    workman concerned in my presence 

on_________________at___________________ 

 

(3) It should be clearly understood that in case the contractor fails to make payment 

of wages within the prescribed period or make short payment then the principal employer 

shall be liable to make payment and wages in full or the unpaid balance to the contract 

labour employed by the contractor. However, such amount shall be recoverable from the 

contractor from any amount payable to the contractor under any contract. 

 

Maintenance of Registers and other records. 

Registers to be maintained by the principal employer 

Register of contractors in form-XII. 

Registers to be maintained by the contractor. 

 

(1) Register of persons employed in Form XIII. 

 

(2) Muster Roll and Register of Wage in Form XVI, and Form XVII. Register of 

deductions   for damage or loss, Register of fines and Register advances 

in Form XXI and XXII  respectively. 

 

(3) Register of overtime in Form XXIII. 



All registers and other records required above shall be maintained complete and 

up to date and available in English or Hindi. 

 

(4) Where no deduction or fine has been imposed or no overtime has been worked 

during the wage period a nil entry shall be made across the body of the register at 

the end of the wage period. 

Employment Card 

 

Every Contractor is required to issue an Employment Card within three days of 

employment to contract labour. 

Notices 

 

(1) Notices showing register of wages, hours of work, wage periods, dates of payment 

of wages, names and address of the inspectors having jurisdiction should be 

displayed in English and Hindi at the establishment site by the principal 

employer/contractor. 

 

(2) The principal employer or the contractor shall display the abstracts of the Act and 

rules in English and Hindi. 

Returns 

 

(1) It may be ensured that every contractor including sub-contractor sends half yearly 

re turn in Form XXIV (in duplicate) to the Licence Officer not later than 30 days 

from the closure of the half year. 

 

(2) It should be ensured that the principal employer sends annual return in Form XXV 

so as to reach the registering officer concerned not later than the 15th February 

following the end of the year to which it relates. Collection of data and sending 

return will be the responsibility of the HR Department. 

Inspections 

 

(1) Representative of HR Department should inspect the records of the establishment 

of the contractor once in three months to ensure the compliance of the provisions 

for contract labour (R&A) Act/rules. A schedule for inspection may be prepared 

and finalized in consultation with the Engineer-in-Charge. 

 

Responsibilities under inter state migrant workmen act 1979 and rules framed 

there in. 

 

(1) The principal employer to which the provision of the Act applies is required to 

obtain registration certificate from the registering officer under the Act. 

 

(2) The contractors engaging inter state migrant workmen are required to obtain 

separate Licence under the Act employing five or more inter state migrant 

workmen. 

Duties and Obligations of Contractor 



 

(1) Every contractor engaging inter state migrant workmen are required to furnish  

Return in form X to the State Labour Department with a copy to the principal 

employer. 

 

(2) Every contractor shall issue to every inter-state migrant workman a Pass Book in 

fixed with their passport size photograph for their workmen in Hindi containing the 

following details. 

  

(i) Date of recruitment; 

  

(ii) Date of employment; 

  

(iii) The name and place of the establishment wherein the workman is employed; 

  

(iv) The period of employment; 

  

(v) The proposed rates and modes of payment of wages; 

  

(vi) The displacement allowance payable; 

  

(vii) The return fare payable to the workman on the expiry of the period of his 

employment and in such contingencies as may be prescribed and in such other 

contingencies as may be specified in the contract of employment; 

  

(viii) Deduction made; and 

  

(ix) Name and address of the next kin of migrant workman; 

Displacement Allowance 

(1) The contractor shall pay Displacement Allowance at the time of recruitment to 

each workman equal to 50% of the monthly wages payable to him in addition to the 

normal wages which shall not be refundable. 

Journey Allowance 

 

(1) A Journey Allowance of a sum not less than the fare from the place of residence 

of the inter-state migrant workman in his state to the place of work shall be payable by 

the contractor for both outward and return journeys including wages for such journey. 

Other facilities 

 

The contractor is liable to provide the following : 

 

(1) Provide and maintain suitable accommodation during the period of their 

employment. 

 



(2) Provide medical facilities free of cost for treatment of ailment of self and any 

member of his family may suffer during the employment including hospital charges, travel 

expenses for the patient from place to his her residence to the hospital and back. 

 

(3) Contractor shall provide protective clothing to the workmen including woolen 

clothing's before onset of winter season of the area. 

 

(4) In case of fatal accident or serious bodily injury to any such workman, the 

contractor shall promptly report to the State Authorities and also to the next kin of the 

workman. 

 

Responsibilities for Payment of Wages 

 

The provisions as per Contract Labour Act shall be applicable. However, in addition to 

the same other payments as per the provisions of the Act as mentioned above shall have 

to be ensured by the principal employer. The provisions of welfare and health of the 

contract labour as per the provisions of the Contract Labour Act shall also be applicable 

to the inter- state migrant workmen. 

Maintenance of Registers and Records 

 

Every principal employer shall maintain register of contractors in Form-XII. 

Contractor 

 

Every contractor shall maintain register of persons employed in Form-XIII, displacement-

cum- outward journey allowance register in Form XV and XVI. 

Returns 

 

Periodical returns, display of abstracts of the rules, notices etc. as per the Contract 

Labour Act and rules shall also be followed in this case. 

Responsibilities under workmen compensation act 1923 

 

(1) Principal employer shall ensure Notification of Commissioner for workmen 

compensation by the State Government. The liabilities under the Act including payment 

of compensation etc. shall be clearly brought to the notice of the contractor including sub 

contractor at the commencement of the contract. 

 

(2) It should be ensured that the compensation in case of fatal accident as well as 

non fatal accident to any contract labour arising out of and during the course of 

employment is deposited with the Commissioner as per the provisions of the Act 

immediately. 

Report of fatal accident and serious bodily injuries 

 

(1) In case of fatal accident and any serious injury occurring in the premises of the 

establishment report may be sent to the Commissioner, Inspector of Factories (State), 

Chief Medical Officer and other authorities under the Act including CMD and Directors. 

 



(2) An inquiry may be conducted by the Safety Officer and other member to be 

associated as per the approval of the head of the establishment to inquire into the cause 

of accident and suggest remedial measures to avoid recurrence of such accidents. 

Returns 

 

(1) It should be ensured that the principal employer/contractor engaging the contract 

labour submits annual returns in terms of the schedule every year to the authority as 

notified from time to time. 

Safety and Health 

 

It shall be the endeavor of principal employer to ensure as far as reasonably practical 

health and safety of all contract labours working in the project/factory. The objective 

should be to develop safety consciousness among all employees including contract 

labour. The basic motto should be to bring about improvement in the overall work 

environment by timely monitoring and having adequate control in operation resulting in 

the reduction in accidents. 

 

The contract provision regulating the Health and Safety aspect shall be closely 

coordinated by the Safety Officer as well as the in-charge of Safety in respect of 

Contractor's establishment. The Safety Officer shall conduct regular monitoring of Health 

and Safety aspects and conduct Safety Committee Meetings as well as Safety Audit. The 

contents of the Safety Assurance Plan which forms part of the agreement shall be 

complied with. 

Responsibilities under Minimum Wages Act 1948 

 

(1) It has to be ensured by the principal employer that the wages paid by the 

contractor to its labours are as per the wage formula including DA differential in terms of 

the contract provisions laid down in the contract. 

 

(2) In no case such wages should be less than the minimum wage prevailing in the 

State for such scheduled employment and as revised from time to time. 

 

(3) The Engineer-in-Charge or his representative while certifying the wages being 

disbursed by the contractor in his presence should verify the same. 

Responsibilities under Employees Provident Fund and Miscellaneous Provisions Act 

1952 

 

(1) It has to be ensured by the principal employer that the contractor including the sub 

contractor obtains independent PF Code from the office of RPFC, Shimla before 

engaging contract labour. 

 

(2) Deductions in terms of the provisions of EPF Act 1952 should be made from the 

wages payable to the contract labour. 

 



(3) Matching contribution equal to the contribution/deduction made from each contract 

labour should be made by the contractor and deposited with the RPFC, Shimla every 

month. 

(4) A copy of the PF monthly return submitted to the RPFC should be obtained from 

each, contractor by the Nodal HR Officer. 

 

(5) It should be ensured by the principal employer that the register and records be 

maintained by the contractor under the EPF Act 1952 is maintained properly and be 

inspected accordingly. 

 

Inspection 

 

Representative of HR Department should carryout inspection of the contractor's 

establishment once in three months or on lesser frequency as need be to ensure 

compliance of the labour laws. 

 

An inspection report may be prepared bringing out details of deviation/violation. Such 

report should be submitted to Project-in-Charge with a copy to CC and contractor. 
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